

May 27, 2022

Michael J. Reso, City Manager
City of Diamondhead
5000 Diamondhead Circle
Diamondhead, MS 39525
Sent via Email to:

**Re: Bid Award Recommendation
Makiki Dr Drainage**

Dear Mr. Reso:

Bids on the referenced project were received and opened at 10:00 AM on Thursday, May 19, 2021, in the City Hall of Diamondhead at 5000 Diamondhead Circle, Diamondhead, Mississippi. Enclosed, please find a certified tabulation (1 page) of the bids received.

After review of the bids received, we noted that J&A Excavation, Inc. was the lowest bidder for the Base Bid. The Base Bid amount was for \$138,945.00. Pickering has reviewed the bid and determined it to be a complete bid package. Per the "Bid Proposal," the "The OWNER reserves the right to reject any or all bids and to waive informalities in the bidding."

Per the paragraph above, it is Pickering's recommendation that the bid submitted by J&A Excavation, Inc. be accepted as the successful bid for Base Bid. Should the City of Diamondhead opt to award the work in the Base Bid, this award amount will equal \$138,945.00.

We are available should you have any questions regarding this matter or if we can be of any assistance.


Sincerely,
PICKERING FIRM, INC.



Cara Wagner, PE

BASE BID				Engineers's Estimate Pickering Firm, Inc. 126 Rue Magnolia Biloxi, MS 39531		J&A Excavation, Inc. 4141 SCR 83 Mize, MS 39116 COR No. 23299-SC		Bottom 2 Top Construction, LLC 23272 Hwy 49 Frontage Rd Suite B Saucier, MS 39574 COR No. 23104-MC		Twin L Construction, Inc. 8292 Firetower Rd Pass Christian, MS 39571 COR No. 08365-MC		Holliday Construction, LLC 534 Hwy 26 East Poplarville, MS 39470 COR No. 1311-MC		SCI, Inc. 3586 Sangani Blvd Suite L, PMB-345 D'Iberville, MS 39540 COR No. 04939-MC		Gulf Coast Solutions, LLC 12300 Big Creek Road Gulfport, MS 39503 COR No. 21981-MC	
Item No.	Description	Unit	Qty	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
1	Mobilization	LS	1	\$ 20,000.00	\$ 20,000.00	\$ 18,850.00	\$ 18,850.00	\$ 15,000.00	\$ 15,000.00	\$ 12,705.00	\$ 12,705.00	\$ 10,000.00	\$ 10,000.00	\$ 33,263.90	\$ 33,263.90	\$ 12,000.00	\$ 12,000.00
2	Stormwater Protection	LS	1	\$ 5,000.00	\$ 5,000.00	\$ 6,500.00	\$ 6,500.00	\$ 15,000.00	\$ 15,000.00	\$ 11,434.50	\$ 11,434.50	\$ 10,000.00	\$ 10,000.00	\$ 9,100.00	\$ 9,100.00	\$ 4,700.00	\$ 4,700.00
3	Erosion Control Blanket	SY	1,370	\$ 4.00	\$ 5,480.00	\$ 1.75	\$ 2,397.50	\$ 6.43	\$ 8,809.10	\$ 12.70	\$ 17,399.00	\$ 15.00	\$ 20,550.00	\$ 7.50	\$ 10,275.00	\$ 2.00	\$ 2,740.00
4	Clearing & Grubbing	AC	0.30	\$ 7,000.00	\$ 2,100.00	\$ 10,850.00	\$ 3,255.00	\$ 5,850.00	\$ 1,755.00	\$ 12,705.00	\$ 3,811.50	\$ 50,000.00	\$ 15,000.00	\$ 55,000.00	\$ 16,500.00	\$ 9,000.00	\$ 2,700.00
5	Removal and Replacement of Fence	LF	405	\$ 25.00	\$ 10,125.00	\$ 25.00	\$ 10,125.00	\$ 64.52	\$ 26,130.60	\$ 63.55	\$ 25,737.75	\$ 35.00	\$ 14,175.00	\$ 47.10	\$ 19,075.50	\$ 16,605.00	\$ 6,725,025.00
6	Removal of Existing Pipe	LF	81	\$ 15.00	\$ 1,215.00	\$ 15.00	\$ 1,215.00	\$ 10.00	\$ 810.00	\$ 25.40	\$ 2,057.40	\$ 100.00	\$ 8,100.00	\$ 25.00	\$ 2,025.00	\$ 34.00	\$ 2,754.00
7	Removal of Structure	EA	1	\$ 500.00	\$ 500.00	\$ 3,850.00	\$ 3,850.00	\$ 400.00	\$ 400.00	\$ 10,799.25	\$ 10,799.25	\$ 5,000.00	\$ 5,000.00	\$ 11,000.00	\$ 11,000.00	\$ 850.00	\$ 850.00
8	Channel Clearing & Shaping	LF	800	\$ 35.00	\$ 28,000.00	\$ 10.00	\$ 8,000.00	\$ 11.70	\$ 9,360.00	\$ 8.90	\$ 7,120.00	\$ 30.00	\$ 24,000.00	\$ 25.00	\$ 20,000.00	\$ 8.50	\$ 6,800.00
9	Excess Excavation (FM)	CY	461	\$ 8.00	\$ 3,688.00	\$ 15.00	\$ 6,915.00	\$ 18.72	\$ 8,629.92	\$ 17.80	\$ 8,205.80	\$ 20.00	\$ 9,220.00	\$ 25.00	\$ 11,525.00	\$ 25.25	\$ 11,640.25
10	Borrow Excavation (FM)	CY	73	\$ 15.00	\$ 1,095.00	\$ 18.00	\$ 1,314.00	\$ 18.72	\$ 1,366.56	\$ 25.40	\$ 1,854.20	\$ 100.00	\$ 7,300.00	\$ 25.00	\$ 1,825.00	\$ 35.00	\$ 2,555.00
11	Bedding Material (FM)	CY	50	\$ 25.00	\$ 1,250.00	\$ 82.00	\$ 4,100.00	\$ 114.66	\$ 5,733.00	\$ 114.35	\$ 5,717.50	\$ 150.00	\$ 7,500.00	\$ 25.00	\$ 1,250.00	\$ 63.00	\$ 3,150.00
12	Riprap, Loose (300# 3' Thick)	SY	255	\$ 200.00	\$ 51,000.00	\$ 16.50	\$ 4,207.50	\$ 122.40	\$ 31,212.00	\$ 177.90	\$ 45,364.50	\$ 225.00	\$ 57,375.00	\$ 169.00	\$ 43,095.00	\$ 106.00	\$ 27,030.00
13	Grassing	SY	1,370	\$ 5.00	\$ 6,850.00	\$ 5.00	\$ 6,850.00	\$ 5.34	\$ 7,315.80	\$ 2.55	\$ 3,493.50	\$ 9.00	\$ 12,330.00	\$ 2.00	\$ 2,740.00	\$ 3.25	\$ 4,452.50
14	Bermuda Sod	SY	50	\$ 15.00	\$ 750.00	\$ 9.00	\$ 450.00	\$ 8.50	\$ 425.00	\$ 12.70	\$ 635.00	\$ 50.00	\$ 2,500.00	\$ 12.00	\$ 600.00	\$ 6.00	\$ 300.00
15	Water Main Adjustment	LF	25	\$ 300.00	\$ 7,500.00	\$ 250.00	\$ 6,250.00	\$ 593.92	\$ 14,848.00	\$ 228.70	\$ 5,717.50	\$ 250.00	\$ 6,250.00	\$ 1,422.70	\$ 35,567.50	\$ 250.00	\$ 6,250.00
16	Asphalt Road Repair	SY	50	\$ 100.00	\$ 5,000.00	\$ 50.00	\$ 2,500.00	\$ 101.79	\$ 5,089.50	\$ 69.90	\$ 3,495.00	\$ 250.00	\$ 12,500.00	\$ 140.00	\$ 7,000.00	\$ 200.00	\$ 10,000.00
17	4" White Painted Stripe	LF	120	\$ 5.00	\$ 600.00	\$ 27.50	\$ 3,300.00	\$ 4.88	\$ 585.60	\$ 6.35	\$ 762.00	\$ 20.00	\$ 2,400.00	\$ 32.60	\$ 3,912.00	\$ 12.00	\$ 1,440.00
18	24" RCP	LF	8	\$ 100.00	\$ 800.00	\$ 42.00	\$ 336.00	\$ 69.85	\$ 558.80	\$ 127.00	\$ 1,016.00	\$ 500.00	\$ 4,000.00	\$ 410.60	\$ 3,284.80	\$ 82.25	\$ 658.00
19	42" RCP	LF	56	\$ 170.00	\$ 9,520.00	\$ 155.00	\$ 8,680.00	\$ 151.41	\$ 8,478.96	\$ 228.70	\$ 12,807.20	\$ 300.00	\$ 16,800.00	\$ 450.00	\$ 25,200.00	\$ 175.00	\$ 9,800.00
20	24" FES	EA	1	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,102.00	\$ 1,102.00	\$ 1,905.75	\$ 1,905.75	\$ 2,500.00	\$ 2,500.00	\$ 1,500.00	\$ 1,500.00	\$ 960.00	\$ 960.00
21	42" FES	EA	1	\$ 3,500.00	\$ 3,500.00	\$ 3,250.00	\$ 3,250.00	\$ 2,349.15	\$ 2,349.15	\$ 3,684.45	\$ 3,684.45	\$ 3,500.00	\$ 3,500.00	\$ 3,737.50	\$ 3,737.50	\$ 2,300.00	\$ 2,300.00
22	Junction Box	EA	1	\$ 10,000.00	\$ 10,000.00	\$ 10,500.00	\$ 10,500.00	\$ 10,924.00	\$ 10,924.00	\$ 20,328.00	\$ 20,328.00	\$ 14,500.00	\$ 14,500.00	\$ 25,500.00	\$ 25,500.00	\$ 20,300.00	\$ 20,300.00
23	Conflict Box	EA	1	\$ 17,000.00	\$ 17,000.00	\$ 17,500.00	\$ 17,500.00	\$ 14,200.00	\$ 14,200.00	\$ 32,397.75	\$ 32,397.75	\$ 14,500.00	\$ 14,500.00	\$ 30,000.00	\$ 30,000.00	\$ 21,000.00	\$ 21,000.00
24	Headwall for 2 Barrel 42"	EA	1	\$ 12,000.00	\$ 12,000.00	\$ 5,500.00	\$ 5,500.00	\$ 13,030.00	\$ 13,030.00	\$ 20,328.00	\$ 20,328.00	\$ 15,000.00	\$ 15,000.00	\$ 25,000.00	\$ 25,000.00	\$ 11,000.00	\$ 11,000.00
25	18" Ductile Iron Sewer Pipe	LF	20	\$ 300.00	\$ 6,000.00	\$ 80.00	\$ 1,600.00	\$ 362.47	\$ 7,249.40	\$ 127.00	\$ 2,540.00	\$ 1,200.00	\$ 24,000.00	\$ 1,146.30	\$ 22,926.00	\$ 550.00	\$ 11,000.00
TOTAL BASE BID				\$ 210,973.00		\$ 138,945.00		\$ 210,362.39		\$ 261,316.55		\$ 319,000.00		\$ 365,902.20		\$ 6,901,404.75	

DESCRIPTION OF HIGHLIGHTED ERRORS ON BIDS SUBMITTED
J&A Excavation, Inc., Item 11, difference in unit price in words (governs)
vs. numerical unit price
J&A Excavation, Inc., Item 18, wrong quantity applied to extension
calculation
Holliday Construction, LLC, Item 8, wrong quantity applied to
extension calculation
Gulf Coast Solutions, LLC, Item 5, difference in unit price in words
(governs) vs. numerical unit price



I, THE UNDERSIGNED REGISTERED PROFESSIONAL ENGINEER, DO HEREBY CERTIFY THAT, TO THE BEST OF MY
ABILITY AND UNDERSTANDING, THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED BY THE
CITY OF DIAMONDHEAD, ON MAY 19, 2022 AT 10:00 A.M. FOR THE SUBJECT PROJECT IN DIAMONDHEAD, MS.

CARA WAGNER, LICENSED PROFESSIONAL ENGINEER

5/27/2022