

EXHIBIT "C"

WORK ASSIGNMENT

**WORK ASSIGNMENT NO 2 (Ammendment 1)
(Dog Park Professional Services)**

PROJECT NUMBER: - 00-13-2022

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Machado Patano, PLLC on October 29th, 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR PHASE

The Scope of Work is as follows:

- Provide topographic survey of new Dog Park Site.
- Provide Civil Engineering Design of new Dog Park Site to include grading, drainage, site layout, and splash pad design.
- Prepare construction documents to publicly bid project.
- Assist the City with advertising, bid acceptance, and contract award.

WORK ASSIGNMENT TERM No new Work Assignments shall be executed after October 28, 2025.

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until October 28, 2025 at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.

DBEGOAL

The DBE goal established for this Work Assignment shall be N/A %

KEYPERSONNEL

Principal in Charge
Sr. Professional Engineer
Sr. Professional Engineer
Project Manager

Gerrod Kilpatrick, P.E.
Nick Moody, P.E.
Jason Polite, P.E.
Bradford Jones, AIA

PROGRESS SCHEDULE

M | P will complete this scope of work within 28 working days from the Notice to Proceed

MAXIMUM ALLOWABLE COST

Contract Maximums:

[Use for Labor Hour/Unit Cost Work Assignments]

Under no circumstances shall the amount payable by the City for this assignment exceed \$ 7,500 (Total of all Charges) without the prior written consent of both parties. See attached labor estimate. The Labor Rates have been identified in Table 1: Rate Schedule for Labor Hours.

Table 1: Rate Schedule for Labor Hours

NAMES	LABOR CLASSIFICATION	RATE
Gerrod Kilpatrick, P.E.	Principal Engineer	\$162
Brad Jones, AIA	Principal Architect	\$145
Nick Moody, P.E.	Sr. Professional Engineer (Civil)	\$145
Jason Polite, P.E.	Project Engineer (Civil)	\$95
Tyler Able	Project Engineer (Mechanical)	\$95
Kenneth Beverin	Project Engineer (Electrical)	\$95
Vanessa Hemingway, AIA	Project Architect	\$95

Both parties hereto represent that they have authority to enter into Work Assignment No. 2, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE _____ DAY OF _____, _____.

City of Diamondhead

By; _____

WITNESS this my signature in execution hereof, this the 25th day of March, 2025.

By: Bridget Logan

ATTEST: [Signature]

[Signature]

Gerrod Kilpatrick, P.E.,