

**EXHIBIT "C"****WORK ASSIGNMENT**  
WORK ASSIGNMENT NO 11 –  
Commercial District Phase III ProjectPROJECT NUMBER: - Commercial District Phase III Project

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29<sup>th</sup> day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR  
PHASE

This project will extend Phase I of the commercial district transformation project to the East and South as shown on the attached drawing. The scope of work includes the surveying, permitting, design and engineering of roadway improvements identified in the attached map. The scope also includes upgrades to the water and gravity sewer infrastructure within the project area as determined by the engineer and City of Diamondhead. Bidding and Construction oversight is not included in the scope of this work authorization and will be provided under an amended work authorization. The scope may vary based on conditions identified during the surveying and design phase of the project. The total fee for surveying, permitting, design and engineering shall not exceed \$158,000.00.

WORK ASSIGNMENT TERM [No new Work Assignments shall be executed after *October 28, 2024.*]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until *December 30, 2024*, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.

**DBEGOAL**

*The DBE goal established for this Work Assignment shall be 0 %*

**KEY PERSONNEL**

CITY

\_\_\_\_\_

CONSULTANT PROJECT  
MANAGER: (Certified as a  
Professional Engineer to do  
business in the State of Mississippi)



Ben Benvenuti, P.E., Principal Engineer

**MAXIMUM ALLOWABLE COST**

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$158,000.00 (Total of all Charges) without the prior written consent of both parties. Project will be billed monthly based on a percentage complete of the lump sum cost of the project.

Both parties hereto represent that they have authority to enter into Work Assignment No. 11, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE \_\_\_\_\_ DAY OF \_\_\_\_\_ -

City of Diamondhead

\_\_\_\_\_  
Signature

Covington Civil and Environmental


  
\_\_\_\_\_  
Signature

WITNESS this my signature in execution hereof, this the \_\_\_\_\_ day of \_\_\_\_\_.

ATTEST: \_\_\_\_\_

**LEGEND**

- PHASE 1 - PARK TEN (UNDER CONSTRUCTION)
- PHASE 2 - NOMA DRIVE ROADWAY (UNDER CONSTRUCTION)
- PHASE 3 - TOWN CENTER ROADWAY (FY 2024 PROJECT)
- PHASE 4 - TOWN CENTER ROADWAY (FY 2024 PROJECT)
- PHASE 5 - TOWN CENTER ROADWAY (FY 2024 PROJECT)



PHASE II  
NOMA DRIVE IMPROVEMENTS  
OVERLAY PROJECT & NEW  
MULTI-MODEL PATHWAY

PHASE I  
PARK TEN DRIVE

PHASE III  
TOWN CENTER NEW ROADWAY,  
STORM WATER, LIGHTING,  
SIDEWALKS, WATER & SEWER

PHASE IV  
TOWN CENTER NEW ROADWAY,  
STORM WATER, LIGHTING,  
SIDEWALKS, WATER & SEWER

PHASE V  
TOWN CENTER NEW ROADWAY,  
STORM WATER, LIGHTING,  
SIDEWALKS, WATER & SEWER