

**EXHIBIT "C"**

**WORK ASSIGNMENT  
WORK ASSIGNMENT NO 16**

PROJECT NUMBER: - East Aloha Phase II Sidewalks

This Work Assignment is executed in accordance with the Master Services Agreement entered into by the City of Diamondhead, Mississippi and Covington Civil and Environmental, LLC on the 29<sup>th</sup> day of October 2021.

WHEREAS, each of said parties represents that it continues to have authority to execute this Work Assignment and that all certifications previously made in said Agreement remain in effect;

NOW THEREFORE, the parties hereto do further contract and agree to add the following items of work to the above Agreement under the additional terms and conditions as are hereinafter stated:

*SPECIFIC SCOPE OF WORK FOR THIS WORK ASSIGNMENT OR  
PHASE*

**Task 1: East Aloha Phase II Sidewalk Design:**

East Aloha Drive Phase II Sidewalk project to include sidewalks, lighting, and landscape elements from West Aloha Drive to Veterans Drive.

- A. Complete the required Boundary and Topographic Survey for the project area.
- B. Prepare sidewalk plans and specifications for East Aloha Drive from Kalani Drive to Veterans Boulevard. Sidewalk plans will include quantities, plan/profile sheets, typical sections, cross sections, landscape, and any standard details necessary for approval by the City of Diamondhead.
- C. Oversee the bidding process.

**Assumptions and Qualifications:**

- City of Diamondhead will provide the as-built plans and survey for the construction of East Aloha Phase I project.
- The sidewalk plans will be based on the Orion sidewalk and landscape plan already approved by the city of Diamondhead.
- This work authorization does not include the MDOT award and construction oversight phases. This work will be competed under a separate work authorization.
- The project does not include land acquisition or land acquisition support documents.

Task	Fee
Engineering and Design	\$ 49,000.00
Surveying	\$ 21,000.00
Bidding	\$ 6,000.00

**WORK ASSIGNMENT TERM** [No new Work Assignments shall be executed after October 28, 2024.]

This WORK ASSIGNMENT shall be effective upon the latest date of execution hereof and continue until June 14, 2024, at 11:59 P.M. CDT. However, the Engineer may not begin work prior to receiving a Notice to Proceed.


**DBEGOAL**

The DBE goal established for this Work Assignment shall be 0%

**KEY PERSONNEL**

CITY

CONSULTANT PROJECT  
MANAGER: (Certified as a  
Professional Engineer to do  
business in the State of Mississippi)



Ben Benvenuti, P.E., Principal Engineer

**PROGRESS SCHEDULE**

PROGRESS SCHEDULE		
Task	Description	Completion Time
1	East Aloha Phase II Sidewalk Design	150 days

**MAXIMUM ALLOWABLE COST**

Contract Maximums:

Under no circumstances shall the amount payable by the City for this assignment exceed \$ 76,000.00 (Total of all Charges) without the prior written consent of both parties. Project will be billed monthly based on a percentage complete of the lump sum cost of each phase.


Both parties hereto represent that they have authority to enter into Work Assignment No. 16, as "Exhibit C" of the Agreement executed by and between the City and Engineer to which is now made a part of said Agreement.

SO EXECUTED AND AGREED THIS THE \_\_\_\_\_ DAY OF \_\_\_\_\_ -

City of Diamondhead

\_\_\_\_\_  
Signature

Covington Civil and Environmental

  
\_\_\_\_\_  
Signature

WITNESS this my signature in execution hereof, this the \_\_\_\_\_ day of \_\_\_\_\_.

ATTEST: \_\_\_\_\_