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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

The parties should complete 

A101®–2017, Exhibit A, 

Insurance and Bonds, 

contemporaneously with this 

Agreement. AIA Document 

A201®–2017, General 

Conditions of the Contract 

for Construction, is 

adopted in this document by 

reference. Do not use with 

other general conditions 

unless this document is 

modified. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the «  » day of «  » in the year «  » 

(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 

(Name, legal status, address and other information) 

 

« City of Dodgeville  »«  » 

« 100 East Fountain Street  » 

« Dodgeville, Wisconsin 53533 » 

«  » 

 

and the Contractor: 

(Name, legal status, address and other information) 

 

« Joe Daniels Construction Co., Inc. »«  » 

« 919 Applegate Road  

Madison, WI 53713 » 

«  » 

«  » 

 

for the following Project: 

(Name, location and detailed description) 

 

« Dodgeville Public Library Addition and Renovation » 

« 139 South Iowa Street, Dodgeville, Wisconsin » 

« Renovation of approx. 13,400 SF and the addition of approximately 7,000 SF to the 

existing Dodgeville Public Library at 139 South Iowa Street and Dodgeville City Hall 

building located at 100 East Fountain Street in Dodgeville, Wisconsin. The Library will 

occupy the entire existing building and add an addition which will feature a community 

center with library space and a relocated parking area. 

 » 

 

The Architect: 

(Name, legal status, address and other information) 

 

« Hammel, Green and Abrahamson, Inc. (HGA)  »«  » 

« 333 East Erie Street » 

« Milwaukee, Wisconsin 53202 » 

«  » 

 

The Owner and Contractor agree as follows.   
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ARTICLE 1   THE CONTRACT DOCUMENTS 
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other 

Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed 

in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and 

are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 

entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 

agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 

Article 9. 

 

ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in 

the Contract Documents to be the responsibility of others. 

 

ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The date of commencement of the Work shall be: 

(Check one of the following boxes.) 

 

[ «  » ] The date of this Agreement. 

 

[ «  » ] A date set forth in a notice to proceed issued by the Owner. 

 

[ « X » ] Established as follows: 

(Insert a date or a means to determine the date of commencement of the Work.) 

 

« June 9, 2025 and following a written Notice to Proceed issued by Architect  

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this 

Agreement. 

 

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work. 

 

§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall 

achieve Substantial Completion of the entire Work: 

(Check one of the following boxes and complete the necessary information.) 

 

[ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 
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[ « X » ] By the following date: « no later than September 21, 2026 » 
 

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 

are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial 

Completion of such portions by the following dates: 

 

Portion of Work Substantial Completion Date 
    

 

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, 

if any, shall be assessed as set forth in Section 4.5. 

 

ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 

Contract. The Contract Sum shall be « Six Million Seven Hundred Seventy-One Thousand Seven Hundred Sixty 

Dollars » ($ «($6,771,760).   » ), subject to additions and deductions as provided in the Contract Documents. 

 

§ 4.2 Alternates 
§ 4.2.1 Alternates, if any, included in the Contract Sum: 

 

Item Price 
  Alternate Number 5 – Irrigation System -$28,000 

 

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 

execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. 

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

 

Item Price Conditions for Acceptance 

     

 
§ 4.3 Allowances, if any, included in the Contract Sum: 

(Identify each allowance.) 

 

Item Price 
    

 

§ 4.4 Unit prices, if any: 

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

 

Item Units and Limitations Price per Unit ($0.00) 

     

 
§ 4.5 Liquidated damages, if any: 

(Insert terms and conditions for liquidated damages, if any.) 

 

« Contractor and Owner recognize that time is of the essence for Substantial Completion and that Owner will suffer 

financial loss if the Work is not completed within the time specified in § 3.3.1 above. The parties also recognize the 

delays, expense and difficulties involved in proving in a legal or arbitration proceeding the actual loss suffered by 

Owner if the Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and 

Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay Owner 

$_5,000.00for each day that expires after the time specified in § 3.3.1 above for Substantial Completion until the 

Work is substantially complete. » 

 

§ 4.6 Other: 

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.) 
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«  » 

 

ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 

Contractor as provided below and elsewhere in the Contract Documents. 

 

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 

 

«  » 

 

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 15th day of a month, 

the Owner shall make payment of the amount certified to the Contractor not later than the 15thday of the following 

month. If an Application for Payment is received by the Architect after the application date fixed above, payment of 

the amount certified shall be made by the Owner not later than 30days after the Architect receives the Application 

for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 

Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 

Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported 

by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a 

basis for reviewing the Contractor’s Applications for Payment. 

 

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end 

of the period covered by the Application for Payment. 

 

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and 

subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as 

follows: 

 

§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and 

suitably stored at the site for subsequent incorporation in the completed construction, or, if approved 

in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 

professional judgment, to be reasonably justified. 

 

§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 

withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, 

unless the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which 

the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as 

provided in Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 

 

§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the 

following amount, as retainage, from the payment otherwise due: 

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of 

retainage may be limited by governing law.) 
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« 5% retainage to be withheld until 98% complete » 

 

§ 5.1.7.1.1 The following items are not subject to retainage: 

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.) 

 

« » 

 

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows: 

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, 

including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert 

provisions for such modifications.) 

 

« Release of retainage at 98% completion » 

 

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may 

submit an Application for Payment that includes the retainage withheld from prior Applications for Payment 

pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include 

retainage as follows: 

(Insert any other conditions for release of retainage upon Substantial Completion.) 

 

«  » 

 

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay 

the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 

 

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 

materials or equipment which have not been delivered and stored at the site. 

 

§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 

Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 

Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if 

any, which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 

 

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 

Architect’s final Certificate for Payment, or as follows: 

 

«  » 

 

§ 5.3 Interest 
Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 

located. 

(Insert rate of interest agreed upon, if any.) 

 

«  » % «  » 

 

ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Initial Decision Maker 
The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless 

the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker. 

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, 

if other than the Architect.) 

 

«  » 

«  » 
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«  » 

«  » 

 

§ 6.2 Binding Dispute Resolution 
For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the 

method of binding dispute resolution shall be as follows: 

(Check the appropriate box.) 

 

[ « X » ] Arbitration pursuant to Section 15.4 of AIA Document A201–2017 

 

[ «  » ] Litigation in a court of competent jurisdiction 

 

[ «  » ] Other (Specify) 

 

«  » 

 

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in 

writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court 

of competent jurisdiction. 

 

ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 

A201–2017. 

 

§ 7.1.1 If the Contract is terminated for the Owner’s convenience in accordance with Article 14 of AIA Document 

A201–2017, then the Owner shall pay the Contractor a termination fee as follows: 

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination 

for the Owner’s convenience.) 

 

« » 

 

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 

 

ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 

Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 

Documents. 

 

§ 8.2 The Owner’s representative: 

(Name, address, email address, and other information) 

 

« Carrie Portz, Library Director 

139 S Iowa Street 

Dodgeville WI 53533 

608-935-3728  

dpldirector@swls.org » 

«  » 

«  » 

«  » 

«  » 

«  » 

 

§ 8.3 The Contractor’s representative: 

(Name, address, email address, and other information) 

 

«  » 

«  » 

«  » 
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«  » 

«  » 

«  » 

 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the 

other party. 

 

§ 8.5 Insurance and Bonds 
§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™–

2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 

Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 

 

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™–2017 Exhibit A, and elsewhere in 

the Contract Documents. 

 

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance 

with a building information modeling exhibit, if completed, or as otherwise set forth below: 

(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice 

in electronic format such as name, title, and email address of the recipient and whether and how the system will be 

required to generate a read receipt for the transmission.) 

 

«  » 

 

§ 8.7 Other provisions: 

 

«  » 

 

ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction 

. 
 

.5 Drawings 

 

Number Title Date 
  3757-004-00 Dodgeville Public 

Library - Renovation 

3/21/2025 

 

.6 Project Manual 
 

Number Title Date Pages 

  3757-004-00 Dodgeville Public 

Library Addition & 

Renovation 

3/21/2025 1402 

 

.7 Addenda, if any: 

 

Number Date Pages 

Addendum 1 

Addendum 2 

Addendum 3 

Addendum 4 

Adeendum 5 

4/11/2025 

4/18/2025 

4/29/2025 

5/01/2025 

5/02/2025 

14 

28 

63 

29 

1 

 

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract 

Documents unless the bidding or proposal requirements are also enumerated in this Article 9. 
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.8 Other Exhibits: 

(Check all boxes that apply and include appropriate information identifying the exhibit where 

required.) 

 

[ «  » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this Agreement.) 

 

 «  » 

 

[ «  » ] The Sustainability Plan: 

 

Title Date Pages 
     

 

[ « X » ] Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 

Wisconsin Flexible Facilities 

Program (FFP) Project, Contract 

Terms & Conditions 

Wisconsin Flexible 

Facilities Program 

(FFP) Project, Contract 

Terms & Conditions 

2024-12-11  

 

.9 Other documents, if any, listed below: 

(List here any additional documents that are intended to form part of the Contract Documents. AIA 

Document A201™–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 

sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 

requirements, and other information furnished by the Owner in anticipation of receiving bids or 

proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 

documents should be listed here only if intended to be part of the Contract Documents.) 

 

«  » 

 

 

This Agreement entered into as of the day and year first written above. 

 

 

       

OWNER (Signature)  CONTRACTOR (Signature) 

«  » 

«Barry N. Hottmann,  

Mayor, City of Dodgeville, Wisconsin  »  «  »«  » 

(Printed name and title)  (Printed name and title) 

 


