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CONSTRUCTION CONTRACT 

THIS CONSTRUCTION CONTRACT (hereinafter the “Contract”) made this the 19th day of 
March, 2024 (“Effective Date”), by and between Fazzone Builders, Inc. d/b/a Southwest 
Monument & Sign (a Texas limited liability company), whose address is 1302 W. Blanco Road, 
San Antonio, Texas 78232 (hereinafter called the “Contractor”), and the CITY OF DRIPPING 
SPRINGS (hereinafter called the “City”) acting herein by its City Administrator, Michelle Fischer, 
hereunto duly authorized.  

WITNESSETH, that the Contractor and the City for the considerations stated herein mutually 
agree as follows: 

ARTICLE 1. STATEMENT OF WORK 

The Contractor shall furnish all supervision, technical personnel, labor, materials, machinery, 
tools, equipment and services, including utility and transportation services that are such an 
inseparable part of the work described that exclusion would render performance by Contractor 
impractical, illogical, or unconscionable. Furthermore, Contractor shall perform and complete all 
work required for the construction of the Improvements embraced in the Project; namely, Park 
System Signage Phase 2 and required supplemental work, all in strict accordance with the contract 
documents including all addenda thereto (hereinafter referred to as the “Work”). All Work shall 
be performed in a good and workmanlike manner according to industry standards. The parties 
agree that the Statement of Work and the addenda to this Contract is a description of Contractor’s 
obligations and responsibilities and is deemed to include preliminary considerations and 
prerequisites. 

ARTICLE 2. CONTRACTOR’S DUTIES 

2.1 Construction. Contractor shall construct all Improvements embraced in the Park System 
Signage Phase 2 as described in the bid documents. 

2.2 Labor and Materials. The Contractor shall furnish all labor, materials, mechanical 
workmanship, transportation, equipment, and services necessary for the completion of the work 
described in this Contract and in accordance with the plan (if any) and other contract documents 
to conduct the construction required under this Contract in an efficient manner. 

2.3 Completion of Work. Work, in accordance with the Contract dated March 19, 2024, Park 
System Signage Phase 2, shall commence after the date the Notice to Proceed is received by the 
Contractor following the preconstruction meeting, and Contractor shall complete the Work within 
ninety (90) consecutive calendar days after receiving the Notice to Proceed. The City shall 
provide Contractor with written acceptance of the Work upon completion. Payment of monies due 
hereunder does not constitute acceptance of the Work.  

2.4 Invoicing. Contractor shall prepare an invoice for work completed and submit the involved 
to the City for payment. The proposal for the work is set forth in the bid documents. Incomplete 
or inaccurate invoices shall be returned to the Contractor for correction and re-submittal. 
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2.5 Insurance. Contractor shall assume all risk and liability for accidents and damages that 
may occur to persons or property during the performance of the work under this Contract. 
Contractor shall not be covered by the City’s liability carrier. Contractor shall, at its sole expense, 
acquire and maintain during the full term of this Contract insurance coverage with insurers licensed 
to do business in the State of Texas and acceptable to the City. The Contractor shall comply with 
all insurance requirements contained in Article 5 of General Conditions and Division C, including 
maintaining worker’s compensation and liability coverage in stated amounts and providing proof 
of such coverage.  Contractor shall give the City thirty (30) days written notice of any material 
change or cancellation of coverage. 
 
2.6 Change Orders. Change orders from the City or requested by the Contractor shall be 
controlled by Articles 10, 11 and 12 of the General Conditions. The City shall have the continuing 
right to inspect and, upon reasonable cause, reject any Work provided by Contractor under this 
Contract. Contractor will at Contractor’s cost promptly re-perform any Work to the extent 
necessary to correct any rejected Work, to correct any breach or to make the Work conform to the 
provisions of this Contract and any applicable Statement of Work (collectively, “Corrective 
Work”). The City’s failure to inspect or to discover defective Work will not relieve Contractor 
from any liability or responsibility. Payment of any funds by the City to Contractor will not 
constitute a waiver or acceptance of any defective Work. 
 
2.7 Warranty and Maintenance Bond. The Contractor agrees to remedy all defects appearing 
in the work or developing in the materials furnished and the workmanship performed under this 
Contract during the warranty period of two (2) years after the date of final acceptance of the work 
by the City for the full amount of the work. Contractor further agrees to indemnify and hold the 
City harmless from any costs encountered in remedying such defects. Contractor shall agree to 
supply a two (2) year maintenance bond to the City at the time of acceptance of the work for the 
full amount of the work. Furthermore, Contractor shall: 
 

(a) Timely perform the Work with due diligence, in a good, workmanlike and safe manner 
consistent with that high degree of skill, competence and professional care of generally 
accepted industry standards and in compliance with City policies and the provisions of 
this Contract and any applicable Statement of Work. Contractor will perform the Work 
within the period of time set by the City in each Statement of Work.  

(b) Ensure that all employees of Contractor and Contractor Group maintain a current 
license while performing any Work for which a license is required under any applicable 
regional, state or federal law or regulatory agency. 

(c) Use only materials, goods, tools, machinery and equipment of sufficient quality for 
their purposes, free from defect and meeting all standards and specifications customary 
for the Work being performed as well as standards and specifications provided by City, 
if any. 

 
2.8 Mandatory Disclosures. Texas law requires that vendors make certain disclosures. Prior 
to the effective date of this Contract, the Contractor has submitted to the City a copy of the 
Conflict-of-Interest Questionnaire form (CIQ Form) approved by the Texas Ethics Commission 
(Texas Local Government Code Chapter 176) and the Affidavit regarding Prohibition on Contracts 
with Companies Boycotting Israel (Texas Government Code Chapter 2270). Contractor agrees by 
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approving this Contract that it is in compliance with the Prohibition on Contracts with Companies 
Boycotting Israel (Texas Government Code Chapter 2270).  The Contractor also confirms it is in 
compliance with all Texas requirements related to government contracts including: (1) no boycott 
of Israel; (2) not listed as a foreign terrorist organization by the Texas Comptroller of Public 
Accounts; (3) Contractor does not have a policy or practice of discriminating against firearm 
entities or firearm trade associations; and (4) Contractor does not boycott energy companies.   
 

ARTICLE 3. THE CONTRACT PRICE 
 

The City will pay the Contractor for the performance of the Contract, in current funds, subject to 
additions and deductions as provided in this Contract and Addenda, the sum of $66,560 (Sixty-Six 
Thousand Five Hundred and Sixty Dollars. Payments will be made pursuant to this Contract 
and its Addenda. Contractor shall maintain correct records in connection with the Work and all 
transactions related to this Contract (including without limitation, complete and accurate records 
of all of Contractor’s charges and expenses and documentation of items that are chargeable to City 
under this Contract) and shall retain all records for two years following the calendar year in which 
the final invoice for the Work was sent to City. City shall have the right, at City’s expense, upon 
reasonable advance notice at the offices of Contractor and during Contractor’s normal business 
hours, to inspect, copy, and audit all records (except Contractor’s trade secrets or proprietary 
information) of Contractor in connection with the Work performed by or on behalf of Contractor 
for City’s account and all payments made to or by Contractor. If the audit reveals a discrepancy 
between the amount or value of materials or services billed to City and that which is evidenced by 
Contractor’s books and records, City shall have the right to adjust its account with Contractor, 
which adjustment may necessitate a refund by Contractor of funds disbursed to Contractor. 
 

ARTICLE 4. THE CONTRACT 
 

The executed contract documents shall consist of the following components: 
 
 This Contract  
 Exhibit A Plans 
 Exhibit B Specifications  

Exhibit C  Payment Bond 
Exhibit D Performance Bond 

 Exhibit E        Certificate of Insurance 
 Exhibit F Contractor’s Signed Bid Form   
 
This Contract, together with other documents enumerated in this ARTICLE 4, which said other 
documents are as fully a part of this Contract as if hereto attached or herein repeated, forms the 
Contract between the parties hereto. If there is any inconsistency between the terms of this Contract 
and other documents listed herein Article 4, the terms of this Contract shall control. The City 
objects to and rejects any terms contained within Contractor’s statements of work, purchase orders, 
work orders, invoices, bids, proposals, delivery tickets, or other document issued by Contractor 
that modify, alter, amend, or supplement the terms of this Contract, purport to affect the risk 
allocation scheme in this Contract, or add additional requirements to this Contract or any Statement 
of Work. The Parties agree that no changes to the risk allocation scheme set forth in this Contract 
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may be made unless an amendment to this Contract is executed by authorized representatives of 
both Parties that specifically identifies this Contract and the specific terms or provisions that are 
amended. 
 

ARTICLE 5. TERMINATION AND DELAYS 
 

Terminations and delays are governed by Articles 10, 12 and 15 of General Conditions. 
 

ARTICLE 6. MISCELLANEOUS 
 

6. Non-Assignability. Neither the City nor the Contractor shall assign any interest in this 
Contract without the prior written consent of the other party outside of what is allowed in this 
Contract, or its the bid documents described above. 
 
6.2 Amendment. This Contract and the bid documents described above embody the entire 
Contract between the parties and may not be modified unless in writing, executed by all parties. 
 
6.3 Independent Contractor. Contractor is an independent contractor under this Contract. 
Services provided by Contractor pursuant to this Contract shall be subject to the supervision of the 
Contractor. In providing such services, neither Contractor nor Contractor’s agents shall act as 
officers, employees, or agents of the City. No partnership, joint venture, or other join relationship 
is created hereby. City does not extend to Contractor or Contractor’s agents any authority of any 
kind to bind City in any respect whatsoever. 
 
6.4 Notice. Any notice and/or statement required or permitted by this Contract, shall be 
deemed to be given and delivered when deposited in the United States mail, certified with return 
receipt requested, postage prepaid, addressed to the appropriate Party at the following addresses, 
or such other address as amended by providing notice to the other party at the addresses below: 
 
 If to the City:     If to the Contractor: 

City of Dripping Springs Fazzone Builders, Inc. d/b/a Southwest 
Monument & Sign 

 Attn: City Administrator   Joe Fazzone, President 
 PO Box 384     1302 W. Blanco Rd. 
 Dripping Springs, TX 78620   San Antonio, TX 78232 
        
6.5 Force Majeure. No party to this Contract shall be deemed in violation if it is prevented 
from timely performing any of its obligations by reason of labor disputes, acts of God, acts of the 
public enemy, acts of superior governmental authority, or other circumstances for which the party 
is not responsible, or which is not in its control. 
 
6.6 Law & Venue. This Contract shall be governed by the laws of the State of Texas. The 
venue for any disputes arising under this Contract shall be the district court of Hays County, Texas. 
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6. 7 Severability. If the final judgment of a court of competent jurisdiction invalidates any part 
of this Contract, then the remaining parts shall be enforced, to the extent possible, consistent with 
the intent of the Parties as evidenced by this Contract. 

6.8 Entire Contract. This Contract and the bid documents described above in Article 4 herein 
constitutes the entire Contract of the Parties and supersedes any and all prior understandings, or 
oral or written Contracts, between the Parties on this subject matter. 

6.09 Termination and Delays. Terminations and delays are governed by Articles 10, 12 and 
15 of Section D-1 of the General Conditions. 

6.10 Indemnification. Contractor hereby releases, and shall cause its insurers, its 
subcontractors, to release the City and its agents and assigns from any and all claims or causes of 
action which Contractor, its insurers, and/or its subcontractors might otherwise possess resulting 
in or from or in any way connected with any loss covered or which should have been covered by 
insurance maintained and/ or required to be maintained by Contractor and/ or its subcontractors 
pursuant to this contract, even if such claims of causes of action arise from or are attributed to the 
sole or concurrent negligence of any City agent or from strict liability. 

6.11 Liquidated Damages. Failure on the part of the Contractor to sustain the required 
maintenance or perform under this Contract may result in liquidated damages. The City may assess 
liquidated damages as listed in Section C-7 for incomplete work until all work is completed. 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in four 
( 4) original copies on the day and year first above written. 

CITY OF DRIPPING SPRINGS: 

Mklielle Fische~ityAchitinistrator 

ATTEST: 
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FAZZONE BU
,

RS, INC d/b/a SOUTHWEST MONUMENT & SIGN: 

CORPORATE CERTIFICATIONS: 

I, .:be ±:2,,i� ' certify that I am the .Prt:S j den+- of the
corporation named as Contractor herein; that Joe Fazzone who signed this Contract on behalf of 
the Contractor, was then President of said corporation; that said Contract was duly signed for and 
on behalf of said corporation by authority of its governing body, and is within the scope of its 
corporate powers. 

[CORPORA TE SEAL] 
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

FEBRUARY – 2024

PROJECT MANUAL SEALS                000107 - 1

Project Manual Seals

for

PARK SYSTEM SIGNAGE PHASE 2

Dripping Springs, TX

PROJECT OWNER CONTACTS

For Information Regarding Proposals: 

Andrew Binz

Parks & Community Services Director

City of Dripping Springs

1042 Event Center Drive, 

Dripping Springs, TX 78620

p :: 512.894.2400

abinz@cityofdrippingsprings.com

DESIGN TEAM CONTACTS

Project PM / Landscape Architect

Jonathan Wagner, ASLA, LI

studio 16:19, llc

305 West Liberty Avenue, Suite 100

Round Rock, TX  78664

p :: 512.534.8680

jwagner@studio1619.com 
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

CAST-IN-PLACE CONCRETE 033000 - 1

SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 

mixture design, placement procedures, and finishes.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Design Mixtures: For each concrete mixture.

C. Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and 

placement.

1.3 INFORMATIONAL SUBMITTALS

A. Material certificates.

B. Material test reports.

C. Formwork Shop Drawings: Prepared by or under the supervision of a qualified professional engineer, 

detailing fabrication, assembly, and support of formwork.

D. Floor surface flatness and levelness measurements indicating compliance with specified tolerances.

1.4 QUALITY ASSURANCE

A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products 

and that complies with ASTM C 94/C 94M requirements for production facilities and equipment.

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities."

B. Testing Agency Qualifications: An independent agency, acceptable to authorities having jurisdiction, 

qualified according to ASTM C 1077 and ASTM E 329 for testing indicated.

1.5 PRECONSTRUCTION TESTING

A. Preconstruction Testing Service: Engage a qualified testing agency to perform preconstruction testing 

on concrete mixtures.

City of Dripping Springs 
Construction Contract Parks Signage Phase 2

Southwest Monument & Sign 
Page 17 of 79



PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

CAST-IN-PLACE CONCRETE 033000 - 2

1.6 FIELD CONDITIONS

A. Cold-Weather Placement: Comply with ACI 306.1.

1. Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 

accelerators unless otherwise specified and approved in mixture designs.

B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1.

PART 2 - PRODUCTS

2.1 CONCRETE, GENERAL

A. ACI Publications: Comply with the following unless modified by requirements in the Contract 

Documents:

1. ACI 301.

2. ACI 117.

2.2 FORM-FACING MATERIALS

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and smooth 

concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. Provide 

lumber dressed on at least two edges and one side for tight fit.

2.3 STEEL REINFORCEMENT

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed.

B. Low-Alloy-Steel Reinforcing Bars: ASTM A 706/A 706M, deformed.

C. Galvanized Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed bars, ASTM A 767/A 767M, 

Class I zinc coated after fabrication and bending.

D. Epoxy-Coated Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed bars, ASTM A 775/A 775M, 

epoxy coated, with less than 2 percent damaged coating in each 12-inch bar length.

E. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from as-drawn 

steel wire into flat sheets.

F. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet.

G. Galvanized-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from 

galvanized-steel wire into flat sheets.
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

CAST-IN-PLACE CONCRETE 033000 - 3

H. Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884/A 884M, Class A coated, Type 1, plain steel.

I. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel wire, 

plastic, or precast concrete according to CRSI's "Manual of Standard Practice."

2.4 CONCRETE MATERIALS

A. Cementitious Materials:

1. Portland Cement: ASTM C 150/C 150M, Type I, gray.

2. Fly Ash: ASTM C 618, Class F or C.

3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120.

4. Blended Hydraulic Cement: ASTM C 595/C 595M, Type IL, portland-limestone cement.

B. Normal-Weight Aggregates: ASTM C 33/C 33M, graded.

1. Maximum Coarse-Aggregate Size: 3/4 inch nominal.

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement.

C. Lightweight Aggregate: ASTM C 330/C 330M, 3/8-inch nominal maximum aggregate size.

D. Air-Entraining Admixture: ASTM C 260/C 260M.

E. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and that do 

not contribute water-soluble chloride ions exceeding those permitted in hardened concrete. Do not 

use calcium chloride or admixtures containing calcium chloride.

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A.

2. Retarding Admixture: ASTM C 494/C 494M, Type B.

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D.

4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F.

5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G.

6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II.

F. Water: ASTM C 94/C 94M.
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

CAST-IN-PLACE CONCRETE 033000 - 4

2.5 FIBER REINFORCEMENT

A. Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for use in 

concrete, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long.

B. Synthetic Micro-Fiber: Fibrillated polypropylene micro-fibers engineered and designed for use in 

concrete, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long.

2.6 WATERSTOPS

A. Flexible Rubber Waterstops: CE CRD-C 513, for embedding in concrete to prevent passage of fluids 

through joints. Factory fabricate corners, intersections, and directional changes.

B. Chemically Resistant Flexible Waterstops: Thermoplastic elastomer rubber waterstops for embedding 

in concrete to prevent passage of fluids through joints; resistant to oils, solvents, and chemicals. 

Factory fabricate corners, intersections, and directional changes.

C. Flexible PVC Waterstops: CE CRD-C 572, for embedding in concrete to prevent passage of fluids 

through joints. Factory fabricate corners, intersections, and directional changes.

D. Self-Expanding Butyl Strip Waterstops: Manufactured rectangular or trapezoidal strip, butyl rubber 

with sodium bentonite or other hydrophilic polymers, for adhesive bonding to concrete, 3/4 by 1 inch.

E. Self-Expanding Rubber Strip Waterstops: Manufactured rectangular or trapezoidal strip, bentonite-

free hydrophilic polymer-modified chloroprene rubber, for adhesive bonding to concrete, 3/8 by 3/4 

inch.

2.7 VAPOR RETARDERS

A. Sheet Vapor Retarder: ASTM E 1745, Class A. Include manufacturer's recommended adhesive or 

pressure-sensitive tape.

B. Sheet Vapor Retarder: ASTM E 1745, Class B. Include manufacturer's recommended adhesive or 

pressure-sensitive tape.

C. Sheet Vapor Retarder: ASTM E 1745, Class C. Include manufacturer's recommended adhesive or 

pressure-sensitive joint tape.

D. Sheet Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils thick.

2.8 CURING MATERIALS

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application to 

fresh concrete.

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. when dry.

C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

CAST-IN-PLACE CONCRETE 033000 - 5

D. Water: Potable.

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, dissipating.

F. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 

nondissipating, certified by curing compound manufacturer to not interfere with bonding of floor 

covering.

G. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 18 to 25 

percent solids, nondissipating, certified by curing compound manufacturer to not interfere with 

bonding of floor covering.

H. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1, 

Class A.

I. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1, Class A.

2.9 RELATED MATERIALS

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber.

2.10 CONCRETE MIXTURES, GENERAL

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 

laboratory trial mixture or field test data, or both, according to ACI 301.

B. Cementitious Materials: Use fly ash, pozzolan, slag cement, and silica fume as needed to reduce the 

total amount of portland cement, which would otherwise be used, by not less than 40 percent.

C. Admixtures: Use admixtures according to manufacturer's written instructions.

1. Use water-reducing admixture in concrete, as required, for placement and workability.

2. Use water-reducing and -retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions.

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial slabs and 

parking structure slabs, concrete required to be watertight, and concrete with a w/c ratio 

below 0.50.

2.11 CONCRETE MIXTURES FOR BUILDING ELEMENTS

A. Normal-Weight Concrete:

1. Minimum Compressive Strength: 3500 psi at 28 days.

2. Maximum W/C Ratio: 0.40.
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PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX
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CAST-IN-PLACE CONCRETE 033000 - 6

3. Slump Limit: 4 inches, plus or minus 1 inch.

4. Air Content: 5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch nominal 

maximum aggregate size.

5. Air Content: 6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch nominal 

maximum aggregate size.

6. Air Content: Do not allow air content of trowel-finished floors to exceed 3 percent.

7. Synthetic Micro-Fiber: Uniformly disperse in concrete mixture at manufacturer's 

recommended rate, but not less than a rate of 1.0 lb/cu. yd.

2.12 FABRICATING REINFORCEMENT

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

2.13 CONCRETE MIXING

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M, 

and furnish batch ticket information.

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 1-1/2 

hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and delivery time 

to 60 minutes.

PART 3 - EXECUTION

3.1 FORMWORK INSTALLATION

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, 

static, and dynamic loads, and construction loads that might be applied, until structure can support 

such loads.

B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and 

position indicated, within tolerance limits of ACI 117.

C. Chamfer exterior corners and edges of permanently exposed concrete.

3.2 EMBEDDED ITEM INSTALLATION

A. Place and secure anchorage devices and other embedded items required for adjoining work that is 

attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded.

3.3 VAPOR-RETARDER INSTALLATION

A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to ASTM E 1643 and 

manufacturer's written instructions.
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CAST-IN-PLACE CONCRETE 033000 - 7

1. Lap joints 6 inches and seal with manufacturer's recommended tape.

3.4 STEEL REINFORCEMENT INSTALLATION

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting 

reinforcement.

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before placing 

concrete.

3.5 JOINTS

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete.

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 

indicated or as approved by Architect.

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning concrete 

into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of 

concrete thickness as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each 

edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after applying 

surface finishes. Eliminate groover tool marks on concrete surfaces.

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof abrasive or 

diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete when cutting action does not 

tear, abrade, or otherwise damage surface and before concrete develops random contraction 

cracks.

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab junctions 

with vertical surfaces, such as column pedestals, foundation walls, grade beams, and other locations, 

as indicated.

3.6 WATERSTOP INSTALLATION

A. Waterstops: Install in construction joints and at other locations indicated, according to 

manufacturer's written instructions.

3.7 CONCRETE PLACEMENT

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is 

complete and that required inspections are completed.

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 

concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. If a 

section cannot be placed continuously, provide construction joints as indicated. Deposit concrete to 

avoid segregation.
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1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301.

3.8 FINISHING FORMED SURFACES

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes and 

defects repaired and patched. Remove fins and other projections that exceed specified limits on 

formed-surface irregularities.

1. Apply to concrete surfaces not exposed to public view.

B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in an 

orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and defects. 

Remove fins and other projections that exceed specified limits on formed-surface irregularities.

1. Apply to concrete surfaces exposed to public view.

C. Rubbed Finish: Apply the following to smooth-formed-finished as-cast concrete where indicated:

1. Smooth-Rubbed Finish: Not later than one day after form removal, moisten concrete surfaces 

and rub with carborundum brick or another abrasive until producing a uniform color and 

texture. Do not apply cement grout other than that created by the rubbing process.

2. Grout-Cleaned Finish: Wet concrete surfaces and apply grout of a consistency of thick paint to 

coat surfaces and fill small holes. Mix 1 part portland cement to 1-1/2 parts fine sand with a 

1:1 mixture of bonding admixture and water. Add white portland cement in amounts 

determined by trial patches, so color of dry grout matches adjacent surfaces. Scrub grout into 

voids and remove excess grout. When grout whitens, rub surface with clean burlap and keep 

surface damp by fog spray for at least 36 hours.

3. Cork-Floated Finish: Wet concrete surfaces and apply a stiff grout. Mix 1 part portland cement 

and 1 part fine sand with a 1:1 mixture of bonding agent and water. Add white portland 

cement in amounts determined by trial patches, so color of dry grout matches adjacent 

surfaces. Compress grout into voids by grinding surface. In a swirling motion, finish surface 

with a cork float.

D. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed 

surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent unformed 

surfaces unless otherwise indicated.

3.9 CONCRETE PROTECTING AND CURING

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 305.1 for hot-weather 

protection during curing.
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B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations. 

Apply according to manufacturer's written instructions after placing, screeding, and bull floating or 

darbying concrete, but before float finishing.

C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs, and 

other similar surfaces. If forms remain during curing period, moist cure after loosening forms. If 

removing forms before end of curing period, continue curing for remainder of curing period.

D. Cure concrete according to ACI 308.1, by one or a combination of the following methods:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover for 

curing concrete, placed in widest practicable width, with sides and ends lapped at least 12 

inches, and sealed by waterproof tape or adhesive. Cure for not less than seven days. 

Immediately repair any holes or tears during curing period, using cover material and 

waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller according 

to manufacturer's written instructions. Recoat areas subjected to heavy rainfall within three 

hours after initial application. Maintain continuity of coating and repair damage during curing 

period.

a. Removal: After curing period has elapsed, remove curing compound without damaging 

concrete surfaces by method recommended by curing compound manufacturer.

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a continuous 

operation by power spray or roller according to manufacturer's written instructions. Recoat 

areas subjected to heavy rainfall within three hours after initial application. Repeat process 24 

hours later and apply a second coat. Maintain continuity of coating and repair damage during 

curing period.

3.10 CONCRETE SURFACE REPAIRS

A. Defective Concrete: Repair and patch defective areas when approved by Architect. Remove and 

replace concrete that cannot be repaired and patched to Architect's approval.

3.11 FIELD QUALITY CONTROL

A. Special Inspections: Owner will engage a special inspector and qualified testing and inspecting agency 

to perform field tests and inspections and prepare test reports.

B. Contractor shall notify City Inspector to inspect concrete for quality and material defects after 

delivery to the site and prior to installation.

END OF SECTION 033000
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SECTION 042200 - CONCRETE UNIT MASONRY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Concrete masonry units.

2. Steel reinforcing bars.

1.2 DEFINITIONS

A. CMU(s): Concrete masonry unit(s).

B. Reinforced Masonry: Masonry containing reinforcing steel in grouted cells.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For reinforcing steel. Detail bending, lap lengths, and placement of unit 

masonry reinforcing bars. Comply with ACI 315.

C. Samples: For each type and color of the following:

1. Exposed CMUs.

2. Pigmented and colored-aggregate mortar.

1.4 INFORMATIONAL SUBMITTALS

A. Material Certificates: For each type and size of product. For masonry units, include data on 

material properties and material test reports substantiating compliance with requirements.

B. Mix Designs: For each type of mortar and grout. Include description of type and proportions of 

ingredients.

1. Include test reports for mortar mixes required to comply with property specification. 

Test according to ASTM C 109/C 109M for compressive strength, ASTM C 1506 for water 

retention, and ASTM C 91/C 91M for air content.

2. Include test reports, according to ASTM C 1019, for grout mixes required to comply with 

compressive strength requirement.
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1.5 QUALITY ASSURANCE

A. Sample Panels: Build sample panels to verify selections made under Sample submittals and to 

demonstrate aesthetic effects. Comply with requirements in Section 014000 "Quality 

Requirements" for mockups.

1. Build sample panels for typical exterior wall in sizes approximately 48 inches long by 18 

inches high by full thickness.

1.6 FIELD CONDITIONS

A. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with 

ice or frost. Do not build on frozen substrates. Remove and replace unit masonry damaged by 

frost or by freezing conditions. Comply with cold-weather construction requirements 

contained in TMS 602/ACI 530.1/ASCE 6.

B. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in 

TMS 602/ACI 530.1/ASCE 6.

PART 2 - PRODUCTS

2.1 UNIT MASONRY, GENERAL

A. Masonry Standard: Comply with TMS 602/ACI 530.1/ASCE 6, except as modified by 

requirements in the Contract Documents.

B. Defective Units: Referenced masonry unit standards may allow a certain percentage of units to 

contain chips, cracks, or other defects exceeding limits stated. Do not use units where such 

defects are exposed in the completed Work.

C. Fire-Resistance Ratings: Comply with requirements for fire-resistance-rated assembly designs 

indicated.

1. Where fire-resistance-rated construction is indicated, units shall be listed and labeled by 

a qualified testing agency acceptable to authorities having jurisdiction.

2.2 CONCRETE MASONRY UNITS

A. Shapes: Provide shapes indicated and as follows, with exposed surfaces matching exposed 

faces of adjacent units unless otherwise indicated.

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers, 

bonding, and other special conditions.

B. Integral Water Repellent: Provide units made with integral water repellent for exposed units.

C. Insulated CMUs: Where indicated, units shall contain rigid, specially shaped, cellular thermal 

insulation units complying with ASTM C 578, Type I, designed for installing in cores of masonry 

units.
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D. CMUs: ASTM C 90.

1. Unit Compressive Strength: Provide units with minimum average net-area compressive 

strength of 2800 psi.

2. Density Classification: Normal weight.

2.3 CONCRETE LINTELS

A. Concrete Lintels: ASTM C 1623, matching CMUs in color, texture, and density classification; 

and with reinforcing bars indicated. Provide lintels with net-area compressive strength not less 

than that of CMUs.

2.4 MORTAR AND GROUT MATERIALS

A. Portland Cement: ASTM C 150/C 150M, Type I or II, except Type III may be used for cold-

weather construction. Provide natural color or white cement as required to produce mortar 

color indicated.

B. Hydrated Lime: ASTM C 207, Type S.

C. Portland Cement-Lime Mix: Packaged blend of portland cement and hydrated lime containing 

no other ingredients.

D. Masonry Cement: ASTM C 91/C 91M.

E. Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for 

use in mortar mixes and complying with ASTM C 979/C 979M. Use only pigments with a record 

of satisfactory performance in masonry mortar.

F. Colored Cement Products: Packaged blend made from portland cement and hydrated lime or 

masonry cement and mortar pigments, all complying with specified requirements, and 

containing no other ingredients.

G. Aggregate for Mortar: ASTM C 144.

1. White-Mortar Aggregates: Natural white sand or crushed white stone.

2. Colored-Mortar Aggregates: Natural sand or crushed stone of color necessary to 

produce required mortar color.

H. Aggregate for Grout: ASTM C 404.

I. Cold-Weather Admixture: Nonchloride, noncorrosive, accelerating admixture complying with 

ASTM C 494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar 

of composition indicated.

J. Water-Repellent Admixture: Liquid water-repellent mortar admixture intended for use with 

CMUs containing integral water repellent from same manufacturer.
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K. Water: Potable.

2.5 REINFORCEMENT

A. Uncoated-Steel Reinforcing Bars: ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60.

B. Reinforcing Bar Positioners: Wire units designed to fit into mortar bed joints spanning masonry 

unit cells and to hold reinforcing bars in center of cells. Units are formed from 0.148-inch steel 

wire, hot-dip galvanized after fabrication. Provide units designed for number of bars indicated.

C. Masonry-Joint Reinforcement, General: ASTM A 951/A 951M.

1. Exterior Walls: Stainless steel.

2. Wire Size for Side Rods: 0.187-inch diameter.

3. Wire Size for Cross Rods: 0.187-inch diameter.

4. Spacing of Cross Rods: Not more than 16 inches o.c.

5. Provide in lengths of not less than 10 feet, with prefabricated corner and tee units.

2.6 TIES AND ANCHORS

A. Materials: Provide ties and anchors specified in this article that are made from materials that 

comply with the following unless otherwise indicated:

1. Hot-Dip Galvanized, Carbon-Steel Wire: ASTM A 82/A 82M, with ASTM A 153/A 153M, 

Class B-2 coating.

2. Steel Sheet, Galvanized after Fabrication: ASTM A 1008/A 1008M, Commercial Steel, 

with ASTM A 153/A 153M, Class B coating.

3. Steel Plates, Shapes, and Bars: ASTM A 36/A 36M.

B. Adjustable Anchors for Connecting to Structural Steel Framing: Provide anchors that allow 

vertical or horizontal adjustment but resist tension and compression forces perpendicular to 

plane of wall.

1. Anchor Section for Welding to Steel Frame: Crimped 1/4-inch-diameter, hot-dip 

galvanized-steel wire.

2. Tie Section: Triangular-shaped wire tie made from 0.187-inch-diameter, hot-dip 

galvanized-steel wire.

C. Adjustable Anchors for Connecting to Concrete: Provide anchors that allow vertical or 

horizontal adjustment but resist tension and compression forces perpendicular to plane of 

wall.
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1. Connector Section: Dovetail tabs for inserting into dovetail slots in concrete and 

attached to tie section; formed from 0.105-inch-thick steel sheet, galvanized after 

fabrication.

2. Tie Section: Triangular-shaped wire tie made from 0.25-inch-diameter, hot-dip 

galvanized-steel wire.

D. Partition Top Anchors: 0.105-inch- thick metal plate with a 3/8-inch-diameter metal rod 6 

inches long welded to plate and with closed-end plastic tube fitted over rod that allows rod to 

move in and out of tube. Fabricate from steel, hot-dip galvanized after fabrication.

E. Rigid Anchors: Fabricate from steel bars 1-1/2 inches wide by 1/4 inch thick by 24 inches long, 

with ends turned up 2 inches or with cross pins unless otherwise indicated.

1. Corrosion Protection: Hot-dip galvanized to comply with ASTM A 153/A 153M.

2.7 EMBEDDED FLASHING MATERIALS

A. Metal Flashing: Provide metal flashing complying with Section 076200 "Sheet Metal Flashing 

and Trim" and as follows:

1. Fabricate metal drip edges from stainless steel. Extend at least 3 inches into wall and 

1/2 inch out from wall, with outer edge bent down 30 degrees and hemmed.

2. Fabricate metal sealant stops from stainless steel. Extend at least 3 inches into wall and 

out to exterior face of wall. At exterior face of wall, bend metal back on itself for 3/4 

inch and down into joint 1/4 inch to form a stop for retaining sealant backer rod.

3. Fabricate metal expansion-joint strips from stainless steel to shapes indicated.

B. Flexible Flashing: Use one of the following unless otherwise indicated:

1. Rubberized-Asphalt Flashing: Composite flashing product consisting of a pliable, 

adhesive rubberized-asphalt compound, bonded to a high-density, cross-laminated 

polyethylene film to produce an overall thickness of not less than 0.040 inch.

2. Butyl Rubber Flashing: Composite, self-adhesive, flashing product consisting of a pliable, 

butyl rubber compound, bonded to a high-density polyethylene film, aluminum foil, or 

spunbonded polyolefin to produce an overall thickness of not less than 0.040 inch.

3. Elastomeric Thermoplastic Flashing: Composite flashing product consisting of a 

polyester-reinforced ethylene interpolymer alloy.

4. EPDM Flashing: Sheet flashing product made from ethylene-propylene-diene 

terpolymer, complying with ASTM D 4637/D 4637M, 0.040 inch thick.

C. Single-Wythe CMU Flashing System: System of CMU cell flashing pans and interlocking CMU 

web covers made from UV-resistant, high-density polyethylene. Cell flashing pans have 
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integral weep spouts designed to be built into mortar bed joints and that extend into the cell 

to prevent clogging with mortar.

D. Solder and Sealants for Sheet Metal Flashings: As specified in Section 076200 "Sheet Metal 

Flashing and Trim."

E. Adhesives, Primers, and Seam Tapes for Flashings: Flashing manufacturer's standard products 

or products recommended by flashing manufacturer for bonding flashing sheets to each other 

and to substrates.

2.8 MISCELLANEOUS MASONRY ACCESSORIES

A. Compressible Filler: Premolded filler strips complying with ASTM D 1056, Grade 2A1; 

compressible up to 35 percent; of width and thickness indicated; formulated from urethane or 

PVC.

B. Preformed Control-Joint Gaskets: Made from PVC, complying with ASTM D 2287, Type PVC-

65406 and designed to fit standard sash block and to maintain lateral stability in masonry wall; 

size and configuration as indicated.

C. Bond-Breaker Strips: Asphalt-saturated felt complying with ASTM D 226/D 226M, Type I 

(No. 15 asphalt felt).

2.9 MASONRY-CELL FILL

A. Loose-Fill Insulation: Perlite complying with ASTM C 549, Type II (surface treated for water 

repellency and limited moisture absorption) or Type IV (surface treated for water repellency 

and to limit dust generation).

B. Lightweight-Aggregate Fill: ASTM C 331/C 331M.

2.10 MORTAR AND GROUT MIXES

A. General: Do not use admixtures, including pigments, air-entraining agents, accelerators, 

retarders, water-repellent agents, antifreeze compounds, or other admixtures unless 

otherwise indicated.

1. Do not use calcium chloride in mortar or grout.

2. Use masonry cement mortar unless otherwise indicated.

3. For exterior masonry and reinforced masonry, use masonry cement mortar.

4. Add cold-weather admixture (if used) at same rate for all mortar that will be exposed to 

view, regardless of weather conditions, to ensure that mortar color is consistent.

B. Preblended, Dry Mortar Mix: Furnish dry mortar ingredients in form of a preblended mix. 

Measure quantities by weight to ensure accurate proportions, and thoroughly blend 

ingredients before delivering to Project site.
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C. Mortar for Unit Masonry: Comply with ASTM C 270, Proportion Specification. Provide the 

following types of mortar for applications stated unless another type is indicated.

1. For masonry below grade or in contact with earth, use Type S.

2. For reinforced masonry and mortar parge coats, use Type N.

3. For exterior, above-grade, load-bearing and nonload-bearing walls and parapet walls; 

for interior load-bearing walls; for interior nonload-bearing partitions; and for other 

applications where another type is not indicated, use Type N.

4. For interior nonload-bearing partitions, Type O may be used instead of Type N.

D. Pigmented Mortar: Use colored cement product.

1. Pigments shall not exceed 10 percent of portland cement by weight.

2. Pigments shall not exceed 5 percent of masonry cement by weight.

3. Application: Use pigmented mortar for exposed mortar joints with the following units:

E. Colored-Aggregate Mortar: Produce required mortar color by using colored aggregates and 

natural color or white cement as necessary to produce required mortar color.

1. Application: Use colored-aggregate mortar for exposed mortar joints with the following 

units:

F. Grout for Unit Masonry: Comply with ASTM C 476.

1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that 

will comply with TMS 602/ACI 530.1/ASCE 6 for dimensions of grout spaces and pour 

height.

2. Proportion grout in accordance with ASTM C 476, Table 1.

3. Provide grout with a slump of 8-11 inches measured according to ASTM C 143/C 143M.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Use full-size units without cutting if possible. If cutting is required to provide a continuous 

pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, 

unchipped edges. Allow units to dry before laying unless wetting of units is specified. Install 

cut units with cut surfaces and, where possible, cut edges concealed.

3.2 TOLERANCES

A. Dimensions and Locations of Elements:
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1. For dimensions in cross section or elevation, do not vary by more than plus 1/2 inch.

2. For location of elements in plan, do not vary from that indicated by more than plus or 

minus 1/2 inch.

3. For location of elements in elevation, do not vary from that indicated by more than plus 

or minus 1/4 inch in a story height or 1/2 inch total.

B. Lines and Levels:

1. For bed joints and top surfaces of bearing walls, do not vary from level by more than 1/4 

inch in 10 feet, or 1/2-inch maximum.

2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary 

from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2-inch maximum.

3. For vertical lines and surfaces, do not vary from plumb by more than 1/4 inch in 10 feet, 

3/8 inch in 20 feet, or 1/2-inch maximum.

4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 

expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 feet, 

1/4 inch in 20 feet, or 1/2-inch maximum.

5. For lines and surfaces, do not vary from straight by more than 1/4 inch in 10 feet, 3/8 

inch in 20 feet, or 1/2-inch maximum.

C. Joints:

1. For bed joints, do not vary from thickness indicated by more than plus or minus 1/8 

inch, with a maximum thickness limited to 1/2 inch.

2. For head and collar joints, do not vary from thickness indicated by more than plus 3/8 

inch or minus 1/4 inch.

3. For exposed head joints, do not vary from thickness indicated by more than plus or 

minus 1/8 inch.

3.3 LAYING MASONRY WALLS

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint 

thicknesses and for accurate location of openings, movement-type joints, returns, and offsets. 

Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at 

other locations.

B. Bond Pattern for Exposed Masonry: Unless otherwise indicated, lay exposed masonry in 

running bond; do not use units with less-than-nominal 4-inch horizontal face dimensions at 

corners or jambs.
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C. Built-in Work: As construction progresses, build in items specified in this and other Sections. 

Fill in solidly with masonry around built-in items.

D. Fill space between steel frames and masonry solidly with mortar unless otherwise indicated.

E. Where built-in items are to be embedded in cores of hollow masonry units, place a layer of 

metal lath, wire mesh, or plastic mesh in the joint below, and rod mortar or grout into core.

F. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, posts, and 

similar items unless otherwise indicated.

3.4 MORTAR BEDDING AND JOINTING

A. Lay hollow CMUs as follows:

1. Bed face shells in mortar and make head joints of depth equal to bed joints.

2. Bed webs in mortar in all courses of piers, columns, and pilasters.

3. Bed webs in mortar in grouted masonry, including starting course on footings.

4. Fully bed entire units, including areas under cells, at starting course on footings where 

cells are not grouted.

B. Lay solid CMUs with completely filled bed and head joints; butter ends with sufficient mortar 

to fill head joints and shove into place. Do not deeply furrow bed joints or slush head joints.

C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint 

thickness unless otherwise indicated.

D. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other than 

paint) unless otherwise indicated.

3.5 MASONRY-CELL FILL

A. Pour lightweight-aggregate fill into cavities to fill void spaces. Maintain inspection ports to 

show presence of fill at extremities of each pour area. Close the ports after filling has been 

confirmed. Limit the fall of fill to one story high, but not more than 20 feet.

B. Install molded-polystyrene insulation units into masonry unit cells before laying units.

3.6 MASONRY-JOINT REINFORCEMENT

A. General: Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 

inch on exterior side of walls, 1/2 inch elsewhere. Lap reinforcement a minimum of 6 inches.

1. Space reinforcement not more than 16 inches o.c.

2. Space reinforcement not more than 8 inches o.c. in foundation walls and parapet walls.
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3. Provide reinforcement not more than 8 inches above and below wall openings and 

extending 12 inches beyond openings in addition to continuous reinforcement.

B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated.

C. Provide continuity at wall intersections by using prefabricated T-shaped units.

D. Provide continuity at corners by using prefabricated L-shaped units.

3.7 ANCHORING MASONRY TO STRUCTURAL STEEL AND CONCRETE

A. Anchor masonry to structural steel and concrete, where masonry abuts or faces structural 

steel or concrete, to comply with the following:

1. Provide an open space not less than 1/2 inch wide between masonry and structural 

steel or concrete unless otherwise indicated. Keep open space free of mortar and other 

rigid materials.

2. Anchor masonry with anchors embedded in masonry joints and attached to structure.

3. Space anchors as indicated, but not more than 24� o.c. vertically and 36� o.c. horiz.

3.8 FLASHING

A. General: Install embedded flashing at ledges and other obstructions to downward flow of 

water in wall where indicated.

B. Install flashing as follows unless otherwise indicated:

1. Prepare masonry surfaces so they are smooth and free from projections that could 

puncture flashing. Where flashing is within mortar joint, place through-wall flashing on 

sloping bed of mortar and cover with mortar. Before covering with mortar, seal 

penetrations in flashing with adhesive, sealant, or tape as recommended by flashing 

manufacturer.

2. At lintels, extend flashing a minimum of 6 inches into masonry at each end. At heads 

and sills, extend flashing 6 inches at ends and turn up not less than 2 inches to form end 

dams.

3. Install metal drip edges beneath flexible flashing at exterior face of wall. Stop flexible 

flashing 1/2 inch back from outside face of wall, and adhere flexible flashing to top of 

metal drip edge.

4. Install metal flashing termination beneath flexible flashing at exterior face of wall. Stop 

flexible flashing 1/2 inch back from outside face of wall, and adhere flexible flashing to 

top of metal flashing termination.

C. Install single-wythe CMU flashing system in bed joints of CMU walls where indicated to comply 

with manufacturer's written instructions. Install CMU cell pans with upturned edges located 
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below face shells and webs of CMUs above and with weep spouts aligned with face of wall. 

Install CMU web covers so that they cover upturned edges of CMU cell pans at CMU webs and 

extend from face shell to face shell.

3.9 REINFORCED UNIT MASONRY INSTALLATION

A. Temporary Formwork and Shores: Construct formwork and shores as needed to support 

reinforced masonry elements during construction.

1. Construct formwork to provide shape, line, and dimensions of completed masonry as 

indicated. Make forms sufficiently tight to prevent leakage of mortar and grout. Brace, 

tie, and support forms to maintain position and shape during construction and curing of 

reinforced masonry.

2. Do not remove forms and shores until reinforced masonry members have hardened 

sufficiently to carry their own weight and that of other loads that may be placed on 

them during construction.

B. Placing Reinforcement: Comply with requirements in TMS 602/ACI 530.1/ASCE 6.

C. Grouting: Do not place grout until entire height of masonry to be grouted has attained enough 

strength to resist grout pressure.

1. Comply with requirements in TMS 602/ACI 530.1/ASCE 6 for cleanouts and for grout 

placement, including minimum grout space and maximum pour height.

2. Limit height of vertical grout pours to not more than 60 inches.

3.10 FIELD QUALITY CONTROL

A. Testing and Inspecting: Owner will engage special inspectors to perform tests and inspections 

and prepare reports. Allow inspectors access to scaffolding and work areas as needed to 

perform tests and inspections. Retesting of materials that fail to comply with specified 

requirements shall be done at Contractor's expense.

B. Inspections: Special inspections according to Level B in TMS 402/ACI 530/ASCE 5.

1. Begin masonry construction only after inspectors verified site-prepared mortar.

2. Place grout only after inspectors have verified compliance of grout spaces and of grades, 

sizes, and locations of reinforcement.

3. Place grout only after inspectors have verified proportions of site-prepared grout.

C. Testing Prior to Construction: One set of tests.

D. Testing Frequency: One set of tests for each 5000 sq. ft. of wall area or portion thereof.

E. Concrete Masonry Unit Test: For each type of unit provided, according to ASTM C 140 for 

compressive strength.
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F. Mortar Aggregate Ratio Test (Proportion Specification): For each mix provided, according to 

ASTM C 780.

G. Mortar Test (Property Specification): For each mix provided, according to ASTM C 780. Test 

mortar for mortar air content and compressive strength.

H. Grout Test (Compressive Strength): For each mix provided, according to ASTM C 1019.

I. Prism Test: For each type of construction provided, according to ASTM C 1314 at 28 days.

3.11 PARGING

A. Parge exterior faces of below-grade masonry walls, where indicated, in two uniform coats to a 

total thickness of 3/4 inch. Dampen wall before applying first coat,and scarify first coat to 

ensure full bond to subsequent coat.

B. Use a steel-trowel finish to produce a smooth, flat, dense surface with a maximum surface 

variation of 1/8 inch per foot. Form a wash at top of parging and a cove at bottom.

C. Damp-cure parging for at least 24 hours and protect parging until cured.

3.12 REPAIRING, POINTING, AND CLEANING

A. In-Progress Cleaning: Clean unit masonry as work progresses by dry brushing to remove 

mortar fins and smears before tooling joints.

B. Final Cleaning: After mortar is thoroughly set and cured, clean exposed masonry as follows:

1. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for 

comparison purposes.

2. Clean concrete masonry by applicable cleaning methods indicated in NCMA TEK 8-4A.

3.13 MASONRY WASTE DISPOSAL

A. Waste Disposal as Fill Material: Dispose of clean masonry waste, including excess or soil-

contaminated sand, waste mortar, and broken masonry units, by crushing and mixing with fill 

material as fill is placed.

1. Do not dispose of masonry waste as fill within 18 inches of finished grade.

B. Masonry Waste Recycling: Return broken CMUs not used as fill to manufacturer for recycling.

C. Excess Masonry Waste: Remove excess clean masonry waste that cannot be used as fill, as 

described above or recycled, and other masonry waste, and legally dispose of off Owner's 

property.

END OF SECTION 042200
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SECTION 044313.16 - ADHERED STONE MASONRY VENEER

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Stone masonry adhered to unit masonry backup.

B. Related Requirements:

1. Section 042000 "Concrete Unit Masonry" for concealed flashing.

1.2 ACTION SUBMITTALS

A. Product Data: For each variety of stone, stone accessory, and manufactured product.

B. Samples:

1. For each stone type indicated.

2. For each color of mortar required.

1.3 QUALITY ASSURANCE

A. Sample Panels: Build sample panels to verify selections made under Sample submittals and to 

demonstrate aesthetic effects. Comply with requirements in Section 014000 "Quality 

Requirements" for mockups.

1. Build sample panels for each type of adhered stone masonry veneer construction in 

sizes approximately 48 inches long by 36 inches high by full thickness.

1.4 FIELD CONDITIONS

A. Protection of Stone Masonry: During construction, cover tops of walls, projections, and sills 

with waterproof sheeting at end of each day's work.

B. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with 

ice or frost. Do not build on frozen substrates. Comply with cold-weather construction 

requirements contained in TMS 602/ACI 530.1/ASCE 6.

1. Cold-Weather Cleaning: Use liquid cleaning methods only when air temperature is 40 

deg F and above and will remain so until masonry has dried.

C. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in 

TMS 602/ACI 530.1/ASCE 6.
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PART 2 - PRODUCTS

2.1 LIMESTONE

A. Material Standard: Comply with ASTM C 568/C 568M.

1. Classification: II Medium Density

B. Varieties and Sources: Subject to compliance with requirements, provide from local source.

2.2 MORTAR MATERIALS

A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used for cold-

weather construction; natural color or white cement may be used as required to produce 

mortar color indicated.

1. Low-Alkali Cement: Not more than 0.60 percent total alkali when tested according to 

ASTM C 114.

B. Hydrated Lime: ASTM C 207, Type S.

C. Masonry Cement: ASTM C 91/C 91M.

D. Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for 

use in mortar mixes and complying with ASTM C 979/C 979M. Use only pigments with a record 

of satisfactory performance in stone masonry mortar.

E. Colored Portland Cement-Lime Mix: Packaged blend of portland cement, hydrated lime, and 

mortar pigments. Mix shall produce color indicated or, if not indicated, as selected from 

manufacturer's standard colors. Pigments shall not exceed 10 percent of portland cement by 

weight.

F. Colored Masonry Cement Mix: Packaged blend of masonry cement and mortar pigments. Mix 

shall produce color indicated or, if not indicated, as selected from manufacturer's standard 

colors. Pigments shall not exceed 5 percent of masonry cement by weight.

G. Aggregate: ASTM C 144 and as follows:

1. For pointing mortar, use aggregate graded with 100 percent passing No. 16 sieve.

2. White Aggregates: Natural white sand or ground white stone.

3. Colored Aggregates: Natural-colored sand or ground marble, granite, or other sound 

stone; of color necessary to produce required mortar color.

H. Water: Potable.
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2.3 EMBEDDED FLASHING MATERIALS

A. Metal Flashing: Provide metal flashing, where flashing is exposed or partly exposed and where 

indicated, complying as follows:

1. Stainless Steel: ASTM A 240/A 240M, Type 304, 0.016 inch thick.

B. Flexible Flashing: For flashing unexposed to the exterior, use the following unless otherwise 

indicated:

1. Rubberized-Asphalt Flashing: Composite flashing product consisting of a pliable, 

adhesive, rubberized-asphalt compound, bonded to a high-density, cross-laminated, 

polyethylene film to produce an overall thickness of not less than 0.030 inch.

2.4 MISCELLANEOUS MASONRY ACCESSORIES

A. Cementitious Dampproofing for Limestone: Cementitious formulation recommended by ILI 

and nonstaining to stone, compatible with joint sealants, and noncorrosive to veneer anchors 

and attachments.

B. Weep Products: Use the following unless otherwise indicated:

1. Mesh Weep Holes: Free-draining mesh; made from polyethylene strands, full width of 

head joint and 2 inches high by thickness of stone masonry; in color selected from 

manufacturer's standard.

C. Expanded Metal Lath: 3.4 lb/sq. yd., self-furring, diamond-mesh lath complying with 

ASTM C 847. Fabricate from structural-quality, zinc-coated (galvanized) steel sheet complying 

with ASTM A 653/A 653M, G60.

D. Welded-Wire Lath: ASTM C 933, fabricated into 2-by-2-inch mesh with minimum 0.0625-inch-

diameter, galvanized-steel wire.

2.5 MASONRY CLEANERS

A. Proprietary Acidic Cleaner: Manufacturer's standard-strength cleaner designed for removing 

mortar and grout stains, efflorescence, and other new construction stains from stone masonry 

surfaces without discoloring or damaging masonry surfaces; expressly approved for intended 

use by cleaner manufacturer and stone producer.

2.6 FABRICATION

A. Cut stone to produce pieces of thickness, size, and shape indicated, including details on 

Drawings and pattern specified in "Setting Stone Masonry" Article.

1. Shape stone specified to be laid in three-course, random range ashlar pattern with 

sawed beds.

B. Gage backs of stones for adhered veneer if more than 81 sq. in. in area.

City of Dripping Springs 
Construction Contract Parks Signage Phase 2

Southwest Monument & Sign 
Page 40 of 79



PARK SYSTEM SIGNAGE PHASE 2 DRIPPING SPRINGS, TX

                  FEBRUARY - 2024

ADHERED STONE MASONRY VENEER 044313.16 - 4

C. Thickness of Stone: Provide thickness indicated, but not less than the following:

1. Thickness: 1 inch plus or minus 1/4 inch.

D. Size of Stone: Provide size indicated, but not less than the following:

1. Size: 4 inch plus or minus 1/8 inch.

E. Finish exposed stone faces and edges to comply with requirements indicated for finish and to 

match approved samples and mockups.

1. Finish: Mixed split face and rock face.

2. Finish for Sills: Smooth.

3. Finish for Lintels: Smooth.

4. Finish for Copings: Smooth.

a. Finish exposed ends of copings same as front and back faces.

2.7 MORTAR MIXES

A. General: Do not use admixtures, including pigments, air-entraining agents, accelerators, 

retarders, water-repellent agents, antifreeze compounds, or other admixtures, unless 

otherwise indicated.

1. Do not use calcium chloride.

2. Use masonry cement mortar unless otherwise indicated.

3. Mixing Pointing Mortar: Thoroughly mix cementitious and aggregate materials together 

before adding water. Then mix again, adding only enough water to produce a damp, 

unworkable mix that will retain its form when pressed into a ball. Maintain mortar in 

this dampened condition for one to two hours. Add remaining water in small portions 

until mortar reaches required consistency. Use mortar within 30 minutes of final mixing; 

do not retemper or use partially hardened material.

B. Mortar for Stone Masonry: Comply with ASTM C 270, Proportion Specification.

1. Mortar for Setting Stone: Type S.

2. Mortar for Pointing Stone: Type N.

C. Cement-Paste Bond Coat: Mix either neat cement and water or cement, sand, and water to a 

consistency similar to that of thick cream.

D. Mortar for Scratch Coat over Metal Lath: 1 part portland cement, 1/2 part lime, 5 parts loose 

damp sand, and enough water to produce a workable consistency.
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E. Mortar for Scratch Coat over Unit Masonry: 1 part portland cement, 1 part lime, 7 parts loose 

damp sand, and enough water to produce a workable consistency.

F. Pigmented Mortar: Use colored cement product.

1. Pigments shall not exceed 10 percent of portland cement by weight.

2. Pigments shall not exceed 5 percent of masonry cement by weight.

PART 3 - EXECUTION

3.1 SETTING STONE MASONRY

A. Perform necessary field cutting and trimming as stone is set.

1. Use power saws to cut stone that is fabricated with saw-cut surfaces. Cut lines straight 

and true, with edges eased slightly to prevent snipping.

2. Use hammer and chisel to split stone that is fabricated with split surfaces. Make edges 

straight and true, matching similar surfaces that were shop or quarry fabricated.

3. Pitch face at field-split edges as needed to match stones that are not field split.

B. Sort stone before it is placed in wall to remove stone that does not comply with requirements 

relating to aesthetic effects, physical properties, or fabrication, or that is otherwise unsuitable 

for intended use.

C. Arrange stones in random running bond pattern with 4-inch course heights as indicated, 

random lengths, and uniform joint widths, with offset between vertical joints as indicated.

D. Arrange stones with color and size variations uniformly dispersed for an evenly blended 

appearance.

E. Maintain uniform joint widths, except for variations due to different stone sizes and where 

minor variations are required to maintain bond alignment if any. Lay walls with joints not less 

than 1/4 inch at narrowest points or more than 1/2 inch at widest points.

F. Provide sealant joints of widths and at locations indicated.

1. Keep sealant joints free of mortar and other rigid materials.

2. Sealant joints are specified in Section 079200 "Joint Sealants."

G. Install embedded flashing and weep holes at shelf angles, lintels, ledges, other obstructions to 

downward flow of water in wall, and where indicated.

1. At multiwythe masonry walls, extend flashing through stone masonry, turned up a 

minimum of 4 inches and extend into or through inner wythe to comply with 

requirements in Section 042000 "Concrete Unit Masonry."
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2. At lintels and shelf angles, extend flashing full length of angles but not less than 6 inches 

into masonry at each end.

3. At sills, extend flashing not less than 4 inches at ends.

4. At ends of head and sill flashing, turn up not less than 2 inches to form end dams.

5. Extend sheet metal flashing 1/2 inch beyond masonry face at exterior and turn flashing 

down to form a drip.

6. Install metal drip edges beneath flexible flashing at exterior wall face. Stop flexible 

flashing 1/2 inch back from exterior wall face and adhere flexible flashing to top of 

metal drip edge.

7. Install metal flashing termination beneath flexible flashing at exterior wall face. Stop 

flexible flashing 1/2 inch back from exterior wall face and adhere flexible flashing to top 

of metal flashing termination.

8. Cut flexible flashing flush with wall face after completing masonry wall construction.

H. Coat limestone with cementitious dampproofing as follows:

1. Stone at Grade: Beds, joints, and back surfaces to at least 12 inches above finish-grade 

elevations.

2. Stone Extending below Grade: Beds, joints, back surfaces, and face surfaces below 

grade.

I. Place weep holes in joints where moisture may accumulate, including above shelf angles and 

at flashing.

1. Use mesh weep holes to form weep holes.

2. Use wicking material to form weep holes above flashing in stone sills. Turn wicking 

down at lip of sill to be as inconspicuous as possible.

3. Space weep holes 24 inches o.c.

4. Trim wicking material used in weep holes flush with exterior wall face after mortar has 

set.

3.2 CONSTRUCTION TOLERANCES

A. Variation from Plumb: For vertical lines and surfaces, do not exceed 1/4 inch in 10 feet, 3/8 

inch in 20 feet, or 1/2 inch in 40 feet or more. For external corners, expansion joints, control 

joints, and other conspicuous lines, do not exceed 1/4 inch in 20 feet or 1/2 inch in 40 feet or 

more.
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B. Variation from Level: For bed joints and lines of exposed lintels, sills, parapets, horizontal 

grooves, and other conspicuous lines, do not exceed 1/4 inch in 20 feet or 1/2 inch in 40 feet 

or more.

C. Variation of Linear Building Line: For position shown in plan, do not exceed 1/2 inch in 20 feet 

or 3/4 inch in 40 feet or more.

3.3 INSTALLATION OF ADHERED STONE MASONRY VENEER

A. Install lath over unit masonry and concrete to comply with ASTM C 1063.

B. Install scratch coat over metal lath 3/8 inch thick to comply with ASTM C 926.

C. Coat backs of stone units and face of masonry backup with cement-paste bond coat, then 

butter both surfaces with setting mortar. Use sufficient setting mortar, so a slight excess will 

be forced out the edges of stone units as they are set. Tap units into place, completely filling 

space between units and masonry backup.

D. Rake out joints for pointing with mortar to depth of not less than 1/2 inch before setting 

mortar has hardened. Rake joints to uniform depths with square bottoms and clean sides.

3.4 POINTING

A. Prepare stone-joint surfaces for pointing with mortar by removing dust and mortar particles. 

Where setting mortar was removed to depths greater than surrounding areas, apply pointing 

mortar in layers not more than 3/8 inch deep until a uniform depth is formed.

B. Point stone joints by placing and compacting pointing mortar in layers of not more than 3/8 

inch deep. Compact each layer thoroughly, and allow to it become thumbprint hard before 

applying next layer.

C. Tool joints, when pointing mortar is thumbprint hard, with a smooth jointing tool to produce 

the following joint profile:

1. Joint Profile: Smooth, flat face slightly below edges of stone.

3.5 ADJUSTING AND CLEANING

A. In-Progress Cleaning: Clean stone masonry as work progresses. Remove mortar fins and 

smears before tooling joints.

B. Final Cleaning: After mortar is thoroughly set and cured, clean stone masonry as follows:

1. Remove large mortar particles by hand with wooden paddles and nonmetallic scrape 

hoes or chisels.

2. Test cleaning methods on mockup; leave one-half of panel uncleaned for comparison 

purposes. Obtain Architect's approval of sample cleaning before cleaning stone 

masonry.
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3. Wet wall surfaces with water before applying cleaner; remove cleaner promptly by 

rinsing thoroughly with clear water.

4. Clean stone masonry by bucket and brush hand-cleaning method described in BIA 

Technical Note No. 20, Revised II, using job-mixed detergent solution.

5. Clean stone masonry with proprietary acidic cleaner applied according to 

manufacturer's written instructions.

6. Clean limestone masonry to comply with recommendations in ILI's "Indiana Limestone 

Handbook."

3.6 EXCESS MATERIALS AND WASTE

A. Excess Stone: Stack excess stone where directed by Owner for Owner's use.

B. Disposal as Fill Material: Dispose of clean masonry waste, including mortar and excess or soil-

contaminated sand, by crushing and mixing with fill material as fill is placed.

1. Do not dispose of masonry waste as fill within 18 inches of finished grade.

END OF SECTION 044313.16
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SECTION 071900 - WATER REPELLENTS

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes penetrating water-repellent treatments for the following vertical and horizontal 

surfaces:

1. Natural stone.

1.2 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each type of water repellent and substrate indicated.

1.4 INFORMATIONAL SUBMITTALS

A. Product certificates.

1.5 QUALITY ASSURANCE

A. Applicator Qualifications: An employer of workers trained and approved by manufacturer.

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. PROSOCO, Inc., 3741 Greenway Circle, Lawrence, KS 66046. Phone: (800) 255-4255; Fax: (785) 

830-9797. Email: CustomerCare@prosoco.com.

B. Equivalents may be considered.

2.2 PRODUCTS

A. Sure Klean® Weather Seal Blok-Guard® and Graffiti Control: Clear, solvent-based silicone 

elastomer formulated to weatherproof concrete block and other porous masonry materials and 

protect treated surfaces from repeated graffiti attacks without altering the natural appearance. 

Blok-Guard® and Graffiti Control penetrates and fills pores to prevent water penetration through 

exterior walls exposed to normal weathering. Graffiti removal is fast and easy using Defacer 

Eraser® Graffiti Remover.

1. Typical Technical Data: 
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a. Form: Clear Liquid

b. Specific Gravity: 0.802

c. pH: Not applicable

d. Weight/Gallon: 6.67 pounds

e. Active Content: 9 percent

f. Total Solids: 9 percent ASTM D 2369

g. VOC Content: greater than 600 grams per liter. Manufactured and marketed in 

compliance with USEPA AIM VOC regulations (40 CFR 59.403). Not suitable for sale 

in states and districts with more restrictive AIM VOC regulations.

h. Flash Point: 100 degrees F (38 degrees C) ASTM D 3278

i. Freeze Point: less than -22 degrees F (less than -30 degrees C)

j. Shelf Life: 1 year in tightly sealed, unopened container

2. Limitations:

a. Not suitable for extremely dense or polished surfaces.

b. Not suitable for asphaltic surfaces.

c. Not recommended for below-grade applications.

d. May darken or enhance the natural color of some surfaces. Always Test to ensure 

desired results.

e. Will not prevent water penetration through structural cracks, defects or open joints.

B. Equivalents may be considered.

2.3 PENETRATING WATER REPELLENTS

A. Silane, Penetrating Water Repellent: Clear, containing 20 percent or more solids of 

alkyltrialkoxysilanes; with alcohol, mineral spirits, water, or other proprietary solvent carrier; and 

with 600 g/L or less of VOCs.

B. Siloxane, Penetrating Water Repellent: Clear, containing 10 percent or more solids of 

oligomerous alkylalkoxysiloxanes; with alcohol, ethanol, mineral spirits, water, or other 

proprietary solvent carrier; and with 600 g/L or less of VOCs.

C. Silane/Siloxane-Blend, Penetrating Water Repellent: Clear, silane and siloxane blend with 600 g/L 

or less of VOCs.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Applicator present, for compliance with 

requirements and conditions affecting performance of the Work.

1. Verify that surfaces are clean and dry according to water-repellent manufacturer's 

requirements. Check moisture content in representative locations by method 

recommended by manufacturer.

2. Verify that there is no efflorescence or other removable residues that would be trapped 

beneath the application of water repellent.

3. Verify that required repairs are complete, cured, and dry before applying water repellent.

B. Test pH level according to water-repellent manufacturer's written instructions to ensure chemical 

bond to silica-containing or siliceous minerals.

3.2 PREPARATION

A. New Construction and Repairs: Allow concrete and other cementitious materials to age before 

application of water repellent, according to repellent manufacturer's written instructions.

B. Cleaning: Before application of water repellent, clean substrate of substances that could impair 

penetration or performance of product according to water-repellent manufacturer's written 

instructions.

C. Coordination with Mortar Joints: Do not apply water repellent until pointing mortar for joints 

adjacent to surfaces receiving water-repellent treatment has been installed and cured.

D. Coordination with Sealant Joints: Do not apply water repellent until sealants for joints adjacent to 

surfaces receiving water-repellent treatment have been installed and cured.

1. Water-repellent work may precede sealant application only if sealant adhesion and 

compatibility have been tested and verified using substrate, water repellent, and sealant 

materials identical to those required.

3.3 APPLICATION

A. Manufacturer's Field Service: Engage a factory-authorized service representative to inspect the 

substrate before application of water repellent and to instruct Applicator on the product and 

application method to be used.

B. Apply coating of water repellent on surfaces to be treated using low-pressure spray to the point 

of saturation. Apply coating in dual passes of uniform, overlapping strokes. Remove excess 

material; do not allow material to puddle beyond saturation. Comply with manufacturer's written 

instructions for application procedure unless otherwise indicated.
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1. Cast Stone: At Contractor's option, first application of water repellent may be completed 

before installing units. Mask mortar and sealant bond surfaces to prevent water repellent 

from migrating onto joint surfaces. Remove masking after repellent has cured.

C. Apply a second saturation coating, repeating first application. Comply with manufacturer's 

written instructions for limitations on drying time between coats and after rainstorm wetting of 

surfaces between coats. Consult manufacturer's technical representative if written instructions 

are not applicable to Project conditions.

3.4 CLEANING

A. Immediately clean water repellent from adjoining surfaces and surfaces soiled or damaged by 

water-repellent application as work progresses. Correct damage to work of other trades caused 

by water-repellent application.

B. Comply with manufacturer's written cleaning instructions.

END OF SECTION 071900
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SECTION 101419 - DIMENSIONAL LETTER SIGNAGE

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Fabricated channel dimensional characters.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Shop Drawings: For signs.

1. Include fabrication and installation details and attachments to other work.

2. Show sign mounting heights, locations of supplementary supports to be provided by 

other installers, and accessories.

3. Show message list, typestyles, graphic elements, and layout for each sign.

4. Show locations of electrical service connections.

5. Include diagrams for power, signal, and control wiring.

C. Samples: For each exposed product and for each color and texture specified.

1.3 INFORMATIONAL SUBMITTALS

A. Sample warranty.

1.4 CLOSEOUT SUBMITTALS

A. Maintenance data.

1.5 WARRANTY

A. Special Warranty: Manufacturer agrees to repair or replace components of signs that fail in 

materials or workmanship within specified warranty period.

1. Warranty Period: Five years from date of Substantial Completion.
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PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Delegated Design: Engage a qualified professional engineer to design sign structure and 

anchorage of dimensional character sign type(s) according to structural performance 

requirements.

B. Structural Performance: Signs and supporting elements shall withstand the effects of gravity 

and other loads within limits and under conditions indicated.

C. Thermal Movements: For exterior fabricated channel dimensional characters, allow for 

thermal movements from ambient and surface temperature changes.

D. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 

a qualified testing agency, and marked for intended location and application.

2.2 DIMENSIONAL CHARACTERS

A. Fabricated Channel Characters: Metal face and side returns formed free from warp and 

distortion; with uniform faces, sharp corners, and precisely formed lines and profiles; 

internally braced for stability, to meet structural performance loading without oil-canning or 

other surface deformation, and for securing fasteners; and as follows.

1. Character Material: Sheet or plate aluminum.

2. Character Height: As indicated on Drawings.

3. Character Depth: As indicated on Drawings.

4. Finishes:

a. Integral Aluminum Finish: Clear anodized.

5. Mounting: As indicated on Drawings.

a. Hold characters at distance as selected by Architect from wall surface.

2.3 ACCESSORIES

A. Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of signs, 

noncorrosive and compatible with each material joined, and complying with the following:

1. Use concealed fasteners and anchors unless indicated to be exposed.

2. For exterior exposure, furnish hot-dip galvanized devices unless otherwise indicated.

3. Exposed Metal-Fastener Components, General:
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a. Fabricated from same basic metal and finish of fastened metal unless otherwise 

indicated.

4. Sign Mounting Fasteners:

a. Concealed Studs: Concealed (blind), threaded studs welded or brazed to back of 

sign material, screwed into back of sign assembly, or screwed into tapped lugs 

cast integrally into back of cast sign material, unless otherwise indicated.

b. Projecting Studs: Threaded studs with sleeve spacer, welded or brazed to back of 

sign material, screwed into back of sign assembly, or screwed into tapped lugs 

cast integrally into back of cast sign material, unless otherwise indicated.

c. Through Fasteners: Exposed metal fasteners matching sign finish, with type of 

head indicated, installed in predrilled holes.

B. Adhesive: As recommended by sign manufacturer.

C. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.

2.4 FABRICATION

A. General: Provide manufacturer's standard sign assemblies according to requirements 

indicated.

1. Mill joints to a tight, hairline fit. Form assemblies and joints exposed to weather to resist 

water penetration and retention.

2. Provide welds and brazes behind finished surfaces without distorting or discoloring 

exposed side. Clean exposed welded and brazed connections of flux, and dress exposed 

and contact surfaces.

3. Conceal connections if possible; otherwise, locate connections where they are 

inconspicuous.

4. Internally brace dimensional characters for stability, to meet structural performance 

loading without oil-canning or other surface deformation, and for securing fasteners.

5. Provide rabbets, lugs, and tabs necessary to assemble components and to attach to 

existing work. Drill and tap for required fasteners. Use concealed fasteners where 

possible; use exposed fasteners that match sign finish.

6. Castings: Fabricate castings free of warp, cracks, blowholes, pits, scale, sand holes, and 

other defects that impair appearance or strength. Grind, wire brush, sandblast, and buff 

castings to remove seams, gate marks, casting flash, and other casting marks before 

finishing.
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B. Brackets: Fabricate brackets, fittings, and hardware for bracket-mounted signs to suit sign 

construction and mounting conditions indicated. Modify manufacturer's standard brackets as 

required.

1. Aluminum Brackets: Factory finish brackets with baked-enamel or powder-coat finish to 

match sign-background color unless otherwise indicated.

PART 3 - EXECUTION

3.1 INSTALLATION

A. General: Install signs using mounting methods indicated and according to manufacturer's 

written instructions.

1. Install signs level, plumb, true to line, and at locations and heights indicated, with sign 

surfaces free of distortion and other defects in appearance.

2. Before installation, verify that sign surfaces are clean and free of materials or debris that 

would impair installation.

3. Corrosion Protection: Coat concealed surfaces of exterior aluminum in contact with 

grout, concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous 

paint.

B. Mounting Methods:

1. Concealed Studs: Using a template, drill holes in substrate aligning with studs on back of 

sign. Remove loose debris from hole and substrate surface.

a. Masonry Substrates: Fill holes with adhesive. Leave recess space in hole for 

displaced adhesive. Place sign in position and push until flush to surface, 

embedding studs in holes. Temporarily support sign in position until adhesive fully 

sets.

b. Thin or Hollow Surfaces: Place sign in position and flush to surface, install washers 

and nuts on studs projecting through opposite side of surface, and tighten.

2. Projecting Studs: Using a template, drill holes in substrate aligning with studs on back of 

sign. Remove loose debris from hole and substrate surface.

a. Masonry Substrates: Fill holes with adhesive. Leave recess space in hole for 

displaced adhesive. Place spacers on studs, place sign in position, and push until 

spacers are pinched between sign and substrate, embedding the stud ends in 

holes. Temporarily support sign in position until adhesive fully sets.

b. Thin or Hollow Surfaces: Place spacers on studs, place sign in position with 

spacers pinched between sign and substrate, and install washers and nuts on stud 

ends projecting through opposite side of surface, and tighten.
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3. Through Fasteners: Drill holes in substrate using predrilled holes in sign as template. 

Countersink holes in sign if required. Place sign in position and flush to surface. Install 

through fasteners and tighten.

4. Back Bar and Brackets: Remove loose debris from substrate surface and install backbar 

or bracket supports in position, so that signage is correctly located and aligned.

5. Adhesive: Clean bond-breaking materials from substrate surface and remove loose 

debris. Apply linear beads or spots of adhesive symmetrically to back of sign and of 

suitable quantity to support weight of sign after cure without slippage. Keep adhesive 

away from edges to prevent adhesive extrusion as sign is applied and to prevent 

visibility of cured adhesive at sign edges. Place sign in position, and push to engage 

adhesive. Temporarily support sign in position until adhesive fully sets.

C. Remove temporary protective coverings and strippable films as signs are installed.

END OF SECTION 101419
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PROJECT:

City of Dripping Springs - Park System Signage Phase 2
City of Dripping Springs - Park System Signage Phase 2

 

BIDDER:

Southwest Monument and Sign

 

TOTAL BID:

$66,560.00

 

COMPLETION TIME:

Not Required

 

BIDDER INFO:

2008 Windy Terrace

Cedar Park,TX 78613

P: 8443311522

F: 

CIVCAST City of Dripping Springs - Park System Signage Phase 2 Report Created On: 3/1/2024 7:09:17 PM
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BID TOTALS

BASE BID Total

Park System Signage Phase 2 - Sports & Recreation Park $66,560.00

Total $66,560.00

Park System Signage Phase 2 - Sports & Recreation Park

No. Description Unit Qty Unit Price Ext Price

1..01 Vehicular Primary Identification - Turn-
Key with all engineering and permitting
related costs

EA 1 $13,490.00 $13,490.00

1.02 Large Vehicular Wayfinding Signage -
Turn-Key with all engineering and
permitting related costs

EA 2 $5,970.00 $11,940.00

1.03 Pedestrian Information/Kiosk - Turn-Key
with all engineering and permitting
related costs

EA 1 $10,650.00 $10,650.00

1.04 Pedestrian Directional Signage - Turn-
Key with all related costs. No
engineering and permitting required.

EA 2 $4,170.00 $8,340.00

1.05 Small Pedestrian Trail Marker - Turn-Key
with all related costs. No engineering
and permitting required.

EA 4 $2,240.00 $8,960.00

1.06 Disassembly, Relocation &
Reconstruction of Existing Entry
Monument Sign - Turn-Key with all
related costs.

LS 1 $9,980.00 $9,980.00

1.07 Removal of Existing Signage - Turn-Key
with all related costs.

LS 1 $3,200.00 $3,200.00

Subtotal: $66,560.00

CIVCAST City of Dripping Springs - Park System Signage Phase 2 Report Created On: 3/1/2024 7:09:17 PM
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REQUIRED DOWNLOADS

TYPE NAME DOWNLOAD DATE

Bid Docs Park System Signage Phase 2_Front End
Docs

2/8/2024 9:27:45 AM

Bid Docs Park System Signage Phase 2_Bid Form 2/8/2024 9:27:45 AM

Bid Docs Park System Signage Phase 2_Tech
Specs

2/8/2024 9:27:45 AM

Plans Park System Signage Phase 2_Bid
Package

2/8/2024 9:27:45 AM

Other Park System Signage Phase 2_Pre-Bid
Conference Meeting Minutes

2/19/2024 10:17:45 AM

CIVCAST City of Dripping Springs - Park System Signage Phase 2 Report Created On: 3/1/2024 7:09:17 PM
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PROJECT NAME: City of Dripping Springs - Park System Signage Phase 2
PROJECT LOCATION: Dripping Springs, TX
OWNER: City of Dripping Springs - Parks and Community
DATE: February 2024

BASE BID: BID FORM #1 - SPORTS & RECREATION PARK
Bid Item

Approx 
Quantity

Unit Item Description and Written Unit Price Written Unit Price Unit Price Amount

Vehicular Primary Identification- Dollars  $ -   

Turn-key with all engineering and permitting related costs Cents

Large Vehicular Wayfinding Signage - Dollars  $ -   

Turn-key with all engineering and permitting related costs Cents

Pedestrian Information/Kiosk - Dollars  $ -   

Turn-key with all engineering and permitting related costs Cents

Pedestrian Directional Signage - Dollars  $ -   
Turn-key with all related costs. No  engineering and 
permitting required.

Cents

Small Pedestrian Trail Marker - Dollars  $ -   
Turn-key with all related costs. No  engineering and 
permitting required.

Cents

Disassembly, Relocation & Reconstruction of Existing Entry 
Monument Sign -

Dollars  $ -   
Turn-key with all related costs. Cents

Removal of Existing Signage - Dollars  $ -   
Turn-key with all related costs. Cents

SUBTOTAL BID FORM #1 (Items 1.01 thru 1.07):  $ -   

NOTES: STATEMENT OF SEPARATE CHARGES
Materials:  $ -   

All Other Charges:  $ -   

TOTAL BASE BID:  $ -   
________ INITIAL              

1.02 2 EA

BID FORM

1.01 1 EA

1.05 4 EA

1.03 1 EA

1.04 2 EA

1.06 1 LS

Contractor to provide signed and sealed professional engineering documents for all 
sign foundations and footings, to be reviewed and approved by the City Engineer. 
Contractor to include all engineering related costs in statement of bid. Prior to sign 
installation, contractor shall field locate and stake sign locations for review and 
approval by the City Engineer.

1.07 1 LS

1

13,490 13,490

5,970 11,940

10,650 10,650

4,170 8,340

2,240 8,960

9,980 9,980

3,200 3,200

66,560

66,560

26,110

40,450

Thirteen Thousand, Four Hundred
and Ninety Dollars and No Cents

Five Thousand Nine Hundred 
and Seventy Dollars and No Cents

Ten Thousand Six Hundred 
and Fifty Dollars and No Cents

Four Thousand One Hundred 
and Seventy Dollars and No Cents

Two Thousand Two Hundred 
and Forty Dollars and No Cents

Nine Thousand Nine Hundred 
and Eighty Dollars and No Cents

Three Thousand Two Hundred 
Dollars and No Cents
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PROJECT NAME: City of Dripping Springs - Park System Signage Phase 2
PROJECT LOCATION: Dripping Springs, TX
OWNER: City of Dripping Springs - Parks and Community
DATE: February 2024

If this proposal is accepted, the undersigned agrees to execute the contract and provide necessary bonds and insurance certification as per the Instructions to Bidders and
commence work within ten (10) days after written Notice to Proceed. The undersigned further agrees to complete the work in full within the number of days set forth within the
project schedule.

The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as correct and final. The Owner reserves the right to reject
any or all bids and may waive any informalities.

Respectfully Submitted,

________________________________ 
Signature       

________________________________ 
Print Name     

________________________________ 
Title       

________________________________  
Name of Firm     

________________________________ 
Date       

_________________________________
Address

________________________________
Telephone

_________________________________
Secretary, if Bidder is a

  Corporation

BID FORM

2

Sarah Honza

Busi Mgr.

Southwest Monument & Sign

02/29/2024

844/512-331-1522 Ex. 700

2008 Windy Terrace, Cedar Park, TX 78613

Joe Fazzone
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Park System Signage Phase 2 Section B-3

City of Dripping Springs, Texas INFORMATION FROM BIDDERS

IFB 1 of 2  February 2024

INFORMATION FROM BIDDERS

THE FOLLOWING INFORMATION MUST BE COMPLETED AND SUBMITTED 

WITH THE BID PROPOSAL.  Failure to provide the information will cause the Bid to be 

non-responsive and may cause its rejection.

Statement of Qualifications: Provide information for 3 similar projects completed by Bidder 

within last 5 years.

1. Name of Project:_______________________________________________

Project Owner:

Owner Contact Person & Phone No.:

Value of Contract:

Date Completed:

Bidder�s Project Manager:

Bidder�s Project Superintendent:

2. Name of Project:_______________________________________________

Project Owner:

Owner Contact Person & Phone No.:

Value of Contract:

Date Completed:

Bidder�s Project Manager:

Bidder�s Project Superintendent:

3. Name of Project:_______________________________________________

Project Owner:

Owner Contact Person & Phone No.:

Value of Contract:

Date Completed:

Bidder�s Project Manager:

Bidder�s Project Superintendent:

Rotary Park Signage
City of Ennis, Texas

Paul Liska, Parks & Rec Director - C: 972-935-5612
$40,560

May 2021

Dwight Toth/Windy Smith

Dwight Toth

North Austin MUD No. 1

Crossroads Utility Services, LLC

Andrew Hunt - C: 737-701-6569
$327,830

08/30/2023

Dwight Toth/Windy Smith

Dwight Toth

La Verde Park 

City of Kyle, TX

Yvonne Gil-Vallejo - P: 737-213-2328

$32,962

11/27/2023

Dwight Toth/Windy Smith

Dwight Toth
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Park System Signage Phase 2 Section B-3

City of Dripping Springs, Texas INFORMATION FROM BIDDERS

IFB 2 of 2  February 2024

Experience Data: Provide the name and attach experience records of the Project Manager and 

Superintendent you are proposing for this Project.

1. Name of Proposed Project Manager:

2. Name of Proposed Project Superintendent:

Subcontractors: Submit a list of proposed Subcontractors who will perform the following work 

as well as list the proposed subcontractors who will perform work having a value of more than 

ten (10) percent of the total contract amount.

1. Traffic Control

Other Subcontractors Exceeding 10% of total contract amount:

2.

3.

4.

Financial Status: A confidential financial statement will be submitted by the apparent 

successful low Bidder only if the City deems it necessary.

Data on Equipment to be used on the Work: List the equipment you own that is available for 

the proposed work.

Description, Size, Capacity, Etc. Quantity Condition Years in 

Service

Present Location

Dwight Toth / Windy Smith

Justin Toth

1-Zone (Supplier)

T74 Bobcat - 2020 1 Used 3 Cedar Park, TX

E35 Bobcat-Mini Excavator- 2008 1 Used 15 Cedar Park, TX

Imer Workman II - Mortar Mixer 9CF-2014 1 Used 9 Cedar Park, TX

Self
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CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

FORM CIQ

OFFICE USE ONLY

Date Received

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed.  See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1 Name of vendor who has a business relationship with local governmental entity.

2
Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated

completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which

you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3 Name of local government officer about whom the information is being disclosed.

        Name of Officer

4 Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A).  Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described.  Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

  Yes   No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

  Yes   No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an

6
Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

ownership interest of one percent or more.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021

Fazzone Builders, ,Inc. dba/ Southwest Monument & Sign

Joseph Fazzone, President

x

x

None

1/18/2024Joe Fazzone, President

FCC
Stamp
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	033000 SF - Cast-In-Place Concrete
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, mixture design, placement procedures, and finishes.

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Design Mixtures: For each concrete mixture.
	C. Steel Reinforcement Shop Drawings: Placing Drawings that detail fabrication, bending, and placement.

	1.3 INFORMATIONAL SUBMITTALS
	A. Material certificates.
	B. Material test reports.
	C. Formwork Shop Drawings: Prepared by or under the supervision of a qualified professional engineer, detailing fabrication, assembly, and support of formwork.
	D. Floor surface flatness and levelness measurements indicating compliance with specified tolerances.

	1.4 QUALITY ASSURANCE
	A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete products and that complies with ASTM C 94/C 94M requirements for production facilities and equipment.
	B. Testing Agency Qualifications: An independent agency, acceptable to authorities having jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated.

	1.5 PRECONSTRUCTION TESTING
	A. Preconstruction Testing Service: Engage a qualified testing agency to perform preconstruction testing on concrete mixtures.

	1.6 FIELD CONDITIONS
	A. Cold-Weather Placement: Comply with ACI 306.1.
	B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1.


	PART 2 -  PRODUCTS
	2.1 CONCRETE, GENERAL
	A. ACI Publications: Comply with the following unless modified by requirements in the Contract Documents:

	2.2 FORM-FACING MATERIALS
	A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints.
	B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. Provide lumber dressed on at least two edges and one side for tight fit.

	2.3 STEEL REINFORCEMENT
	A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed.
	B. Low-Alloy-Steel Reinforcing Bars: ASTM A 706/A 706M, deformed.
	C. Galvanized Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed bars, ASTM A 767/A 767M, Class I zinc coated after fabrication and bending.
	D. Epoxy-Coated Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed bars, ASTM A 775/A 775M, epoxy coated, with less than 2 percent damaged coating in each 12-inch bar length.
	E. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from as-drawn steel wire into flat sheets.
	F. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet.
	G. Galvanized-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from galvanized-steel wire into flat sheets.
	H. Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884/A 884M, Class A coated, Type 1, plain steel.
	I. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice."

	2.4 CONCRETE MATERIALS
	A. Cementitious Materials:
	B. Normal-Weight Aggregates: ASTM C 33/C 33M, graded.
	C. Lightweight Aggregate: ASTM C 330/C 330M, 3/8-inch nominal maximum aggregate size.
	D. Air-Entraining Admixture: ASTM C 260/C 260M.
	E. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and that do not contribute water-soluble chloride ions exceeding those permitted in hardened concrete. Do not use calcium chloride or admixtures containing calcium chloride.
	F. Water: ASTM C 94/C 94M.

	2.5 FIBER REINFORCEMENT
	A. Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for use in concrete, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long.
	B. Synthetic Micro-Fiber: Fibrillated polypropylene micro-fibers engineered and designed for use in concrete, complying with ASTM C 1116/C 1116M, Type III, 1/2 to 1-1/2 inches long.

	2.6 WATERSTOPS
	A. Flexible Rubber Waterstops: CE CRD-C 513, for embedding in concrete to prevent passage of fluids through joints. Factory fabricate corners, intersections, and directional changes.
	B. Chemically Resistant Flexible Waterstops: Thermoplastic elastomer rubber waterstops for embedding in concrete to prevent passage of fluids through joints; resistant to oils, solvents, and chemicals. Factory fabricate corners, intersections, and directional changes.
	C. Flexible PVC Waterstops: CE CRD-C 572, for embedding in concrete to prevent passage of fluids through joints. Factory fabricate corners, intersections, and directional changes.
	D. Self-Expanding Butyl Strip Waterstops: Manufactured rectangular or trapezoidal strip, butyl rubber with sodium bentonite or other hydrophilic polymers, for adhesive bonding to concrete, 3/4 by 1 inch.
	E. Self-Expanding Rubber Strip Waterstops: Manufactured rectangular or trapezoidal strip, bentonite-free hydrophilic polymer-modified chloroprene rubber, for adhesive bonding to concrete, 3/8 by 3/4 inch.

	2.7 VAPOR RETARDERS
	A. Sheet Vapor Retarder: ASTM E 1745, Class A. Include manufacturer's recommended adhesive or pressure-sensitive tape.
	B. Sheet Vapor Retarder: ASTM E 1745, Class B. Include manufacturer's recommended adhesive or pressure-sensitive tape.
	C. Sheet Vapor Retarder: ASTM E 1745, Class C. Include manufacturer's recommended adhesive or pressure-sensitive joint tape.
	D. Sheet Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils thick.

	2.8 CURING MATERIALS
	A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application to fresh concrete.
	B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing approximately 9 oz./sq. yd. when dry.
	C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet.
	D. Water: Potable.
	E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, dissipating.
	F. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, nondissipating, certified by curing compound manufacturer to not interfere with bonding of floor covering.
	G. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 18 to 25 percent solids, nondissipating, certified by curing compound manufacturer to not interfere with bonding of floor covering.
	H. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1, Class A.
	I. Clear, Waterborne, Membrane-Forming Curing and Sealing Compound: ASTM C 1315, Type 1, Class A.

	2.9 RELATED MATERIALS
	A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber.

	2.10 CONCRETE MIXTURES, GENERAL
	A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of laboratory trial mixture or field test data, or both, according to ACI 301.
	B. Cementitious Materials: Use fly ash, pozzolan, slag cement, and silica fume as needed to reduce the total amount of portland cement, which would otherwise be used, by not less than 40 percent.
	C. Admixtures: Use admixtures according to manufacturer's written instructions.

	2.11 CONCRETE MIXTURES FOR BUILDING ELEMENTS
	A. Normal-Weight Concrete:

	2.12 FABRICATING REINFORCEMENT
	A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice."

	2.13 CONCRETE MIXING
	A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to ASTM C 94/C 94M, and furnish batch ticket information.


	PART 3 -  EXECUTION
	3.1 FORMWORK INSTALLATION
	A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, static, and dynamic loads, and construction loads that might be applied, until structure can support such loads.
	B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and position indicated, within tolerance limits of ACI 117.
	C. Chamfer exterior corners and edges of permanently exposed concrete.

	3.2 EMBEDDED ITEM INSTALLATION
	A. Place and secure anchorage devices and other embedded items required for adjoining work that is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, instructions, and directions furnished with items to be embedded.

	3.3 VAPOR-RETARDER INSTALLATION
	A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to ASTM E 1643 and manufacturer's written instructions.

	3.4 STEEL REINFORCEMENT INSTALLATION
	A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting reinforcement.

	3.5 JOINTS
	A. General: Construct joints true to line with faces perpendicular to surface plane of concrete.
	B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations indicated or as approved by Architect.
	C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of concrete thickness as follows:
	D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and other locations, as indicated.

	3.6 WATERSTOP INSTALLATION
	A. Waterstops: Install in construction joints and at other locations indicated, according to manufacturer's written instructions.

	3.7 CONCRETE PLACEMENT
	A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is complete and that required inspections are completed.
	B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. If a section cannot be placed continuously, provide construction joints as indicated. Deposit concrete to avoid segregation.

	3.8 FINISHING FORMED SURFACES
	A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes and defects repaired and patched. Remove fins and other projections that exceed specified limits on formed-surface irregularities.
	B. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and defects. Remove fins and other projections that exceed specified limits on formed-surface irregularities.
	C. Rubbed Finish: Apply the following to smooth-formed-finished as-cast concrete where indicated:
	D. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent unformed surfaces unless otherwise indicated.

	3.9 CONCRETE PROTECTING AND CURING
	A. General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 305.1 for hot-weather protection during curing.
	B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations. Apply according to manufacturer's written instructions after placing, screeding, and bull floating or darbying concrete, but before float finishing.
	C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs, and other similar surfaces. If forms remain during curing period, moist cure after loosening forms. If removing forms before end of curing period, continue curing for remainder of curing period.
	D. Cure concrete according to ACI 308.1, by one or a combination of the following methods:

	3.10 CONCRETE SURFACE REPAIRS
	A. Defective Concrete: Repair and patch defective areas when approved by Architect. Remove and replace concrete that cannot be repaired and patched to Architect's approval.

	3.11 FIELD QUALITY CONTROL
	A. Special Inspections: Owner will engage a special inspector and qualified testing and inspecting agency to perform field tests and inspections and prepare test reports.
	B. Contractor shall notify City Inspector to inspect concrete for quality and material defects after delivery to the site and prior to installation.



	042200 SF - Concrete Unit Masonry
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 DEFINITIONS
	A. CMU(s): Concrete masonry unit(s).
	B. Reinforced Masonry: Masonry containing reinforcing steel in grouted cells.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: For reinforcing steel. Detail bending, lap lengths, and placement of unit masonry reinforcing bars. Comply with ACI 315.
	C. Samples: For each type and color of the following:

	1.4 INFORMATIONAL SUBMITTALS
	A. Material Certificates: For each type and size of product. For masonry units, include data on material properties and material test reports substantiating compliance with requirements.
	B. Mix Designs: For each type of mortar and grout. Include description of type and proportions of ingredients.

	1.5 QUALITY ASSURANCE
	A. Sample Panels: Build sample panels to verify selections made under Sample submittals and to demonstrate aesthetic effects. Comply with requirements in Section 014000 "Quality Requirements" for mockups.

	1.6 FIELD CONDITIONS
	A. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice or frost. Do not build on frozen substrates. Remove and replace unit masonry damaged by frost or by freezing conditions. Comply with cold-weather construction requirements contained in TMS 602/ACI 530.1/ASCE 6.
	B. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in TMS 602/ACI 530.1/ASCE 6.


	PART 2 -  PRODUCTS
	2.1 UNIT MASONRY, GENERAL
	A. Masonry Standard: Comply with TMS 602/ACI 530.1/ASCE 6, except as modified by requirements in the Contract Documents.
	B. Defective Units: Referenced masonry unit standards may allow a certain percentage of units to contain chips, cracks, or other defects exceeding limits stated. Do not use units where such defects are exposed in the completed Work.
	C. Fire-Resistance Ratings: Comply with requirements for fire-resistance-rated assembly designs indicated.

	2.2 CONCRETE MASONRY UNITS
	A. Shapes: Provide shapes indicated and as follows, with exposed surfaces matching exposed faces of adjacent units unless otherwise indicated.
	B. Integral Water Repellent: Provide units made with integral water repellent for exposed units.
	C. Insulated CMUs: Where indicated, units shall contain rigid, specially shaped, cellular thermal insulation units complying with ASTM C 578, Type I, designed for installing in cores of masonry units.
	D. CMUs: ASTM C 90.

	2.3 CONCRETE LINTELS
	A. Concrete Lintels: ASTM C 1623, matching CMUs in color, texture, and density classification; and with reinforcing bars indicated. Provide lintels with net-area compressive strength not less than that of CMUs.

	2.4 MORTAR AND GROUT MATERIALS
	A. Portland Cement: ASTM C 150/C 150M, Type I or II, except Type III may be used for cold-weather construction. Provide natural color or white cement as required to produce mortar color indicated.
	B. Hydrated Lime: ASTM C 207, Type S.
	C. Portland Cement-Lime Mix: Packaged blend of portland cement and hydrated lime containing no other ingredients.
	D. Masonry Cement: ASTM C 91/C 91M.
	E. Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for use in mortar mixes and complying with ASTM C 979/C 979M. Use only pigments with a record of satisfactory performance in masonry mortar.
	F. Colored Cement Products: Packaged blend made from portland cement and hydrated lime or masonry cement and mortar pigments, all complying with specified requirements, and containing no other ingredients.
	G. Aggregate for Mortar: ASTM C 144.
	H. Aggregate for Grout: ASTM C 404.
	I. Cold-Weather Admixture: Nonchloride, noncorrosive, accelerating admixture complying with ASTM C 494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar of composition indicated.
	J. Water-Repellent Admixture: Liquid water-repellent mortar admixture intended for use with CMUs containing integral water repellent from same manufacturer.
	K. Water: Potable.

	2.5 REINFORCEMENT
	A. Uncoated-Steel Reinforcing Bars: ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60.
	B. Reinforcing Bar Positioners: Wire units designed to fit into mortar bed joints spanning masonry unit cells and to hold reinforcing bars in center of cells. Units are formed from 0.148-inch steel wire, hot-dip galvanized after fabrication. Provide units designed for number of bars indicated.
	C. Masonry-Joint Reinforcement, General: ASTM A 951/A 951M.

	2.6 TIES AND ANCHORS
	A. Materials: Provide ties and anchors specified in this article that are made from materials that comply with the following unless otherwise indicated:
	B. Adjustable Anchors for Connecting to Structural Steel Framing: Provide anchors that allow vertical or horizontal adjustment but resist tension and compression forces perpendicular to plane of wall.
	C. Adjustable Anchors for Connecting to Concrete: Provide anchors that allow vertical or horizontal adjustment but resist tension and compression forces perpendicular to plane of wall.
	D. Partition Top Anchors: 0.105-inch- thick metal plate with a 3/8-inch-diameter metal rod 6 inches long welded to plate and with closed-end plastic tube fitted over rod that allows rod to move in and out of tube. Fabricate from steel, hot-dip galvanized after fabrication.
	E. Rigid Anchors: Fabricate from steel bars 1-1/2 inches wide by 1/4 inch thick by 24 inches long, with ends turned up 2 inches or with cross pins unless otherwise indicated.

	2.7 EMBEDDED FLASHING MATERIALS
	A. Metal Flashing: Provide metal flashing complying with Section 076200 "Sheet Metal Flashing and Trim" and as follows:
	B. Flexible Flashing: Use one of the following unless otherwise indicated:
	C. Single-Wythe CMU Flashing System: System of CMU cell flashing pans and interlocking CMU web covers made from UV-resistant, high-density polyethylene. Cell flashing pans have integral weep spouts designed to be built into mortar bed joints and that extend into the cell to prevent clogging with mortar.
	D. Solder and Sealants for Sheet Metal Flashings: As specified in Section 076200 "Sheet Metal Flashing and Trim."
	E. Adhesives, Primers, and Seam Tapes for Flashings: Flashing manufacturer's standard products or products recommended by flashing manufacturer for bonding flashing sheets to each other and to substrates.

	2.8 MISCELLANEOUS MASONRY ACCESSORIES
	A. Compressible Filler: Premolded filler strips complying with ASTM D 1056, Grade 2A1; compressible up to 35 percent; of width and thickness indicated; formulated from urethane or PVC.
	B. Preformed Control-Joint Gaskets: Made from PVC, complying with ASTM D 2287, Type PVC-65406 and designed to fit standard sash block and to maintain lateral stability in masonry wall; size and configuration as indicated.
	C. Bond-Breaker Strips: Asphalt-saturated felt complying with ASTM D 226/D 226M, Type I (No. 15 asphalt felt).

	2.9 MASONRY-CELL FILL
	A. Loose-Fill Insulation: Perlite complying with ASTM C 549, Type II (surface treated for water repellency and limited moisture absorption) or Type IV (surface treated for water repellency and to limit dust generation).
	B. Lightweight-Aggregate Fill: ASTM C 331/C 331M.

	2.10 MORTAR AND GROUT MIXES
	A. General: Do not use admixtures, including pigments, air-entraining agents, accelerators, retarders, water-repellent agents, antifreeze compounds, or other admixtures unless otherwise indicated.
	B. Preblended, Dry Mortar Mix: Furnish dry mortar ingredients in form of a preblended mix. Measure quantities by weight to ensure accurate proportions, and thoroughly blend ingredients before delivering to Project site.
	C. Mortar for Unit Masonry: Comply with ASTM C 270, Proportion Specification. Provide the following types of mortar for applications stated unless another type is indicated.
	D. Pigmented Mortar: Use colored cement product.
	E. Colored-Aggregate Mortar: Produce required mortar color by using colored aggregates and natural color or white cement as necessary to produce required mortar color.
	F. Grout for Unit Masonry: Comply with ASTM C 476.


	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Use full-size units without cutting if possible. If cutting is required to provide a continuous pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, unchipped edges. Allow units to dry before laying unless wetting of units is specified. Install cut units with cut surfaces and, where possible, cut edges concealed.

	3.2 TOLERANCES
	A. Dimensions and Locations of Elements:
	B. Lines and Levels:
	C. Joints:

	3.3 LAYING MASONRY WALLS
	A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint thicknesses and for accurate location of openings, movement-type joints, returns, and offsets. Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at other locations.
	B. Bond Pattern for Exposed Masonry: Unless otherwise indicated, lay exposed masonry in running bond; do not use units with less-than-nominal 4-inch horizontal face dimensions at corners or jambs.
	C. Built-in Work: As construction progresses, build in items specified in this and other Sections. Fill in solidly with masonry around built-in items.
	D. Fill space between steel frames and masonry solidly with mortar unless otherwise indicated.
	E. Where built-in items are to be embedded in cores of hollow masonry units, place a layer of metal lath, wire mesh, or plastic mesh in the joint below, and rod mortar or grout into core.
	F. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, posts, and similar items unless otherwise indicated.

	3.4 MORTAR BEDDING AND JOINTING
	A. Lay hollow CMUs as follows:
	B. Lay solid CMUs with completely filled bed and head joints; butter ends with sufficient mortar to fill head joints and shove into place. Do not deeply furrow bed joints or slush head joints.
	C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint thickness unless otherwise indicated.
	D. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other than paint) unless otherwise indicated.

	3.5 MASONRY-CELL FILL
	A. Pour lightweight-aggregate fill into cavities to fill void spaces. Maintain inspection ports to show presence of fill at extremities of each pour area. Close the ports after filling has been confirmed. Limit the fall of fill to one story high, but not more than 20 feet.
	B. Install molded-polystyrene insulation units into masonry unit cells before laying units.

	3.6 MASONRY-JOINT REINFORCEMENT
	A. General: Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 inch on exterior side of walls, 1/2 inch elsewhere. Lap reinforcement a minimum of 6 inches.
	B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated.
	C. Provide continuity at wall intersections by using prefabricated T-shaped units.
	D. Provide continuity at corners by using prefabricated L-shaped units.

	3.7 ANCHORING MASONRY TO STRUCTURAL STEEL AND CONCRETE
	A. Anchor masonry to structural steel and concrete, where masonry abuts or faces structural steel or concrete, to comply with the following:

	3.8 FLASHING
	A. General: Install embedded flashing at ledges and other obstructions to downward flow of water in wall where indicated.
	B. Install flashing as follows unless otherwise indicated:
	C. Install single-wythe CMU flashing system in bed joints of CMU walls where indicated to comply with manufacturer's written instructions. Install CMU cell pans with upturned edges located below face shells and webs of CMUs above and with weep spouts aligned with face of wall. Install CMU web covers so that they cover upturned edges of CMU cell pans at CMU webs and extend from face shell to face shell.

	3.9 REINFORCED UNIT MASONRY INSTALLATION
	A. Temporary Formwork and Shores: Construct formwork and shores as needed to support reinforced masonry elements during construction.
	B. Placing Reinforcement: Comply with requirements in TMS 602/ACI 530.1/ASCE 6.
	C. Grouting: Do not place grout until entire height of masonry to be grouted has attained enough strength to resist grout pressure.

	3.10 FIELD QUALITY CONTROL
	A. Testing and Inspecting: Owner will engage special inspectors to perform tests and inspections and prepare reports. Allow inspectors access to scaffolding and work areas as needed to perform tests and inspections. Retesting of materials that fail to comply with specified requirements shall be done at Contractor's expense.
	B. Inspections: Special inspections according to Level B in TMS 402/ACI 530/ASCE 5.
	C. Testing Prior to Construction: One set of tests.
	D. Testing Frequency: One set of tests for each 5000 sq. ft. of wall area or portion thereof.
	E. Concrete Masonry Unit Test: For each type of unit provided, according to ASTM C 140 for compressive strength.
	F. Mortar Aggregate Ratio Test (Proportion Specification): For each mix provided, according to ASTM C 780.
	G. Mortar Test (Property Specification): For each mix provided, according to ASTM C 780. Test mortar for mortar air content and compressive strength.
	H. Grout Test (Compressive Strength): For each mix provided, according to ASTM C 1019.
	I. Prism Test: For each type of construction provided, according to ASTM C 1314 at 28 days.

	3.11 PARGING
	A. Parge exterior faces of below-grade masonry walls, where indicated, in two uniform coats to a total thickness of 3/4 inch. Dampen wall before applying first coat,and scarify first coat to ensure full bond to subsequent coat.
	B. Use a steel-trowel finish to produce a smooth, flat, dense surface with a maximum surface variation of 1/8 inch per foot. Form a wash at top of parging and a cove at bottom.
	C. Damp-cure parging for at least 24 hours and protect parging until cured.

	3.12 REPAIRING, POINTING, AND CLEANING
	A. In-Progress Cleaning: Clean unit masonry as work progresses by dry brushing to remove mortar fins and smears before tooling joints.
	B. Final Cleaning: After mortar is thoroughly set and cured, clean exposed masonry as follows:

	3.13 MASONRY WASTE DISPOSAL
	A. Waste Disposal as Fill Material: Dispose of clean masonry waste, including excess or soil-contaminated sand, waste mortar, and broken masonry units, by crushing and mixing with fill material as fill is placed.
	B. Masonry Waste Recycling: Return broken CMUs not used as fill to manufacturer for recycling.
	C. Excess Masonry Waste: Remove excess clean masonry waste that cannot be used as fill, as described above or recycled, and other masonry waste, and legally dispose of off Owner's property.



	044313.16 SF - Adhered Stone Masonry Veneer
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.2 ACTION SUBMITTALS
	A. Product Data: For each variety of stone, stone accessory, and manufactured product.
	B. Samples:

	1.3 QUALITY ASSURANCE
	A. Sample Panels: Build sample panels to verify selections made under Sample submittals and to demonstrate aesthetic effects. Comply with requirements in Section 014000 "Quality Requirements" for mockups.

	1.4 FIELD CONDITIONS
	A. Protection of Stone Masonry: During construction, cover tops of walls, projections, and sills with waterproof sheeting at end of each day's work.
	B. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice or frost. Do not build on frozen substrates. Comply with cold-weather construction requirements contained in TMS 602/ACI 530.1/ASCE 6.
	C. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in TMS 602/ACI 530.1/ASCE 6.


	PART 2 -  PRODUCTS
	2.1 LIMESTONE
	A. Material Standard: Comply with ASTM C 568/C 568M.
	B. Varieties and Sources: Subject to compliance with requirements, provide from local source.

	2.2 MORTAR MATERIALS
	A. Portland Cement: ASTM C 150/C 150M, Type I or Type II, except Type III may be used for cold-weather construction; natural color or white cement may be used as required to produce mortar color indicated.
	B. Hydrated Lime: ASTM C 207, Type S.
	C. Masonry Cement: ASTM C 91/C 91M.
	D. Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for use in mortar mixes and complying with ASTM C 979/C 979M. Use only pigments with a record of satisfactory performance in stone masonry mortar.
	E. Colored Portland Cement-Lime Mix: Packaged blend of portland cement, hydrated lime, and mortar pigments. Mix shall produce color indicated or, if not indicated, as selected from manufacturer's standard colors. Pigments shall not exceed 10 percent of portland cement by weight.
	F. Colored Masonry Cement Mix: Packaged blend of masonry cement and mortar pigments. Mix shall produce color indicated or, if not indicated, as selected from manufacturer's standard colors. Pigments shall not exceed 5 percent of masonry cement by weight.
	G. Aggregate: ASTM C 144 and as follows:
	H. Water: Potable.

	2.3 EMBEDDED FLASHING MATERIALS
	A. Metal Flashing: Provide metal flashing, where flashing is exposed or partly exposed and where indicated, complying as follows:
	B. Flexible Flashing: For flashing unexposed to the exterior, use the following unless otherwise indicated:

	2.4 MISCELLANEOUS MASONRY ACCESSORIES
	A. Cementitious Dampproofing for Limestone: Cementitious formulation recommended by ILI and nonstaining to stone, compatible with joint sealants, and noncorrosive to veneer anchors and attachments.
	B. Weep Products: Use the following unless otherwise indicated:
	C. Expanded Metal Lath: 3.4 lb/sq. yd., self-furring, diamond-mesh lath complying with ASTM C 847. Fabricate from structural-quality, zinc-coated (galvanized) steel sheet complying with ASTM A 653/A 653M, G60.
	D. Welded-Wire Lath: ASTM C 933, fabricated into 2-by-2-inch mesh with minimum 0.0625-inch-diameter, galvanized-steel wire.

	2.5 MASONRY CLEANERS
	A. Proprietary Acidic Cleaner: Manufacturer's standard-strength cleaner designed for removing mortar and grout stains, efflorescence, and other new construction stains from stone masonry surfaces without discoloring or damaging masonry surfaces; expressly approved for intended use by cleaner manufacturer and stone producer.

	2.6 FABRICATION
	A. Cut stone to produce pieces of thickness, size, and shape indicated, including details on Drawings and pattern specified in "Setting Stone Masonry" Article.
	B. Gage backs of stones for adhered veneer if more than 81 sq. in. in area.
	C. Thickness of Stone: Provide thickness indicated, but not less than the following:
	D. Size of Stone: Provide size indicated, but not less than the following:
	E. Finish exposed stone faces and edges to comply with requirements indicated for finish and to match approved samples and mockups.

	2.7 MORTAR MIXES
	A. General: Do not use admixtures, including pigments, air-entraining agents, accelerators, retarders, water-repellent agents, antifreeze compounds, or other admixtures, unless otherwise indicated.
	B. Mortar for Stone Masonry: Comply with ASTM C 270, Proportion Specification.
	C. Cement-Paste Bond Coat: Mix either neat cement and water or cement, sand, and water to a consistency similar to that of thick cream.
	D. Mortar for Scratch Coat over Metal Lath: 1 part portland cement, 1/2 part lime, 5 parts loose damp sand, and enough water to produce a workable consistency.
	E. Mortar for Scratch Coat over Unit Masonry: 1 part portland cement, 1 part lime, 7 parts loose damp sand, and enough water to produce a workable consistency.
	F. Pigmented Mortar: Use colored cement product.


	PART 3 -  EXECUTION
	3.1 SETTING STONE MASONRY
	A. Perform necessary field cutting and trimming as stone is set.
	B. Sort stone before it is placed in wall to remove stone that does not comply with requirements relating to aesthetic effects, physical properties, or fabrication, or that is otherwise unsuitable for intended use.
	C. Arrange stones in random running bond pattern with 4-inch course heights as indicated, random lengths, and uniform joint widths, with offset between vertical joints as indicated.
	D. Arrange stones with color and size variations uniformly dispersed for an evenly blended appearance.
	E. Maintain uniform joint widths, except for variations due to different stone sizes and where minor variations are required to maintain bond alignment if any. Lay walls with joints not less than 1/4 inch at narrowest points or more than 1/2 inch at widest points.
	F. Provide sealant joints of widths and at locations indicated.
	G. Install embedded flashing and weep holes at shelf angles, lintels, ledges, other obstructions to downward flow of water in wall, and where indicated.
	H. Coat limestone with cementitious dampproofing as follows:
	I. Place weep holes in joints where moisture may accumulate, including above shelf angles and at flashing.

	3.2 CONSTRUCTION TOLERANCES
	A. Variation from Plumb: For vertical lines and surfaces, do not exceed 1/4 inch in 10 feet, 3/8 inch in 20 feet, or 1/2 inch in 40 feet or more. For external corners, expansion joints, control joints, and other conspicuous lines, do not exceed 1/4 inch in 20 feet or 1/2 inch in 40 feet or more.
	B. Variation from Level: For bed joints and lines of exposed lintels, sills, parapets, horizontal grooves, and other conspicuous lines, do not exceed 1/4 inch in 20 feet or 1/2 inch in 40 feet or more.
	C. Variation of Linear Building Line: For position shown in plan, do not exceed 1/2 inch in 20 feet or 3/4 inch in 40 feet or more.

	3.3 INSTALLATION OF ADHERED STONE MASONRY VENEER
	A. Install lath over unit masonry and concrete to comply with ASTM C 1063.
	B. Install scratch coat over metal lath 3/8 inch thick to comply with ASTM C 926.
	C. Coat backs of stone units and face of masonry backup with cement-paste bond coat, then butter both surfaces with setting mortar. Use sufficient setting mortar, so a slight excess will be forced out the edges of stone units as they are set. Tap units into place, completely filling space between units and masonry backup.
	D. Rake out joints for pointing with mortar to depth of not less than 1/2 inch before setting mortar has hardened. Rake joints to uniform depths with square bottoms and clean sides.

	3.4 POINTING
	A. Prepare stone-joint surfaces for pointing with mortar by removing dust and mortar particles. Where setting mortar was removed to depths greater than surrounding areas, apply pointing mortar in layers not more than 3/8 inch deep until a uniform depth is formed.
	B. Point stone joints by placing and compacting pointing mortar in layers of not more than 3/8 inch deep. Compact each layer thoroughly, and allow to it become thumbprint hard before applying next layer.
	C. Tool joints, when pointing mortar is thumbprint hard, with a smooth jointing tool to produce the following joint profile:

	3.5 ADJUSTING AND CLEANING
	A. In-Progress Cleaning: Clean stone masonry as work progresses. Remove mortar fins and smears before tooling joints.
	B. Final Cleaning: After mortar is thoroughly set and cured, clean stone masonry as follows:

	3.6 EXCESS MATERIALS AND WASTE
	A. Excess Stone: Stack excess stone where directed by Owner for Owner's use.
	B. Disposal as Fill Material: Dispose of clean masonry waste, including mortar and excess or soil-contaminated sand, by crushing and mixing with fill material as fill is placed.



	071900 SF - Water Repellents
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes penetrating water-repellent treatments for the following vertical and horizontal surfaces:

	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.

	1.3 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Samples: For each type of water repellent and substrate indicated.

	1.4 INFORMATIONAL SUBMITTALS
	A. Product certificates.

	1.5 QUALITY ASSURANCE
	A. Applicator Qualifications: An employer of workers trained and approved by manufacturer.


	PART 2 -  PRODUCTS
	2.1 MANUFACTURERS
	A. PROSOCO, Inc., 3741 Greenway Circle, Lawrence, KS 66046. Phone: (800) 255-4255; Fax: (785) 830-9797. Email: CustomerCare@prosoco.com.
	B. Equivalents may be considered.

	2.2 PRODUCTS
	A. Sure Klean® Weather Seal Blok-Guard® and Graffiti Control: Clear, solvent-based silicone elastomer formulated to weatherproof concrete block and other porous masonry materials and protect treated surfaces from repeated graffiti attacks without altering the natural appearance. Blok-Guard® and Graffiti Control penetrates and fills pores to prevent water penetration through exterior walls exposed to normal weathering. Graffiti removal is fast and easy using Defacer Eraser® Graffiti Remover.
	B. Equivalents may be considered.

	2.3 PENETRATING WATER REPELLENTS
	A. Silane, Penetrating Water Repellent: Clear, containing 20 percent or more solids of alkyltrialkoxysilanes; with alcohol, mineral spirits, water, or other proprietary solvent carrier; and with 600 g/L or less of VOCs.
	B. Siloxane, Penetrating Water Repellent: Clear, containing 10 percent or more solids of oligomerous alkylalkoxysiloxanes; with alcohol, ethanol, mineral spirits, water, or other proprietary solvent carrier; and with 600 g/L or less of VOCs.
	C. Silane/Siloxane-Blend, Penetrating Water Repellent: Clear, silane and siloxane blend with 600 g/L or less of VOCs.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Applicator present, for compliance with requirements and conditions affecting performance of the Work.
	B. Test pH level according to water-repellent manufacturer's written instructions to ensure chemical bond to silica-containing or siliceous minerals.

	3.2 PREPARATION
	A. New Construction and Repairs: Allow concrete and other cementitious materials to age before application of water repellent, according to repellent manufacturer's written instructions.
	B. Cleaning: Before application of water repellent, clean substrate of substances that could impair penetration or performance of product according to water-repellent manufacturer's written instructions.
	C. Coordination with Mortar Joints: Do not apply water repellent until pointing mortar for joints adjacent to surfaces receiving water-repellent treatment has been installed and cured.
	D. Coordination with Sealant Joints: Do not apply water repellent until sealants for joints adjacent to surfaces receiving water-repellent treatment have been installed and cured.

	3.3 APPLICATION
	A. Manufacturer's Field Service: Engage a factory-authorized service representative to inspect the substrate before application of water repellent and to instruct Applicator on the product and application method to be used.
	B. Apply coating of water repellent on surfaces to be treated using low-pressure spray to the point of saturation. Apply coating in dual passes of uniform, overlapping strokes. Remove excess material; do not allow material to puddle beyond saturation. Comply with manufacturer's written instructions for application procedure unless otherwise indicated.
	C. Apply a second saturation coating, repeating first application. Comply with manufacturer's written instructions for limitations on drying time between coats and after rainstorm wetting of surfaces between coats. Consult manufacturer's technical representative if written instructions are not applicable to Project conditions.

	3.4 CLEANING
	A. Immediately clean water repellent from adjoining surfaces and surfaces soiled or damaged by water-repellent application as work progresses. Correct damage to work of other trades caused by water-repellent application.
	B. Comply with manufacturer's written cleaning instructions.



	101419 SF - Dimensional Letter Signage
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:

	1.2 ACTION SUBMITTALS
	A. Product Data: For each type of product.
	B. Shop Drawings: For signs.
	C. Samples: For each exposed product and for each color and texture specified.

	1.3 INFORMATIONAL SUBMITTALS
	A. Sample warranty.

	1.4 CLOSEOUT SUBMITTALS
	A. Maintenance data.

	1.5 WARRANTY
	A. Special Warranty: Manufacturer agrees to repair or replace components of signs that fail in materials or workmanship within specified warranty period.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Delegated Design: Engage a qualified professional engineer to design sign structure and anchorage of dimensional character sign type(s) according to structural performance requirements.
	B. Structural Performance: Signs and supporting elements shall withstand the effects of gravity and other loads within limits and under conditions indicated.
	C. Thermal Movements: For exterior fabricated channel dimensional characters, allow for thermal movements from ambient and surface temperature changes.
	D. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for intended location and application.

	2.2 DIMENSIONAL CHARACTERS
	A. Fabricated Channel Characters: Metal face and side returns formed free from warp and distortion; with uniform faces, sharp corners, and precisely formed lines and profiles; internally braced for stability, to meet structural performance loading without oil-canning or other surface deformation, and for securing fasteners; and as follows.

	2.3 ACCESSORIES
	A. Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of signs, noncorrosive and compatible with each material joined, and complying with the following:
	B. Adhesive: As recommended by sign manufacturer.
	C. Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187/D 1187M.

	2.4 FABRICATION
	A. General: Provide manufacturer's standard sign assemblies according to requirements indicated.
	B. Brackets: Fabricate brackets, fittings, and hardware for bracket-mounted signs to suit sign construction and mounting conditions indicated. Modify manufacturer's standard brackets as required.


	PART 3 -  EXECUTION
	3.1 INSTALLATION
	A. General: Install signs using mounting methods indicated and according to manufacturer's written instructions.
	B. Mounting Methods:
	C. Remove temporary protective coverings and strippable films as signs are installed.





