PROFESSIONAL SERVICES AGREEMENT

This Agreement, made and entered into this, the 18" day of January 2022, and between the
City of Dripping Springs, Texas (hereinafter referred to as the "City") and HDR Engineering,
Inc., (hereinafter referred to as "Contractor"), is understood and agreed to be as set forth herein:

1. Description of Services. The City and Contractor agree to the following:

(a) Contractor shall deliver reports to City Hall via mail, in person, or other electronic means
as appropriate.

(b) Contractor shall attend meetings of City Council, TIRZ Board, and related committee
meetings as needed to provide progress reports and drafts of the engineering services.

(c) Contractor shall conduct business in good faith displaying professionalism and a
courteous manner in dealings with the staff, citizens, and customers of the City.

(d) Contractor will report to the City Administrator, verbally or in writing, any conflicts
between Contractor and any citizen or customer in the course of performing said duties
and responsibilities.

(e) Contractor shall maintain complete and accurate records of work performed for the City.
Contractor shall manage both public and confidential records that Contractor obtains
pursuant to this Agreement with the understanding that some records may be subject to
state open records laws. Contractor shall comply with the City's public information
policies.

(f) Performs other related duties as needed.

2. Scope of Work. Contractor will provide engineering services related to the Old Fitzhugh
Road Engineering Services as described in Exhibits “A” and “B” for the initial 30% plans.
Future task orders for 60%, 90%, and 100% plans may be approved in writing through
additional Task Orders. Additional Services may be agreed to in writing by both parties and
billed at a negotiated rate as listed in Exhibit “C” in future task orders.

3. Schedule. Work shall commence upon execution of this agreement and shall be completed
within the schedule noted within the Scope of Services attached. This Agreement provides
for completion of the 30% plans and related services. Additional task orders for 60%, 90%,
and 100% plans will be approved by separate task order but will be subject to this
Agreement. This Agreement shall be in effect for a period of two (2) years unless terminated
as provided below or if all work associated with Agreement is completed. Contractor shall
start work immediately after the execution of this Agreement. Schedule is attached as
Exhibit “E”.

4. Payment for Services. The City will compensate Contractor in accordance with the fee
and hourly rate structure contained in Contractor's proposal attached as Exhibit “C”.

City of Dripping Springs PSA HDR Old Fitzhugh Road Project
Document No. HDROF01182022 Page 1 of 54



Contractor shall invoice City in accordance with Contractor's attached proposal. Invoices
will be submitted monthly and payment is due within 30 days of City’s receipt and approval
of the invoice. The total amount of this contract for 30% plans will not exceed one hundred
and fifty-seven thousand dollars ($157,000). Additional services and payment for additional
services for future task orders for 60%, 90%, and 100% will be subject to Exhibit “C” and
must be approved in writing by the City prior to provision of such services. The fee amounts
in Exhibit “C” are valid for two (2) years. Any services provided after the termination of
this Agreement in two (2) years will be in writing.

5. Relationship of Parties. It is understood by the parties that Contractor is an independent
contractor with respect to the City and not an employee of the City. City will not provide
fringe benefits, including health insurance benefits, paid vacation, or any employee benefit,
for the benefit of Contractor. The City may contract with other individuals or firms for legal
services.

6. Limitations. During the period the Contractor is covered by this agreement, the Contractor
will not be permit ted to perform any services for any agency, developer, contractor or
individual performing work within or for the City, or any project or construction that
involves inspection, coordination, approval or in any other manner that involves the City
other than that work assigned by an agency of the City.

7. Termination. Either party may terminate this Agreement with thirty (30) days at any time
with written notice to the other party. All services provided by Contractor shall be paid for
in accordance with Exhibit “C” if the Agreement is terminated. City will only pay for
services provided by Contractor prior to termination.

8. Injuries/ Insurance. Contractor acknowledges the contractor's obligation to obtain
appropriate insurance coverage as listed in Exhibit “D”.

9. Indemnification. Contractor agrees to indemnify and hold City harmless from all claims,
losses, expenses, fees, including reasonable attorney's fees, costs, and judgments that may
be asserted against City to the extent caused by or resulting from an act of negligence or
intentional tort of Contractor, Contractor 's employees, if any, and Contractor's agents.

10. Assignment. Contractor's obligation under this Agreement may not be assigned or
transferred to any other person, firm, or corporation without the prior written consent of
City.

11.Notice. All notice required or permitted under this Agreement shall be in writing and shall
be delivered either in person or deposited in the United States mail, postage prepaid,
addressed as follows:

For the City: For the Contractor:
City of Dripping Springs HDR Engineering, Inc.
Attn: City Administrator Attn: Justin Word, P.E
P.O. Box 384 504 Lavaca, Suite 900
City of Dripping Springs PSA HDR Old Fitzhugh Road Project
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Dripping Springs, TX 78620 Austin, Texas 78701
(512) 858-4725 (512) 904-3728

Either party may change such address from time to time by providing written notice to the
other in the manner set forth above. Notice is deemed to have been received three (3) days
after deposit in U.S. mail.

12.Mandatory Disclosures. Texas law requires that vendors make certain disclosures. Prior to
the effective date of this Contract, the Contractor has submitted to the City a copy of the
Conflict of Interest Questionnaire form (CIQ Form) approved by the Texas Ethics
Commission (Texas Local Government Code Chapter 176) and, by signing this Agreement,
the Contractor affirms compliance with the Prohibition on Contracts with Companies
Boycotting Israel (Texas Government Code Chapter 2270). The Contractor must also fill out
Form 1295, as required by the Texas Ethics Commission, and submit it to the City. The form
may be found here: https://www.ethics.state.tx .us/whatsnew/elf info form 1295.htm

13.Severability. If any provision of this Agreement shall be held to be invalid or unenforceable,
then such provision shall be deemed to be written, construed, and enforced as so limited.

14.Waiver of Contractual Right. The failure of any party to enforce any provision of this
Agreement shall not be construed as a waiver of that party's right to subsequently enforce
and compel strict compliance with every provision of the Agreement.

15. Applicable Law: The laws of the State of Texas shall govern this Agreement.

16. Venue: The venue for any and all legal disputes arising under this Agreement shall be Hays
County, Texas.

17.Entire Agreement. This Agreement contains the entire Agreement of the parties and there
are no other promises or conditions in any other Agreement whether oral or written. This
Agreement supersedes any prior written agreements between the parties. If there is any
conflict between this Agreement and any Attachment, this Agreement controls.

THE CITY: CONTRACTOR:

City of Dripping Springs
Z

Michelle Fischer H]}%’( ENGINEERING, INC.
City Administrator

Of/tw&MA/\ W WL 01/27/2022
Datqy 0 Date
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ATTEST:

Andrea Cunningham
City Secretary
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EXHIBIT A
SERVICES TO BE PROVIDED BY THE CITY
For Roadway Improvements on Old Fitzhugh Road

Dripping Springs, Texas

Project Limits: Old Fitzhugh Road from Mercer Street to RM 12

Project Length: 3,300 feet (0.6 Miles)

In coordination with the services to be provided by the ENGINEER, as described in Exhibit B,
the CITY shall provide the following, as available:

PROJECT MANAGEMENT
The CITY will designate a Project Manager to represent the CITY.

DESIGN / ENVIRONMENTAL / UTILITY ENGINEERING

Any records available which would assist in the identification of environmental
constraints.

A. Reviews of recommendations offered by HDR Engineering, Inc. (ENGINEER) and
approve or reject any or all work performed under this contract

Review of progress of work and final acceptance of deliverables

Processing of all periodic payment requests submitted by ENGINEER

Assist as necessary in submittal of documentation to regulatory agencies for review,
comment, or approval when specified.

All comments regarding the review of the engineering services completed
Assistance in the coordination and scheduling of site visits

Review and approval of typical roadway sections and design criteria developed by the
ENGINEER

Pavement design to be used for all new roadways, in consultation with the ENGINEER
Assist as necessary in obtaining the required data and information from other local,
regional, state, and federal agencies

Provide the ENGINEER with timely reviews and decisions necessary for the
ENGINEER to maintain the project work schedule

Distribute plan sets to the appropriate agencies and the public

Schedule and coordinate, with the ENGINEER public involvement meetings
Furnish available horizontal control points established by the CITY

Furnish available plans and design information for adjoining projects

Furnish available right-of-way maps

Negotiate with all utility companies for any agreements and required relocations
Pay all reviewing agency fees promptly including review, inspection and recording
fees

Assist with obtaining right-of-entry (ROESs) for adjoining property owners necessary
for field surveying outside existing public right-of-way

Right of Way Acquisition services and landowner negotiations

-T oTm UOw
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T. Title Commitments for parcels to be acquired
U. Advertisement and solicitation for bids to construct the project

PLAN REVIEW TURN-AROUND TIMES

30% Submittal: 3-4 Weeks
60% Submittal: 3-4 Weeks
90% Submittal: 3-4 Weeks
100% Final Submittal: 2-3 Weeks

Old Fitzhugh Road PS&E Page 2 of 2 Exhibit A
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EXHIBIT B
ENGINEERING SEVRICES TO BE PROVIDED BY THE ENGINEER
For Roadway Improvements on Old Fitzhugh Road

Dripping Springs, Texas

Project Limits: Old Fitzhugh Road from Mercer Street to RM 12

Project Length: 3,300 feet (0.6 Miles)

Project Statement

The roadway improvements for Old Fitzhugh Road from Mercer Street to RM 12 include reconstructing
the roadway to incorporate pedestrian facilities, illumination, landscaping and limited on-street parking
according to the approved schematic developed in the Conceptual Design Phase.

The work to be performed by HDR Engineering, Inc. (ENGINEER) for this work shall consist of
providing engineering services for survey, utility coordination, right-of-way coordination, roadway,
drainage, signing, pavement markings, and illumination at 30%, 60%, 90% and the Final Plans,
Specifications, and Estimate (PS&E) submittals. The project limits are from Mercer Street to RM 12 for
a length of approximately 3,300 feet.

Project control will be compatible with the current Geographical Information Systems (GIS) in use by
the City of Dripping Springs (CITY). The ENGINEER shall collect, review, and evaluate the available
existing data pertaining to this project and prepare the project design in accordance with applicable
requirements, design criteria, and policies of the CITY.

The PS&E package shall be prepared in accordance with the requirements of the applicable TxDOT
and CITY Specifications, Standards, and Manuals (current versions in effect on the NTP date).
Whenever possible, TxDOT and the CITY’s standard drawings, standard specifications, or previously
approved special provisions and/or special specifications will be used. If a special provision and/or
special specification must be developed for this project, it shall be in a format acceptable to the CITY
and, to the extent possible, incorporate references to approved test procedures.

All design exceptions to approved design criteria shall be requested in writing, by the ENGINEER for
approval by the CITY prior to incorporating the criteria into the project design.

The ENGINEER shall make reasonable efforts to minimize or avoid where possible, utility conflicts and
the relocation of existing utilities.

The ENGINEER shall prepare parcel sketches and metes and bounds descriptions for the parcels and
ROW footprint previously determined at the Conceptual Design Phase and confirmed at the 30% PS&E
design level, subject to approval by the CITY. Necessary construction easements shall also be
identified.
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The CITY will be the principal point of contact for public or private inquiries regarding the project. The
ENGINEER will prepare technical exhibits and attend public stakeholder meetings as requested by the
CITY.

The detailed scope of services for this work is further described below.

PROJECT MANAGENMENT

A. Coordination with CITY: The ENGINEER will coordinate with the CITY to complete the PS&E
for the project. The ENGINEER will prepare for and attend monthly coordination meetings with
the CITY to discuss project progress, planned activities, key issues or items requiring decision
or approval by the City. The ENGINEER shall prepare meeting minutes for all meetings and will
distribute to staff for approval and record keeping. Project Management services needed to
complete the design phase are anticipated to span a period of 12 months.

B. Invoicing and Schedule Updates: The ENGINEER will provide monthly invoices for payment
to the CITY including a project status report of work completed within the reporting period, work
anticipated in the next work period, and any outstanding issues or concerns. The ENGINEER
will also provide design schedule updates with the monthly invoices detailing work completed
and any task adjustments. Status reporting, invoicing, and schedule updates are anticipated to
span a period of 12 months.

C. Subconsultant Coordination, Deliverable Review and Invoices: Monthly coordination with
the team will be conducted to verify project milestones are met. The ENGINEER will meet with
Subconsultants to discuss progress, design updates, constraints, and completion schedules for
key tasks. The ENGINEER shall review deliverables from Subconsultants for conformance with
the approved scope and project design. Subconsultants will forward their monthly invoices
directly to the ENGINEER. The ENGINEER will review, process, and combine all invoices into
one deliverable and forward one copy for payment to the CITY.

D. Quality Assurance / Quality Control: The ENGINEER will develop a project-specific quality
control plan identifying key roles, responsibilities, record keeping procedures, and anticipated
review dates and make a copy available to the CITY. The ENGINEER will provide quality control
of identified documents prior to each defined design submittal (30%, 60%, 90%, and Final)
following established QA/QC processes.

ROADWAY DESIGN
A. Title Sheet and Index of Sheets

a. Prepare Title sheet
b. Prepare Index of Sheets including standard selections

B. Typical Sections: Typical sections shall be prepared for existing conditions and proposed
improvements. Typical sections shall include width of travel lanes, shoulders, outer separations,
border widths, sidewalks, curb offsets, and ROW. The typical section shall also include PGL,
centerline, pavement design, longitudinal joints, side slopes, sodding/seeding limits, concrete
traffic barriers and sidewalks, station limits, common proposed and existing structures including
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retaining walls, existing pavement removal, limits of embankment and excavation, and existing
and proposed utilities.

C. Project Layout: Layout shall consist of a planimetric file of existing features and the proposed
improvements within the existing and proposed ROW. The layout shall include the following
features:

Existing/Proposed ROW

Existing/proposed horizontal alignment

Proposed drainage features

Proposed retaining walls/bridges/culverts (as applicable)
Begin/end project stations

Street names

~@p oo T

D. Survey Control Sheet: Sheet will include horizontal/vertical control points used to establish
survey control and will identify horizontal/vertical survey datum and surface to grid adjustment
factors.

E. Horizontal Alignment Data Sheets: Sheet includes data for the horizontal alignment for Old
Fitzhugh Rd. Superelevation data consisting of station, slope, and begin and end transition will
be provided as needed.

F. Roadway Plan & Profile: The ENGINEER will develop plan and profile (1" = 40’ sheets) using
the survey acquired by the ENGINEER, as well as utilizing the approved roadway design
criteria.

The plan view shall contain the following design elements:

a. Calculated roadway centerlines for roadway including cross streets as applicable.
Horizontal control points shall be shown.

Pavement edges for all improvements (main roadway, cross streets, and driveways)
Right-of-way and easement limits (proposed and existing)

Linework for proposed drainage elements

The geometrics (pavement cross slope, lane, and shoulder widths) and typical
sections of the proposed highway roadway and crossroads

Horizontal and vertical roadway alignments.

Direction of traffic flow on all roadway lanes

Sidewalks/Pedestrian facilities

Identified utilities and providers

e o
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The profile view shall contain the following design elements:

Calculated profile grade

Existing and proposed profiles along the proposed centerline.
Drawing vertical scale to be 1" =10’

Existing and proposed utilities, including proposed drainage crossings

WL

G. Intersection Layouts - Cross Streets: The ENGINEER shall provide an intersection layout
detailing the pavement design and drainage design at the intersection of each cross street. The
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layout shall include the horizontal and vertical alignments, curb returns, contours, geometrics,
transition length, stationing, pavement, drainage details, and American with Disabilities Act
Accessibility Guidelines (ADAAG)/PROWAG compliance items. The ENGINEER shall design
for full pavement width to the ROW and provide a transition to the existing roadway.

H. Driveway Plan & Profiles: Prepare driveway plan and profiles with details including station,
pavement section, width, length, radii, proposed grades, parallel culvert details (if needed) and
associated temporary construction easements.

I. Removal Layouts: Provide removal layouts 1” = 50 scale (double bank) detailing items to be
removed for project limits.

J. Pedestrian and Bicycle Facilities: The ENGINEER shall coordinate with the City to
incorporate pedestrian and bicycle facilities as required or shown on the project’s schematic. All
pedestrian/bicycle facilities must be designed in accordance with the latest Americans with
Disabilities Act Accessibility Guidelines (ADAAG), the Texas Accessibility Standards (TAS),
PROWAG, and the AASHTO Guide for the Development of Bicycle Facilities.

K. Roadway Cross Sections: The ENGINEER shall determine earthwork quantities and provide
final design cross sections at 50-foot intervals. Cross sections shall be delivered on 11"x17”
sheets. The ENGINEER shall provide all criteria and input files used to generate the design
cross sections. Cross sections and quantities shall consider existing pavement removals.
Annotation shall include at a minimum existing/proposed right of way, side slopes (front & back),
and profile elevations. Cross sections shall be submitted by the ENGINEER at the 60%, 90%,
and Final submittals, respectively.

L. Miscellaneous Detail Sheets: Provide detail sheets (estimated 5 sheets) for miscellaneous
design details.

M. Quantity Summary Sheets: Prepare and update summary of estimated quantity sheets
showing item description, item unit, and item quantity for roadway bid items. Summary sheets
shall be updated at each milestone submittal.

N. Standards Selection: Include standard sheets applicable to project for roadway design
elements.

DRAINAGE DESIGN

Coordination with City staff and perform field review. This will take place at project inception and after
completion of the 30% design phase.The following tasks will occur in the 30%, 60%, 90%, and 100%
plan phases.

Complex Hydraulic Design Hydrologic and Hydraulic Design: The ENGINEER will prepare
hydrologic and hydraulic analyses of the proposed storm drain system, storm drain pipe outfalls,
and conveyance to and through the detention basins/water quality basins. This includes design of
the storm drain/stormwater management system in the right-of-way and conveyance storm drain
lines to the receiving creek west of the project. As part of this effort, four (4) prospective drainage
easements will be defined and coordinated with the project team. Storm drain outfall structures
and the necessary permanent erosion control measures will be part of the plans and
specifications.

Storm Drain Analysis and Design

A. Storm Drains: The ENGINEER will perform the following storm drain design services:
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a. Storm drain analysis incorporating updated Rational Method peak flows for the
specified frequencies.

h. Design storm drain system (inlets, laterals, trunk lines and outfalls) that minimize the
interference with the passage of traffic or incur damage to the highway and local
property in accordance with the City of Dripping Springs requirements and use Atlas
14 rainfall data.

c. Determine hydraulic grade line starting at the outfall channel or overland flow
location (tributary west of Old Fitzhugh Road) for each storm drain design. Use the
design water surface elevation of the outfall as the starting basis (tailwater) for the
design of the proposed storm sewer system. The tailwater will be based on available
floodplain data and/or a HECRAS model developed for this project if necessary.

d. Calculate manhole head losses.

e. Limit discharge into existing outfalls to the capacity of the existing system. Evaluate
alternative flow routes if necessary, to relieve system overload.

f. Identify areas requiring trench protection, excavation, shoring, and de-watering.

g. Design non-standard drainage details (junction boxes, pipe connections, etc.).

h. Determine pipe strength requirements.

i.

Design outfall structures and appropriate permanent erosion controls to prevent
scour hole development and channel erosion.

j. Define up to four (4) drainage easements to convey stormwater runoff from Old
Fitzhugh Road to the tributary west of the project site. The drainage easements will
include the outfall structures as noted above.

B. Storm Drain Hydrologic and Hydraulic Tables: The ENGINEER will prepare hydraulic data
using StormCAD Drainage software for the proposed storm sewer system. The storm system
will be designed for the 25-year event and 100-year event per the City of Austin DCM and City
approved design criteria.

k. Determine drainage areas and flows for cross culvert drainage systems.

|. Determine the sizing of the drainage crossings. Develop designs that minimize the
interference with the passage of traffic or cause damage to the highway and local
property in accordance with the City of Dripping Springs criteria.
o Determine Traffic Control Phasing for the construction of the cross culverts
e Design inlet and outfall erosion protection at each outfall

C. Storm Water Detention Analysis:

a. Prepare detention sizing and outlet configuration to mitigate adverse downstream
impacts to receiving streams using HEC-HMS and Curve Number Method peak
flows for the 2-year, 10-year, 25-year, and 100-year design frequencies. Atlas 14
rainfall depths will be utilized.

b. Coordinate detention design to be included with storm drain design.

D. Water Quality Design (Rain garden/bioretention):
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a. Prepare water quality basin design in combination with the detention design to
manage water quality in accordance with the City of Dripping
Springs criteria. Based on planned site disturbance less than 4 acres, the project will
not need to obtain approval from the TCEQ Edwards Aquifer Protection Program.
This proposal does not include cost or time for TCEQ coordination/approval.

b. Coordinate water quality design with storm drain design.

c. Coordinate with landscape planners to verify proper plant and materials selection.

E. Plans Sheets for Drainage Design:

Prepare the PS&E package in accordance with the applicable requirements of the City’s
specifications, standards, and manuals. Include the following sheets and documents, as
appropriate:

a. Drainage Area Maps

b. Hydrologic Data Sheets

c. Hydraulic Data Sheets

d. Storm Drain Plan/Profile Sheets within right-of-way and offsite to the receiving
tributary or overland flow area

e. Detention Pond/Rain Garden Grading Plan and Typical Sections

f. Detention Pond/Rain Garden Maintenance Details

g. Trench Protection and Special Shoring Details (if applicable)

h. Prepare culvert cross sections and identify each station location.

i.

Select any necessary standard details from City or TxDOT list of standards for items such as

inlets, manholes, junction boxes and end treatments.

j. Prepare details for non-standard inlets, manholes and junction boxes.

k. Prepare drainage details for outlet protection (permanent erosion control), outlet structures
and utility accommodation structures.

I. ldentify pipe strength requirements.

m. Prepare drainage facility quantity summaries.

n. ldentify potential utility conflicts and, if feasible, design to mitigate or avoid those identified
conflicts.

o. Consider pedestrian facilities, utility impacts, driveway grades, retaining wall and concrete
traffic barrier drainage impacts.

p. ldentify existing ground elevation profiles at the ROW lines on storm sewer plan and profile

sheets.

F. Hydrologic and Hydraulic Report:

Prepare a report summarizing the assumptions, methods for calculations, existing and proposed
conditions, and results of analyses. The report will include discussion hydrologic and hydraulic
analysis procedures and summaries of calculation results and input parameters along with
ROW needs to accommodate storm drain outfalls (within right-of-way and offsite), detention and
water quality basins. The report will document that the project will not have adverse impacts on
downstream properties and will comply with City of Dripping Springs detention and water quality
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requirements.

The ENGINEER will submit the report at each design phase to the CITY for review and
comment. The ENGINEER will address comments and submit updates with each design phase.

SIGNING AND PAVEMENT MARKING

Signing: The ENGINEER shall prepare drawings, specifications, and details for necessary small
signing. The ENGINEER shall coordinate with the City (and other Engineers as required) for overall
temporary, interim, and final signing strategies and placement of signs outside contract limits.

a. Prepare sign detail sheets for non-standard signs showing dimensions, lettering,
shields, borders, corner radii, etc., and shall provide a summary of small signs.

b. lllustrate and number the proposed signs on plan sheets.

c. Select each sign foundation from City or TxDOT Standards.

Pavement Marking: The ENGINEER shall detail permanent and temporary pavement markings and
channelization devices on plan sheets. The ENGINEER shall coordinate with the City (and other
Engineers as required) for overall temporary, interim, and final pavement marking strategies. The
ENGINEER shall select Pavement markings from the latest City or TxDOT standards.

The ENGINEER shall provide the following information on signing and pavement marking layouts:

Roadway layout

Center line with station numbering

Culverts and other structures that present a hazard to traffic
Location of utilities

Existing signs to remain, to be removed, or to be relocated
Proposed signs (illustrated, numbered and size)

Proposed markings (illustrated and quantified) which include pavement markings, object
markings and delineation

Quantities of existing pavement markings to be removed
Proposed delineators and object markers

Right-of-way limits

Direction of traffic flow on all roadways

@0 o0 oy
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Quantity Summary Sheets: Prepare summary sheets showing item description, item unit, and item
quantity for temporary and permanent signing and pavement marking bid items.

TRAFFIC CALMING

The ENGINEER shall incorporate traffic calming measures (pinch points, speed tables, and raised
crosswalks) into the roadway design plans. The ENGINEER shall develop specifications and details for
traffic calming measures.

TRAFFIC CONTROL PLAN, DETOURS, AND SEQUENCE OF CONSTRUCTION

The ENGINEER shall prepare Traffic Control Plans (TCP) for the project. A detailed TCP shall be
developed in accordance with the latest edition of the TMUTCD. The ENGINEER is to implement the
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current Barricade and Construction (BC) standards as applicable. The ENGINEER shall interface and
coordinate phases of work, including the TCP, with adjacent Engineers. The ENGINEER shall:

A. Overall Phasing Plan: Develop an overall phasing plan for the project showing the phasing
layout for construction of the proposed improvements.

B. Traffic Control Narrative: Provide a written narrative of the construction sequencing and work
activities per phase and determine the existing and proposed traffic control devices (regulatory
signs, warning signs, work zone pavement markings, barricades, flaggers, temporary traffic
signals, etc.) to be used to handle traffic during each construction sequence.

C. Traffic Control Phasing Layouts: Prepare Traffic Control Phasing Layouts (3 Phases
assumed) for each phase of the project including typical sections that identify the travel lanes
and work zones. The ENGINEER shall show proposed traffic control devices for at-grade
intersections during each construction phase (stop signs, flaggers, signals, etc.). The
ENGINEER shall show temporary roadways, structures and detours required to maintain traffic
throughout the construction phasing.

The Phasing Layouts will include the following:

a. Prepare each TCP in coordination with the City. The TCP shall include interim
signing for every phase of construction. Interim signing shall include regulatory,
warning, construction, route, and guide signs. The ENGINEER shall interface and
coordinate phases of work, including the TCP, with adjacent Engineers, which are
responsible for the preparation of the PS&E for adjacent projects.

b. Maintain continuous access to abutting properties during all phases of the TCP. The
ENGINEER shall develop a list of each abutting property along its alignment. The
ENGINEER shall prepare exhibits for and attend meetings with the public, as
requested by the City.

c. Make every effort to prevent detours and utility relocations from extending beyond
the proposed Right-of-way lines. If it is necessary to obtain additional permanent or
temporary easements and Right-of- Entry, the ENGINEER shall notify the City in
writing of the need and justification for such action. The ENGINEER shall identify
and coordinate with all utility companies for relocations required.

d. Describe the type of work to be performed for each phase of sequence of
construction and any special instructions (e.g., storm drain, culverts, bridges, railing,
illumination, signals, retaining walls, signing, paving surface sequencing or concrete
placement, ROW restrictions, utilities, etc.) that the contractor should be made
aware to include limits of construction, obliteration, and shifting or detouring of traffic
prior to the proceeding phase.

e. Include the work limits, the location of channelizing devices, positive barrier, location
and direction of traffic, work area, stations, pavement markings, and other
information deemed necessary for each phase of construction.

f. Delineate areas of wetlands on traffic control plans (if any).

g. Design temporary drainage to replace existing drainage disturbed by construction
activities or to drain detour pavement. The ENGINEER shall show horizontal and
vertical location of culverts and required cross sectional area of culverts. If
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temporary shoring is required, prepare layouts and show the limits on the applicable
TCP.

h. Quantity Summary Sheets: Provide summary sheets showing item description, item
unit, and item quantity for temporary and permanent traffic control bid items.

i. Standards Selection: Include standard sheets applicable to project for traffic control
design elements.

ILLUMINATION

The ENGINEER shall prepare lllumination Plans, Details, and Specifications for the project. The
ENGINEER will coordinate the illumination design options with the City (and other Engineers as
required) for overall final luminaire product selections and layout. The final lllumination design will
comply with the local Dark Sky Lighting Ordinance, latest NEC, ANSI/IES RP-8-18, and City and/or
TxDOT Standards. The ENGINEER shall:

A. Conduct a google earth survey of the existing illumination (safety, intersection, and pedestrian),
associated electrical services, utility electric service drops, utility electric primary routing, and
illumination aboveground/underground infrastructure.

B. Remove all existing illumination ( safety, intersection, and pedestrian), associated electrical
services, and illumination aboveground/underground infrastructure in conflict within the Old
Fitzhugh Road reconstruction.

C. Provide new illumination (safety, intersection, and pedestrian), associated electrical services,
and underground illumination infrastructure services for all illumination ( safety, intersection, and
pedestrian) per the ANSI/IES RP-8-18 roadway type and pedestrian volume illumination
classification/ recommendations.

D. Utilize the minimal number of electrical services locations for the illumination ( safety,
intersection, and pedestrian).

E. Project Task List
a. Data Collection

i.  Utility power company(s) contact(s)
ii.  Existing utility(s) overhead and underground routing information
iii. Existing illumination electrical services information (voltage, service size, connected
loads, spares, etc.)
iv.  Available voltage for new illumination electrical services
v.  As-Builts of existing safety, intersection, and pedestrian illumination
b. Survey
i.  HDR will perform a google earth survey of the existing illumination ( safety,
intersection, and pedestrian), associated electrical services, utility electric service
drops, utility electric primary routing, and illumination aboveground/underground
infrastructure.
c. lllumination Design
i.  Utility power company coordination
ii. ANSVIES RP-8-18 Roadway lllumination compliance
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iii. Photometric analysis (Project Limits)
iv.  Overcurrent protection of electric services and branch circuits

v. Voltage drop analysis for electrical services and branch circuits

vi.  Electrical service load analysis and schematics
vii.  NEC, City and/or TxDOT compliance
viii.  Illumination Removal Plans

ix.  lllumination Summary & Plans

X.  lllumination mounting details (if applicable)

d. Electrical for lllumination System

i.  Utility Power Coordination

» Contact the utility power company(s) for existing available voltage, service size,
connected loads, and locations of existing illumination electrical services.

e Coordinate the voltage, service size, connected loads, and locations of the new
illumination electrical services.

i. ANSI/IES RP-8-18 Compliance

o Determine the applicable safety, intersection, and pedestrian recommended
illumination design standards per the roadway type and pedestrian volume
project classification.

ii.  Photometric Analysis

¢ Conduct photometric analysis (project limits) for illumination ( safety, intersection,
and pedestrian) foot-candle compliance.

o Photometric analysis will be utilized to determine the illumination assembly
selection type, distribution, mounting height, and spacing for illumination ( safety,
intersection, and pedestrian).

iv. Overcurrent Protection

e Conduct overcurrent protection analysis for determining electrical service and
branch circuit breaker sizes.

v. Voltage Drop

» Conduct voltage drop analysis for determining electrical service feeders, branch
circuit conductors, and conduit sizes.

vi.  Electrical Service Load Analysis and Schematics

e Conduct load analysis for all illumination electrical services to determine the
electrical service sizes.

o Develop schematics for all illumination electrical services.
vii. NEC, City and/or TxDOT Compliance

e Design illumination utilizing the most current TxDOT Highway [llumination
Manual, City Standards, and applicable National Electric Code (NEC).

viii.  lllumination Removal Plans
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s Develop illumination plans for removal of all existing illumination ( safety,
intersection, and pedestrian), associated electrical services, and illumination
aboveground/underground infrastructure in conflict with the Old Fitzhugh Road
reconstruction.

ix. lllumination Summary & Plans
o Develop illumination plans for illumination ( safety, intersection, and pedestrian).
o Develop lllumination Summary for all illumination quantities

x.  lllumination Details & Specifications

¢ Develop illumination details and specifications for any items not covered by the
TxDOT Standards and/or City Standards.

STORM WATER POLLUTION PREVENTION PLANS (SW3P)

A. SW3P Plan Sheets: The ENGINEER shall develop the SW3P plan sheets to minimize potential
impacts to receiving waterways. The SW3P shall include text describing the plan, quantities,
type, phase, and locations of erosion control devices (BMPs) and any required permanent
erosion control.

B. Quantity Summary Sheets: Provide summary sheets showing item description, item unit, and
estimated item quantities.

C. Standards Selection: Include standard sheets applicable to the project for temporary and
permanent SW3P elements.

UTILITY COORDINATION

The following scope defines the Utility Coordination and Engineering services to be provided on this
project, for a maximum of 8 utility owners, listed below per Texas One-Call.

Pedernales Electric Cooperative

Charter - Spectrum

Fiber Light

Texas Gas Service

Frontier Communications Inc.

Dripping Springs Water Supply Corporation - Water

City of Dripping Springs - Wastewater

e © @ o o © o

A. Utility Coordination

a. Place One-Call, determine Utility Point of Contacts, create Contact List

b. Coordination with Project Team, Preparation and Delivery of Utility Status Reports

c. Send out formal Notification Letters communicating project footprint and timeline

d. Create and maintain Utility Communication Log tracking correspondence with utility
companies

e. Coordinate and Conduct Utility Project Kick-off Meeting (includes invites, preparation,
agenda, and meeting minutes) (Assume 1 virtual meeting maximum)

f. Coordinate and Conduct individual utility coordination meetings, meeting minutes (Assume-
+ 3 joint virtual meetings per utility- maximum of 15 meetings). Coordination meetings
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include verification of utility mapping depictions, review of conflicts, resolutions, designs, and
relocation statuses.

g. ldentify Utilities with Compensable Rights- Coordinator will request appropriate
documentation from utilities to validate prior rights and property interests

h. Review confirmed utility conflicts with each utility company and determine best mitigation of
each

i. Obtain Clearance Letters for City for Utilities not in conflict

j. Provide Final Contacts List, Coordination Tracking Log, Utility Status Report and key
coordination Meeting Minutes

k. Coordination of Utility Permitting

B. SUEQL-D

Subsurface Utility Engineering Quality Level D -

a.

Quality Level D: Collect Utility Records, block-maps and as-builts. Plot Utilities from review
and analysis of available existing utility records.

C. Utility Enaineering

a.

=

Preparation and maintenance of Existing Utility Layout (includes survey, records research,
proposed roadway, sidewalk and drainage features, aerial background, with all utilities
getting assigned a distinct line style for ease of visual identity), and QC. Layout is defined as
a plotter Roll Plot (typical 36" x 52" Layout)

Verify Identified utility conflicts with proposed improvements and constructability of
improvements, include labeling conflicts with numerical 1D, determine any additional conflicts
Display and maintain potential utility conflict annotations on Utility Layout.

Create and maintain a further detailed Utility Conflict Matrix corresponding with each Conflict
ID

Calculate conflict confirmation/ clearance with proposed improvement design information
including pavement and drainage facilities

Evaluate potential need for SUE QL-B locating and QL-A Test Hole services at key locations
for conflict determination

Provide formal QC of Utility Layout, Conflict Matrix

Upon confirmation of all conflicts, provide technical support to work with utility companies
and design teams to obtain best solution to resolve each conflict - Design Modifications to
Avoid, Protect in Place or Relocate Utility

Provide technical support for interpretation of Utility: standards, timelines, material
descriptions, labor quantities, symbols, terms/ slang, and prior rights validation

Provide feasible proposed utility alignments for required facilities needing relocation

Assist utility companies in the relocation design by providing interim over-the-shoulder
reviews and comment sessions on their relocation design plans. (Compatibility with road/
drainage improvements, Compliance to applicable Design Criteria Manual, Utility
Accommodations Rules, Regulations, constructability, schedule and sequencing for
Installations, Cutovers and customer outages, removal/ abandonment of old facilities)
(maximum of 6 utility design plan reviews at twice each, 12 reviews total)
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I. Deliver a finalized Utility Layout, Conflict Matrix

D. Utility Coordination & Engineering Exclusions:

a. This scope does not include 11x17 plan sets of project utility sheets.

b. Utility Payment coordination and development of Reimbursement Agreements are not
included in the coordination scope.

c. Coordination or communications with other stakeholders beyond utilities companies, such
as access and service negotiations with local landowners, are not included in this utility
coordination scope.

d. Conflict analysis is scoped to be performed once, substantial project changes requiring
significant re-analysis of conflicts and SUE needs as an additional effort is not included in
this scope

e. This scope does not include Utility Relocation Design services such as water and
wastewater relocation designs.

f. This scope does not include coordination with utility companies to determine timelines and
schedules including design time, long-lead material time, moratorium periods, bidding/
award time, construction timeframe and removal/ proper abandonment for conflicted utilities.
The scope assumes the City will provide these services.

g. This scope does not include field construction inspection services such as Ultility
Construction Monitoring, Scheduling or Verification

ENVIRONMENTAL

The Engineer shall prepare technical reports and provide all documentation in support of a
Categorical Exclusion (CE) in preparation for future state or federal grants or funding that may
be made available for the proposed project. The CE shall meet the requirements of 23 CFR
§771.117 and TAC, Title 43, Part 1, Chapter 2. The Engineer shall follow guidance per current
TxDOT toolkits and the State in effect as of the date of delivery of the documents for review;
current state and federal laws, regulations, and policies; agreements between the State and
other state or federal agencies; and FHWA and AASHTO guidelines.

Technical Reports

The Engineer shall prepare technical reports to support the CE. Technical reports and
documentation must be prepared for the State with sufficient detail and clarity to support
environmental determination(s).Environmental technical reports and documentation must
include appropriate National Environmental Policy Act of 1969 (NEPA) or federal regulatory
language in addition to the purpose and methodology used in delivering the service.

Environmental technical reports and documentation must include appropriate National
Environmental Policy Act of 1969 (NEPA) or federal regulatory language in addition to the
purpose and methodology used in delivering the service.

A. Constraints Analysis
The Engineer shall perform a constraints analysis for the project area consisting of
desktop research to obtain digital, readily available information about environmental
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resources within the project area from the appropriate local, state, and federal
agencies. This information will be summarized in the Environmental Constraints
Report, and will include the following:

A cultural resources review to determine the extent of previous studies and identify
known historic or archeological sites in or near the proposed project area, including a
search of archeological records maintained by the Texas Archeological Research
Laboratory and a review of the Texas Historic Sites Atlas maintained by the Texas
Historical Commission (THC) for cemeteries and recorded historical markers, properties,
or districts listed in the National Register of Historic Places (NRHP) located within the
project area.

A review of current protected species lists from the Texas Parks and Wildlife Department
(TPWD) and U.S. Fish and Wildlife Service (USFWS), and a search request from the
Texas Natural Diversity Database (TXNDD), National Wetlands Inventory (NWI) maps
and current aerial photography will be reviewed for surface water features that may be
considered waters of the U.S. that would be affected by the proposed project. Data
collected through this task will be stored in Geographical Information Systems (GIS)
format.

A review of Texas Commission on Environmental Quality’s (TCEQ) Industrial and
Hazardous Waste data for any hazardous materials abutting the ROW.

An assessment of Section 4(f) properties in the project area and potential impacts.

A site visit to verify data gleaned from desktop surveys.

A map of known environmental resources within the project corridor using GIS.

B. Categorical Exclusion

The Engineer shall work with the State to prepare Work Product Development 1 and 2
for the project, to include a project description, project boundaries, and other project

details.

C. Historic Resource Identification, Evaluation and Documentation Services

The Engineer shall perform limited non-archeological historic-age resource studies
related to compliance with Section 106 and Section 110 of the NHPA (36 CFR 800).
Prior to conducting formal historic resource investigations, a Project Coordination
Request (PCR) would be prepared and approved to determine if further studies would
be warranted.

The PCR shall comply with the TxDOT Environmental Compliance Toolkits provided
by the State's Environmental Affairs Division in effect as of the date of the receipt of
the documents.

The Engineer shall revise the PCR to address comments by the State at no additional
cost to the State and may be required to integrate the findings into another
environmental document. The State assumes responsibility for transmitting the
findings to THC and for transmitting THC comments to the Engineer’s Technical
Expert. Engineer’s Technical Expert is an institution, firm, individual, or team that
provides professional scientific services, including but not limited to archeologists,
biologists, geologists, historians, or other environmental professions that conduct
environmental or cultural assessments required by state or federal law for
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fransportation projects. The State assumes respensibility for any further historic, non-
archeological surveys that arise from the findings of the PCR.

The Engineer shall conduct tasks associated with public involvement as requested
during the historic resources reporting phase and conforming to the methodology
outlined in the TxDOT Environmental Compliance Toolkits.

The Engineer shall contact interested parties when applicable in order to determine
local knowledge of historic resources in the project area. Interested parties include but
are not limited to: Certified Local Governments, Historic Preservation Offices, County
Historical Commissions, Historic Bridge Foundation, and other consulting parties.

D. Archeological Background Studies
The Background Study shall be produced by a professional archeologist as defined in
13 TAC §26.4(2). The Archeological Background Study shall conform to the current
Review Standard for Archeological Background Studies, available from the State.
Unless the Engineer has previously completed an Archeological Background Study for
the project, the Archeological Background Study must define and consider all
alternatives selected for detailed study, including all existing right of way, all proposed
new right of way, easements (temporary and permanent), and any other project-
specific location designated by the State. The Archeological Background study shall
consider the likely depth of impacts resulting from the proposed project. The location of
all alternatives selected for detailed study shall be presented on a map or maps as part
of the Archeological Background Study.

For projects in which an Archeological Background Study has already been completed
by the Engineer and the project has materially changed --affecting the project limits,
proposed new right of way (if any), easements (if any), any other project-specific
location designated by the State, and/or the depth of impacts -- the Archeological
Background Study shall incorporate the previous study by reference and focus on the
project changes.

To conduct the Archeological Background Study, the professional archeologist shall
undertake a review of existing data, including, but not limited to, the Texas
Archeological Sites Atlas, geologic maps, soil maps, Potential Archeological Liability
Map (PALM) of the project area (if applicable), aerial photographs, and historic maps.
Based on this review, the Archeological Background Study shall identify and plot on a
map the areas that require field investigation to evaluate the project’s effects on
archeological resources and cemeteries and shall identify the areas in which the
proposed project would have no effect on archeological resources and cemeteries.
The Archeological Background Study shall identify any areas proposed for field
investigation where impacts are deep, extending beyond three feet in depth.

Mechanical excavation and site curation would require supplemental work
authorization.
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E. Water Resources
The Engineer shall perform a surface water analysis for the project. The engineer shall
provide a Draft and final Surface Water Analysis Forms, Draft and final Section 404/10
Impacts Tables. Any required U.S. Army Corps of Engineers (USACE) permitting
would be performed under a separate work authorization.

F. Threatened or Endangered Species
The Engineer shall perform a species analysis of the project area and coordinate with
TPWD, if required. The Engineer shall provide a Draft and final Species Analysis Form
and Spreadsheet and a Draft and final Documentation of Texas Parks and Wildlife
Best Management Practices. Surveys for Protected Species or Habitat of Protected
Species based on the most current State and TPWD Memorandum of Understanding
(MOU Effective 2013.) The Engineer shall:

o Perform surveys of protected species or habitat of protected species. This shall include:

o All species listed by the United States Fish and Wildlife Service (USFWS) as threatened
or endangered or proposed for listing as threatened or endangered (50 CFR 17.11-12),

o All species that are candidates for review for listing by USFWS as threatened or
endangered (per most recently updated list in Federal Register),

o Species listed as threatened or endangered species or species of greatest conservation
need (SGCN) by the State of Texas Threatened and Endangered Species Listings,
Texas Park and Wildlife Department (TPWD),

o Species protected by the Migratory Bird Treaty Act (50 CFR 10.13) and the Bald and
Golden Eagle Protection Act (16 U.S.C. 668-668c).

o Examine existing data to determine the likelihood that rare species, protected species, their
habitat, or designated critical habitat (per 50 CFR §17.94-95) could be impacted by the
Transportation Activity. Existing data shall include the Element Occurrence Identification
(EOQID) records of the TPWD Natural Diversity Database, following the Guidelines set forth
in the most current version of TPWD’s Guidelines for TXNDD Data Analysis in TxDOT
Environmental Documents.

It is not anticipated that the Project will provide habitat for Threatened and Endangered
Species. Should habitat be present or Threatened and Endangered Species
individuals are identified in the project area, the following tasks would be provided
under a supplemental agreement:

e Perform an effect determination pursuant to the Endangered Species Act (ESA) for all
federally listed species. A determination of impact must be included for all state-listed
species. The determination of effect and impact must be supported by evidence, and may
require a detailed assessment. Any technical reports used to support the determination(s)
must be referenced and provided to the State.

¢ Determine whether critical habitat is present in the study area and whether the
Transportation Activity will affect that critical habitat.

o Perform species-specific habitat surveys, presence or absence surveys for protected
species, or critical habitat (per 50 CFR 17.94-95) and rare species.
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s Conduct surveys for the presence or absence of protected species according to protocols
adopted by USFWS and TPWD for all protected species for which such protocols have been
established.

s Personnel conducting presence or absence surveys for protected species shall hold
appropriate USFWS and TPWD permits at the time surveys are performed.

e Conduct presence or absence surveys during the time of the year appropriate for each
species. If the Engineer’'s Technical Expert believes that a work authorization to conduct a
presence or absence survey does not adequately consider timing of the survey, notify the
State as soon as the issue with the survey timing is recognized.

e Furnish the State with completed Biological Evaluation Form and Engineer’s Technical
Expert’s field notes.

e Coordinate between the State and USFWS or TPWD as directed by the State to verify
proper rules, regulations and policies are followed for biological services. All coordination
between the Engineer’s Technical Expert and resource agencies shall be approved in
advance by the State.

Habitat Analysis and Characterization of Project Study Area. The Engineer shall
perform an analysis and characterization of habitat and habitat impacts for the study
area and documented on the Biological Evaluation Form. The habitat analysis shall be
based on the most current State and TPWD MOU and associated Programmatic
Agreements.

G. Initial Assessment of Hazardous Materials Impacts
The Engineer shall perform an Initial Site Assessment (ISA) for potential hazardous
materials impacts for the limits of the study area. The Engineer is responsible
acquiring the latest version of TxDOT’s Hazardous Materials Initial Site Assessment
(ISA) located in the Hazardous Materials Toolkit.

e Note: The ISA shall determine the potential for encountering hazardous materials in the
study area, including possible environmental liability, increased handling requirements (e.g.
soil or groundwater), and potential construction worker health and safety issues.

o Note: The Engineer is responsible for reviewing and being familiar with the State’s guidance
related to the development of the ISA and the Hazardous Material process. All guidance and
information related to this can be found on the Hazardous Materials Toolkit.

Produce and submit to the State a completed ISA using the State’s ISA Environmental
Compliance Toolkit guidance format. The Engineer's completed ISA shall include,
when applicable, full copies of list search reports, including maps depicting locations,
copies of agency file information, photographs, recommendations, and any other
supporting information gathered by the Engineer to complete the ISA.

Based on the ISA information, the Engineer shall provide the State a report discussing
the known or potential hazardous materials impacts suitable for inclusion in the
environmental document. Should the findings of the ISA conclude that additional
investigation, special considerations, or other commitments from the State are required
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during future stages of project development, the Engineer shall review those findings
and commitments with the State prior to completing the hazardous materials
discussion for the environmental document.

H. Section 4(f) Analysis
The Engineer shall determine Section 4(f) impacts in compliance with U.S.
Transportation Act. The Engineer will identify any Section 4(f) properties that may be
impacted by the Project. The Engineer will work with the State to avoid impacts to the
Section 4(f) properties. All Section 4(f) evaluations shall meet the requirements set
forth in the State’s Environmental Compliance Toolkit guidance. Because the
improvements would take place partially within the NRHD listed Dripping Springs
Downtown Historic District, it is anticipated that the project would require a Section 4(f)
de minimis checklist. If the project would require a programmatic or individual
evaluation, that would be performed under a supplemental work authorization.

I. _Section 6(f) Evaluation
The Engineer shall determine if Land and Water Conservation Fund Act funds were
used for the Section 4(f) property in accordance with the regulatory requirements and
TPWD guidelines. It is not anticipated that the Project will require evaluation of a
Section 6(f) impact. Additional work required to evaluate, mitigate, and coordinate a
Section 6(f) property impact would be done under a supplemental work authorization.

PUBLIC OUTREACH

A. Property Owner and Stakeholder Support

The Consultant will plan and implement one open house meeting and six stakeholder
meetings to discuss improvements along Fitzhugh Road with adjacent property owners and
stakeholders. The meetings will be held at Dripping Springs City Hall and will provide
property owners an opportunity to ask questions and share feedback. The consultant will
document meeting attendance and summarize questions and concerns property owners
raise. The documentation and summaries will be collected in a meeting summary report for
each of the seven meetings.

The Consultant will work with the Communications Director to notify property owners of the
upcoming meetings via a mailed letter with details of the meeting day, time and location.
The Consultant will develop materials and roll plots and other large-format exhibits
depicting the project for the Open House. Small format 8.5 x 11 exhibits showing property
impacts will be developed for individual stakeholder coordination. The Consultant will
prepare and produce all approved exhibits and materials and will transport all meeting
materials to and from the venue.

The Consultant will also develop a presentation to present project updates and status at up
to three stakeholder and board meetings.

Assumptions:
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The in-person property owner meetings will take place at a venue available to the City, such as
City Hall or a school with tables and chairs readily available through the venue.

A list of property owners and their mailing addresses will be provided.

Deliverables:

Meeting planning, logistics coordination and mailing services to schedule meetings with property
owners.

Development and production of meeting materials and exhibits.
Draft and final meeting summary reports in Word format.
Stakeholder/property owner database in Excel format.

PowerPoint presentation for stakeholder and board updates.

RIGHT OF WAY SURVEYING

The purpose of this task is to provide topographic design and right-of-way surveying. All survey work
shall conform to Doucet design specifications, including, but not limited to: field book format, data
collection techniques, digital file formats and deliverables. Topographic Mapping will conform to TSPS
standards and specifications for a Category 6, Condition |l Topographic Survey. Right-of-way mapping
and property descriptions will conform to TSPS standards and specifications for a Category 1B,
Condition Il Land Boundary Survey.

The Surveyor shall:

1.

Perform geodetic control surveys and aerial mapping. Surveyor shall set horizontal and
vertical primary control points using a 1/2” rebar at least 18 inches long or driven to refusal
(whichever comes first) with aluminum cap. Set primary control points near the beginning,
middle and end of the project, but away from possible disturbance from construction activity.
The primary control points shall be set at an approximate spacing of 3,500 feet and shall be
inter-visible with each other whenever possible. These points shall be used as the primary
horizontal and vertical control for the project and shall serve as the temporary benchmarks
(TBM's) for the project. Horizontal and vertical data for primary control shall be based on Static
GPS observations. Secondary control points shall be set as necessary for conventional ground
surveying and terrestrial LIDAR scans based on an approved project control layout plan. An 8%
inch by 11-inch Survey Control Data Sheet shall be prepared for each primary control point. A
Survey Control Index Sheet shall be prepared showing all project control. Secondary control
shall serve as aerial targets for drone imagery acquisition.

R.O.W. Supplemental Topographic & Tree Survey. Doucet will prepare supplemental design-
level tree and topographic survey along Old Fitzhugh Road from the intersection with Mercer
Street to Ranch Road 12 according to exhibit “MAS_OFR concept plan 40sc_2018.05.22 -
small.pdf’. The survey will tag and locate protected trees, 8 inches and greater in diameter,
within the boundary limits of said site. The tree survey will be performed in accordance to the
City of Dripping Springs Standard Specifications and Details Manual. The topographic design
survey will be performed in accordance with Texas Society of Professional Survey standards for
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a Category 6 Condition Il Topographic survey and will be based on NAD 83 (2011) using
NAVD88 vertical datum with Geoid 12B. The survey will field locate found visible features, both
horizontally and vertically, including existing on-site structures, buildings, drainage features,
adjacent and onsite sidewalks, curb lines, pavement, and visible above-ground utility
appurtenances. One vertical benchmark monument will be set on-site. Topographic data will be
utilized in developing a digital terrain model used to generate one-foot contours on the survey.
Doucet will contact Texas 811 for utility locate, markings placed by purveyors will be surveyed
at time of design survey. The survey drawing will be signed and sealed by a Texas Registered
Professional Land Surveyor. Right-of-entry access is to be performed by others.

3. Right-of-Way Survey. Doucet will perform Right-of-Way boundary reconnaissance on the
ground in a sufficient manner to delineate, close and “tie-off’ existing Right-of-Way location
along Old Fitzhugh Road from the intersection with Mercer Street to Ranch Road 12. Title
search confirming Hays County dedication of Right-of-Way to the City of Dripping Springs will
be performed. The Survey will be performed in accordance with the Texas Society of
Professional Surveyors Standards for a Category 1A Condition Il Land Title Survey and will be
based on the Texas Coordinate System NAD 83 (2011). Surveyor shall prepare a right-of-way
map set to include existing conditions, resolved right-of-way and property lines, proposed right-
of-way and easement lines, roadway centerline alignment and utility and ownership data. Right-
of-entry access is to be performed by others.

4. Storm Drain (4) and Trail (2) Easement Descriptions Survey. Doucet will use the
established boundary survey to create four (4) Storm Drain and two (2) Trail Easement
Descriptions to facilitate improvements within or immediately adjacent to the referenced project
site according to exhibit “MAS_OFR concept plan 40sc_2018.05.22 - small.pdf’. Easement
documentation and recordation will be performed by others. Doucet will prepare easement
exhibits and accompanying metes and bounds descriptions of proposed easement locations to
be identified by the project engineer and determined at a later date. Easement Descriptions will
be signed and sealed by a Texas Registered Professional Land Surveyor. Right-of-entry
access is to be performed by others.

URBAN DESIGN AND LANDSCAPE ARCHITECTURE

Develop plans, sections and details that describe the urban design, landscape and hardscape elements
of the Project, including, but not limited to street trees, planting areas, pavement treatments and
materials, seat walls, specialty paving, lighting, etc. Landscape sheets will describe plant materials,
tree and other landscape planting details and under-drainage, as applicable, and irrigation. The design
of raingardens or other green infrastructure or “LID” elements will be designed by others and
coordinated as part of the streetscape design.

Consistent with the overall schedule of deliverables for the project, prepare its drawing sheets, which
will include the hardscape and landscape series of drawings for the 30%, 60%, 90% and Final
submittals.
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A. Hardscape Sheets
The required, 11” X 17" format plan sheets will be prepared using HDR’s roadway (civil)
drawings as a base, and will include:

o Layout plans at 1” = 30’ scale, describing the back-of-curb alignments and treatments of shared-
use-paths, the location and configuration of landscaped areas, light standards, intersections,
driveway curb cuts, crosswalks, and other urban design and placemaking elements;

¢ Up to six (6) ROW cross-sections at 1/16” = 1°-0” scale, describing each distinct design
condition within the Project limits, identifying the relationship of the planned improvements with
existing buildings and other site features;

e Up to six (6) detailed, back-of-curb cross-sections at 1/4” = 1-0” scale, describing the above
ROW cross-sections in more detail;

e Various other plan and section details, at appropriate scales, to describe the overall scope of
and elements within the Project; and

o Up to three, perspective Sketch-Up views, describing the treatment of the streetscape.

B. Landscape and Irrigation Sheets
The required, 11" X 17" format landscape plan sheets and irrigation plan sheets will be prepared
using MAS’ hardscape drawings as a base and will include:

s Six (6) landscape layout plans at 1" = 30’ scale, describing the location and type of all
landscape elements including street trees, existing trees, planting beds, etc.

¢ Planting details, including street trees in planting beds and tree and/or paver grates, if
applicable;

e Various other plan and section details, at appropriate scales, to describe the overall landscape
scope of and elements within the Project; and

s Six (6) irrigation layout plans at 1" = 30" scale;

¢ Irrigation details and specifications

C. Landscape Specifications
Identify the applicable standard landscape and irrigation specifications, and any “special
specifications” or provisions and the appropriate reference items for inclusion in the overall
Project Manual.

D. Landscape and Irrigation Cost Estimates

Provide estimates of probable construction costs for landscape and irrigation elements as part
of each of the four, PS&E submittals.
. At the appropriate level of detail per each of the PS&E submittals, MAS will provide:
Hardscape Sheets;
Landscape Sheets (including enlarged plans to depict any special areas);
Landscape Standard and Special Specifications; and
Landscape Cost Estimate

e o o o M

GEOTECHNICAL ENGINEERING AND PAVEMENT DESIGN

The scope of services will include four phases, geotechnical investigation (drilling and laboratory
services), infiltration/percolation testing, geotechnical data reporting, and pavement engineering, which
are described below. Field and laboratory testing services will be performed by our subconsultant, HVJ
Associates. Prior to drilling, HVJ will call Texas 811 to have utilities located in the area of the proposed
borings. Additional utility location actions beyond contacting the above utility locator service are not
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included in this Scope of Services.

A. Geotechnical Investigation

Seven (7) borings to depths of 10 feet to aid in pavement design improvements. The borings will be
spaced approximately 500 feet apart along the alignment for a total of 70 lineal feet. The soil
samples will be obtained using Shelby tubes and/or split-spoon samplers. Field-testing of soil
samples will include pocket penetrometer in the cohesive soils and Standard Penetration Test
(SPT) in the cohesionless soils. If bedrock is encountered, the boring will be terminated at auger
refusal. The soil borings will be properly backfilled with bentonite chips and a single lift of cold patch
asphalt where applicable.

All the field sampling and laboratory tests will be performed in general accordance with TxDOT
design standards, where applicable. HVJSCTx will perform laboratory tests on soil samples
recovered from the borings. Laboratory testing will include moisture content, liquid limit, plastic
limit, percent passing the #200 sieve, proctor and California Bearing Ratio (CBR) tests. Analytical
testing will include sulfate testing.

B. Infiltration/Percolation Tests

Infiltration testing at the four stormwater basin sites. According to the Environmental Criteria Manual
(ECM), 1.6.7 4-Infiltration Rate Evaluation (ECM) 1.6.74-Infiltration Rate Evaluation — “The
percolation test is geared towards investigating smaller infiltration facilities (i.e., facilities with
drainage areas 2 acres or less and maximum ponding depths 12 inches or less). The test can be
conducted using simple tools and manual labor and does not require extensive excavation.” The
purpose of this investigation is to help determine the infiltration rate through in-situ field testing and
visually classify soil characteristics with field tests to aid in the design of draining facilities. The
ECM section 1.6.7.4 D. Percolation Test Protocol will be followed for this testing procedure.

C. Geotechnical Engineering Report

Results of the field data and lahoratory data will be used to develop a geotechnical data report
(GDR) for the proposed roadway improvements. The GDR study will be prepared by an engineer
specializing in soil mechanics after reviewing available design, boring and laboratory data. In
general, the following items will be included in the GDR:

Site Vicinity map,

Geology map,

Plan of borings,

Boring logs, Wincore format
Laboratory test results summary,
Groundwater conditions,
Generalized subsurface conditions,
Infiltration tests results.

e © o o o ¢ ©o o

D. Pavement Design

Using the subsurface information obtained by HVJ, HDR will develop a flexible pavement thickness
designs in general accordance with TxDOT Pavement Design Manual. Our technical design
memorandum will include recommended flexible pavement thicknesses including materials and
earthwork recommendations. Deliverables to include a draft and a final pavement design
memorandums.

Assumptions:

e Borings will be accessible with truck mounted drilling equipment.
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e No clearing or grading will be required.

e City of Dripping Spring will provide 20 year 18-kip Equivalent Single Axle Load (ESAL) to be
used for pavement design.

o Field services to be performed in Level D personal protective equipment during normal daytime
working hours.

¢ We will make reasonable efforts to limit distress to improved areas; however, we are not
responsible for damage to landscaped areas.

o City of Dripping Springs will provide temporary traffic control, where necessary.

« City of Dripping Springs will provide street cut permits, if necessary, at no cost to this project.

ACCESSIBILITY REVIEW

Perform the following services in compliance with the Chapter 469 of the Texas Government Code,
State of Texas Architectural Barriers Act to verify compliance with the Texas Accessibility Standards
(TAS):

¢ Register the project with TDLR
o Perform plan review of the project construction documents (as provided by client)
s Perform the final inspection of the project upon completion

The proposal excludes services to determine compliance with other federal, state, or local accessibility
requirements such as Public Rights-of-Way Guidelines (PROWAG) and accessibility requirements of
building and housing codes such as the International Building Code (IBC).

DELIVERABLES

o Proof of project registration via the TDLR Proof of Registration Sheet.

¢ Plan Review Report detailing the observed findings of elements that are not in compliance with
the Texas Accessibility Standards (TAS).

e Inspection Report detailing the observed elements that are not in compliance with the Texas
Accessibility Standards (TAS).

PS&E PREPARATION

A. Specifications and General Notes: The ENGINEER shall identify necessary standard
specifications, special specifications, special provisions, and the appropriate reference items.
The ENGINEER shall prepare General Notes from the City or TXDOT master list, Special
Specifications and Special Provisions for inclusion in the plans and bidding documents. The
ENGINEER shall provide General Notes, Special Specifications and Special Provisions in the
required format as specified by the City.

B. Plans and Estimate: The ENGINEER shall independently develop the submittal package for
each defined deliverable milestone. Numbering of Plan Sheets will be updated with the
continued development of the project documents for each submittal. Electronic and hard copy
sets of the project documents will be provided at each milestone. The construction plans will
include the necessary bid and construction documentation to construct the project in standard
City bid format at the specified milestones (30%, 60% & 90%) and Final PS&E submittals. The
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ENGINEER shall prepare a construction cost estimate at each defined milestone using the
latest available bid data from City or TxDOT sources.

Contract Time Determination: The ENGINEER shall prepare a detailed contract time estimate
to determine the approximate time required for construction of the project in calendar and
working days at the 90% and Final PS&E milestone using Primavera P6 software or Microsoft
Project. The schedule shall include tasks, subtasks, critical dates, milestones, deliverables, and
review requirements in a format which depicts the interdependence of the various items and
adjacent construction packages. The ENGINEER shall aid the City in interpreting the schedule.
QA/QC Reviews: ENGINEER will provide QA/QC reviews for 60%, 90%, and 100% Final
submittals including a construability review at the 60% submittal and review of joint-bid utility
plans (if any) at each submittal.

DELIVERABLES

The ENGINEER shall provide the following deliverables at each submittal:

A.

B.

D.

30% Plans Submittal:
a. One printed set and one electronic set of 11” x 17” plan sheets (.PDF format) for City
Review.

b. Estimate of construction cost.

c. ENGINEER's internal QA and QC markup set.

d. Ultility Conflict Matrix

60% Plans Submittal:

a. One printed set and one electronic set of 11” x 17” plan sheets (.PDF format) for the City

review.

Estimate of construction cost. )

ENGINEER’s internal QA and QC marked up set.

Utility Conflict Matrix

Geotechnical Report

Environmental Constraints Report

0% Plans Submittal:

. One printed set and one electronic set of 11" x 17" plan sheets (.PDF format) for the City
review

. List of governing Specifications

General notes

Plans estimate

Contract time determination summary (Construction Schedule)

ENGINEER’s internal QA and QC marked-up set.

. Other supporting documents.

Fma[ submittal (100%).

a. Two printed sets and one electronic set of 11" x 17" plan sheets (.PDF format)

b. Revised supporting documents from 90% review comments.

c. Master design reference files in Microstation format

pOmPoOT

@ "0 Qo0T

BID PHASE SERVICES (Hourly)

A. Prepare Bid Manual — The ENGINEER shall prepare the project bid manual including latest
City front end documents, bid tabulation form (electronic and pdf), contract documents and
specifications.

B. Attend Pre-bid Meeting and Furnish Documents — The ENGINEER shall be present at the
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pre-bid meeting and describe the project improvements and bid documents to prospective
bidders.

C. Prepare and Distribute Addendum — The ENGINEER shall produce no more than one (1)
addendum, as needed, for question response or correction to the bid documents, and
distribution to bidders.

D. Prepare Bid Tab dation — The ENGINEER shall analyze contractor bids and prepare bid
tabulation, .

CONSTRUCTION PHASE SERVICES (Hourly)

A. Pre-Construction Meeting — The ENGINEER will attend one pre-construction meeting with the
Contractor, the City's project manager, and related City staff; at an agreed upon date and time.

It would be appropriate at this time to include public and private utility companies, City Planning
& Engineering and Public Works representatives, and other parties responsible for oversight
and/or approvals that may be directly involved in this project.

This meeting will be to discuss any project related items, including but not limited to questions
related to the construction documents, the construction schedule, scheduled construction status
meetings, pay requests, and communication methods (e-mail, phone, fax, efc.) available to both
the Contractor, the ENGINEER, and the CITY. The ENGINEER will document meeting notes
and submit to the City for inclusion into the meeting minutes.

B. Review of Contractor Submittals — The ENGINEER will review construction submittals and
shop drawings relative to the project specifications and details provided by the Contractor. The
Contractor is responsible for providing shop drawings that have complete project information,
are clearly depicted, and areready for the ENGINEER'S review.

The Contractor may submit Shop Drawings and/or Construction Submittals noting minor
changes to the Construction Drawings, Specifications, or other information provided by the
ENGINEER; and within the area of expertise of the ENGINEER; then modifications and/or
approvals may be provided by the ENGINEER. A maximum of twenty (20) Construction
Submittal reviews are anticipated.

C. Construction Site Visits — The ENGINEER will perform periodic site visits and observations
during project construction. Based on the construction schedule timeline developed by the
ENGINEER, no more than eight (8) visits are anticipated.

It is at the ENGINEER'’S discretion whether to notify the Contractor of a planned or anticipated
visit. The ENGINEER may notify the Contractor prior to a site visit to meet the Contractor in the
field and discuss ongoing construction operations.

The ENGINEER may request photographs and/or video be taken of specific items in the field by
the Contractor. The ENGINEER may also take photographs and/or video to document
construction progression, site conditions, or safety issues.

D. Requests for Information — The ENGINEER will respond to written Requests for Information
(RFI's) during construction. The ENGINEER will accept written Requests for Information
provided by the Contractor. The Contractor is responsible for providing complete and clearly
written documents, ready for the ENGINEER'S review.

The Contractor may submit RFI’s to ask for clarification of the Construction Drawings,
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Specifications, or other information provided by the ENGINEER for:

Bidding Purposes: and within the area of expertise of the ENGINEER. A maximum of ten (10)
RFI reviews are anticipated.

If the Contractor requests RFI's for items outside of the ENGINEER'S area of expertise; they
may not be approved by the ENGINEER. The Contractor may then choose to have a Registered
Engineer in the State of Texas, with that specific expertise, provide Sealed Shop Drawings for
review, rather than an RFI

E. Final Walk-Through / Punch List — The ENGINEER will accompany the City Representative
and the Contractor on a final walk-through when the Contractor notifies the CITY that the project
is substantially complete and ready for final inspection.

The ENGINEER may photograph and/or video the completed work, make verbal comments to
the City Representative and to the Contractor during final walk-through; develop a written punch
list of items yet to be completed, to be adjusted, removed and / or replaced; document
incomplete or missing items; and note those items that are complete and accepted.

The ENGINEER, Contractor, and City will meet at a designated place and time to discuss the
Final Walk-Through findings and Punch List. It shall be the Contractor’s responsibility to
complete the Punch List to the satisfaction of the City prior to acceptance of the project as being
constructed in accordance with the construction documents.

Following project acceptance, the Final Acceptance Letter will be completed, and the contractor
field notes will be included in as-built drawings as a part of the As-Built Plan deliverables.

F. As-Built Plans — The ENGINEER will prepare and submit final as-built plans that reflect field
changes for RFI's and change order design modifications and Contractor field mark-ups for the
project. One 11" x 17" as-built set along with an electronic copy of the drawings shall be
submitted to the City for their records. Additionally, GIS data files will be developed from the
project CADD files and submitted to the CITY for review.

G. Project Management —. The ENGINEER will prepare monthly invoices and progress reports and
implement a QA/QC program throughout the project for all construction record deliverables.

DELIVERABLES

A. Final Design & Bidding
e Conformed Construction Plans, Cost Estimate meeting City and TxDOT

Standards and Specifications
e Project Bid Manual
e Addendums
e Bid Tabulation
B. Pre-Construction and During Construction:
e Pre-Construction Meeting related documents such as:
e Agenda
e Meeting Minutes
e Construction Submittals and Log
e Construction RFI's and Log
e Consfruction Site Visit Minutes
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Construction Punch List
Construction Final Acceptance Letter
As-Built Plans & GIS files

EXCLUSIONS

Construction Inspection and Materials Testing services are excluded from
this contract. These services will be performed by the CITY through other
contracting measures

Design services beyond those specifically stated in this scope and any
previously approved scopes

Additional construction surveying

Daily or repeated Construction Inspection Services beyond field meetings
established in the scope

Renderings or animated models

Retaining Wall Design

Traffic Signal Warrant Studies or Signal Design
Utility Relocation Design

Bid advertisement for the construction project

Old Fitzhugh Road PS&LE Page 27 of 27

City of Dripping Springs

Document No. HDROF01182022

Exhibit B

PSA HDR Old Fitzhugh Road Project

Page 33 of 54



CITY OF DRIPPING SPRINGS OLD FITZHUGH ROAD PSE 1/4/2022
TIRZ

Exhibit C
Old Fitzhugh Road PS&E
Summary HDR Doucet MAS HVJ TOTAL
A Project Management
Hours: 168 56 45 0 269
Fee| $35,860 $9,888 $7,500 $0 $53,248
B Roadway Design
Hours 531 0 0 0 531
Fee| $70,855 $0 50 $0 $70,855
Cc Drainage Design
Hours 0 609 0 0 609
Fee $0 $104,890 $0 $0 $104,890
D Signing and Pavement Marking
Hours 201 0 ¢] 0 201
Fee| $27,850 $0 $0 $0 $27,850
E Traffic Calming
Hours 28 0 0 0 28
Fee| $4,280 $0 $0 $0 $4,280
F Traffic Control Plans
Hours 190 0 0 0 190
Fee| $25,550 50 50 $0 $25,550
G lllumination
Hours 447 0 0 0 447
Fee| $77,580 30 $0 50 $77,680
H Erosion Control and SW3P Narrative
Hours 92 6 0 0 98
Fee| $11,580 $1,483 $0 $0 $13,063
I Utility Coordination
Hours 364 0 4] 0 364
Fee| $61,660 $0 50 $0 $61,660
J Environmental
Hours 366 0 0 0 366
Fee| $45,140 $0 $0 $0 $45,140
K Public Outreach
Hours 252 54 40 0 346
Fee| $30,420 $10,249 $4,480 $0 $45,149
L Right-of-Way Surveying
Hours 0 127 0 0 127
Fee $0 $19,776 $0 $0 $19,776
M Landscape, Streetscape Design, and Urban Design
Hours 0 0 600 0 600
Fee $0 $0 $65,200 $0 $65,200
N Geotechnical Engineering and Pavement Design
Hours 36 6 0 74 116
Fee| $8,640 $1,174 $0 $15,612 $25,426
(o] PS&E Preparation
Hours 105 0 0 0 105
Fee| $20,100 $0 $0 30 $20,100
P Bid Phase Services
Hours 52 10 8 0 70
Fee| $8,790 $2,009 $1,000 $0 $11,799
Q Construction Phase Services
Hours 116 49 24 0 189
Fee[ $19,930 $8,642 $3,000 $0 $31,572
R Expenses
Fee| $5,175 $1,000 $1,000 $0 $7,175
TOTAL HOURS 2,780 858 685 74 4397
TOTAL FEE| $453,410 | $159,110 $82,180 $15,612 $710,312

HOR Engineering, Ineity of Dripping Springs PSA HDR Old Fitzhugh Road Project
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CITY OF DRIPPING SPRINGS

TIRZ

OLD FITZHUGH ROAD PSE

Old Fitzhugh Road PS&E

1/4/2022

City of Dripping Springs
Document No. HDROF01182022

Summary by Phase HDR Doucet MAS HVJ TOTAL
30 Percent Design Plans
A Project Management 67.2 224 13.5 0 80.7
$14,344 $3,955 $3,000 $0 $15,974
B Roadway Design 100 0 0 0 100
$13,810 $0 $0 $0 $13,810
(o3 Drainage Design 0 173 o} 0 173
$0 $31,080 $0 $0 $31,080
D Signing and Pavement Marking 45 0 0 0 45
$5,175 $0 $0 $0 $5,175
E Traffic Calming
F Traffic Control Plans
G Illumination 102 0 0 0 102
$18,030 $0 $0 $0 $18,030
H Erosion Control and SW3P Narrative
1 Utility Coordination 73 0 0 0 73
$12,332 $0 $0 $0 $12,332
J Environmental 78 0 0 0 78
$10,280 30 $0 $0 $10,280
K Public Outreach
I Right-of-Way Surveying 0 127 0 0 127
$0 $19,776 50 $0 $19,776
M Landscape, Streetscape Design, and Urban Design 0 0 160 0 160
$0 $0 $18,400 $0 $18,400
N Geotechnical Engineering and Pavement Design
(0] PS&E Preparation 27 0 0 0 27
$5,460 $0 $0 $0 $5,460
P Bid Phase Services
Q Construction Phase Services
R Expenses $500 $300 $300 $0 $2,153
Total Hours 492 322 174 0 988
Total Fee| $79,931 $55,111 $21,700 $0 $156,742

PSA HDR Old Fitzhugh Road Project
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CITY OF DRIPPING SPRINGS OLD FITZHUGH ROAD PSE 1/4/2022
TIRZ

60 Percent Design Plans
A Project Management 504 16.8 13.5 0 80.7
10758 2966.4 2250 0 15974.4
B Roadway Design 234 0 0 0 234
$30,910 $0 30 $0 $30,910
(o4 Drainage Design 0 151 0 0 151
$0 $26,157 30 $0 $26,157
D Signing and Pavement Marking 69 0 0 0 69
$9,940 $0 50 50 $9,940
E Traffic Calming 28 0 0 0 28
$4,280 $0 $0 $0 $4,280
F Traffic Control Plans 114 0 0 0 114
$15,650 $0 30 $0 $15,650
G Illumination 178 0 0 0 178
$30,370 $0 $0 $0 $30,370
H Erosion Control and SW3P Narrative 92 6 0 0 98
$11,580 $1,483 50 $0 $13,0863
1 Utility Coordination 291 0 0 1] 291
$49,328 $0 30 $0 $49,328
J Environmental 288 0 0 0 288
$34,860 $0 $0 50 $34,860
K Public Outreach 252 54 40 0 346
$30,420 $10,249 $4,480 $0 $45,149
L Right-of-Way Surveying
M Landscape, Streetscape Design, and Urban Design 0 0 180 0 180
$0 $0 $20,400 $0 $20,400
N Geotechnical Engineering and Pavement Design 36 6 0 74 116
$8,640 $1,174 $0 $15,612 $25,426
o PS&E Preparation 26 0 0 0 26
$5,220 $0 $0 $0 $5,220
P Bid Phase Services
Q Construction Phase Services
R Expenses $1,000 $300 $300 30 $2,153
Total Hours 1,659 234 234 74 2,200
Total Fee| $242,956 $42,329 $27,430 $15,612 $328,327
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CITY OF DRIPPING SPRINGS OLD FITZZHUGH ROAD PSE
TIRZ
90 Percent Design Plans
A Project Management 33.6 1.2 9 0 80.7
7172 1977.6 1500 0 15974.4
B Roadway Design 148 0 0 0 148
$19,570 $0 $0 $0 $19,570
c Drainage Design 0 141 0 0 141
$0 $23,716 $0 $0 $23,716
D Signing and Pavement Marking 69 0 0 0 69
$9,940 $0 $0 $0 $9,940
E Traffic Calming
F Traffic Control Plans 62 0 0 0 62
$8,130 $0 $0 $0 $8,130
G Illumination 106 0 0 0 106
$18,610 $0 $0 $0 $18,610
H Erosion Control and SW3P Narrative
I Utility Coordination
J Environmental
K Public Qutreach
L Right-of-Way Surveying
M Landscape, Streetscape Design, and Urban Design 0 0 160 0 160
$0 $0 $16,400 $0 $16,400
N Geotechnical Engineering and Pavement Design
o] PS&E Preparation 25 0 0 0 25
$4,960 $0 $0 $0 $4,960
P Bid Phase Services
Q Construction Phase Services
R Expenses $2,675 $300 $300 $0 $2,153
Total Hours 444 152 169 0 765
Total Fee| $71,057 $25,993 $18,200 $0 $115,2560

City of Dripping Springs
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CITY OF DRIPPING SPRINGS
TIRZ

OLD FITZHUGH ROAD PSE

100 Percent Design Plans
A Project Management 17 6 5 0 27
$3,586 $989 $750 $0 $5,325
B Roadway Design 49 0 0 0 49
$6,565 $0 S0 $0 $6,565
C Drainage Design 0 144 0 0 144
$0 $23,937 $0 $0 $23,937
D Signing and Pavement Marking 18 0 0 0 18
$2,795 $0 $0 $0 $2,785
E Traffic Calming
F Traffic Control Plans 14 0 0 0 14
$1,770 $0 $0 $0 $1,770
G lllumination 61 0 0 0 61
$10,570 $0 $0 $0 $10,570
H Erosion Control and SW3P Narrative
I Utility Coordination
J Environmental
K Public Outreach
L Right-of-Way Surveying
M Landscape, Streetscape Design, and Urban Design 0 0 100 0 100
$0 $0 $10,000 $0 $10,000
N Geotechnical Engineering and Pavement Design
o] PS&E Preparation 27 0 0 0 27
$4,460 $0 $0 $0 $4,460
P Bid Phase Services
Q Construction Phase Services
IR Expenses $500 $100 $100 $0 $718
Total Hours 186 150 105 0 440
Total Fee| $30,246 $25,026 $10,850 $0 $66,122
Bid and Construction Phase
P Bid Phase Services 52 10 8 0 70
$8,790 $2,009 $1,000 $0 $11,799
Q Construction Phase Services 116 49 24 0 189
$19,930 $8,642 $3,000 $0 $31,572
R Expenses $500 $0 $0 $0 $500
Total Hours 168 59 32 0 259
Total Fee| $29,220 $10,650 $4,000 $0 $43,870
Grand Total Hours 2,948 917 713 74 4,652
Grand Total Fee| $453,410 $159,110 $82,180 $15,612 $710,312
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CITY OF DRIPPING SPRINGS OLD FITZZHUGH ROAD PSE 1/4/2022
TIRZ

Old Fitzhugh Road PS&E

Detailled Summary HDR Doucet MAS HVJ TOTAL
A Project Management
Hours 168 56 45 0 269
Fee| $35,860 $9,888 $7,500 $0 $53,248
B Roadway Design
30% Hours 100 0 0 0 100
30% Fee| $13,810 $0 $0 $0 $13,810
60% Hours 234 0 0 0 234
60% Fee| $30,910 $0 $0 $0 $30,910
90% Hours 148 0 0 0 148
90% Fee| $19,570 $0 $0 $0 $19,570
100% Hours 49 0 0 0 49
100% Fee| $6,565 $0 $0 $0 $6,565
Total Hours 531 0 0 0 531
Total Fee| $70,855 $0 $0 $0 $70,855
Cc Drainage Design
30% Hours 0 173 0 0 173
30% Fee 30 $31,080 S0 $0 $31,080
60% Hours 0 151 0 0 151
60% Fee $0 $26,157 $0 $0 $26,157
90% Hours 0 141 0 0 141
90% Fee $0 $23,716 $0 $0 $23,716
100% Hours 0 144 0 0 144
100% Fee $0 $23,937 $0 $0 $23,937
Total Hours 0 609 0 0 609
Total Fee $0 $104,890 $0 $0 $104,890
D Signing and Pavement Marking
30% Hours 45 0 0 0 45
30% Fee| $5,175 $0 $0 $0 $5,175
60% Hours, 69 0 0 0 69
60% Fee| $9,940 $0 $0 $0 $9,940
90% Hours 69 0 0 0 69
90% Fee| $9,940 $0 $0 $0 $9,940
100% Hours. 18 0 0 0 18
100% Fee| $2,795 $0 $0 $0 $2,795
Total Hours 201 0 0 0 201
Total Fee| $27,850 $0 $0 $0 $27,850
E Traffic Calming
Hours' 28 0 0 0 28
Fee| $4,280 $0 $0 $0 $4,280
F Traffic Control Plans
60% Hours 114 0 0 0 114
60% Fee| $15,650 $0 $0 $0 $15,650
90% Hours 62 0 0 0 62
90% Fee| $8,130 $0 $0 $0 $8,130
100% Hours, 14 0 0 0 14
100% Fee| $1,770 $0 $0 $0 $1,770
Hours 190 0 0 0 190
Fee| $25,550 $0 $0 $0 $25,550
City of Dripping Springs PSA HDR Old Fitzhugh Road Project

Document No. HDROF01182022 Page 39 of 54



CITY OF DRIPPING SPRINGS
TIRZ

G Hlumination

H Erosion Control and SW3P Narrative

1 Utility Coordination

J Environmental

K Public Outreach

L Right-of-Way Surveying

M Landscape, Streetscape Design, and Urban Design

N Geotechnical Engineering and Pavement Design

(o] PS&E Preparation

P Bid Phase Services

Q Construction Phase Services

City of Dripping Springs
Document No. HDROF01182022

OLD FITZHUGH ROAD PSE

30% Hours
30% Fee

60% Hours
60% Fee

90% Hours
90% Fee

100% Hours
100% Fee

Total Hours
Total Fee

Hours
Fee

Hours
Fee

30% Hours
30% Fee

80% Hours
60% Fee

Hours
Fee

Hours
Fee

Hours
Fee

30% Hours
30% Fee

60% Hours
60% Fee

90% Hours
90% Fee

100% Hours
100% Fee

Total Hours
Total Fee

Hours
Fee

30% Hours
30% Fee

60% Hours
60% Fee

90% Hours
90% Fee

100% Hours
100% Fee

Total Hours
Total Fee

Total Hours
Total Fee

102
$18,030

178
$30,370

106
$18,610

61
$10,570

447
$77,580

92
$11,580

364
$61,660

78
$10,280

288
$34,860

366
$45,140

252
$30,420

0
$0

0
$0

0
$0

36
$8,640

27
$5,460

26
$5,220

25
$4,960

27
$4,460

105
$20,100

52
$8,790

$0

$0

54
$10,249

127
$19,776

10
$2,009

160
$18,400

180
$20,400

160
$16,400

100
$10,000

600
$65,200

0
$0

0
$0

0
$0

0 102
$0 $18,030
0 178
$0 $30,370
0 108
$0 $18,610
0 61
$0 $10,570
0 447
$0 $77,580
0 98
$0 $13,063
0 364
$0 $61,660
0 78
$0 $10,280
0 288
$0 $34,860
0 366
$0 $45,140
0 346
$0 $45,149
0 127
$0 $19,776
0 160
$0 $18,400
0 180
$0 $20,400
0 160
$0 $16,400
0 100
$0 $10,000
0 600
$0 $65,200
74 116

$15,612 $25,426
0 27
$0 $5,460
0 26
$0 $5,220
0 25
$0 $4,960
0 27
$0 $4,460
0 105
$0 $20,100
0 70
$0 $11,799
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CITY OF DRIPPING SPRINGS
TIRZ

R Expenses

OLD FITZZHUGH ROAD PSE

Total Hours 116
Total Fee| $19,930

Fee| $5,175

TOTAL HOURS| 2,948
TOTAL FEE| $453,410

49 24 0 189
$8,642 $3,000 $0 $31,572
$1,000 $1,000 $0 $7,175

917 717 74 4,656

$159,110 $82,180 $15,612 $710,312 |

City of Dripping Springs
Document No. HDROF01182022

PSA HDR Old Fitzhugh Road Project
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CITY OF DRIPPING SPRINGS

TIRZ

HDR Engineering, ity of Dripping Springs
Document No. HDROF01182022

MCCANN ADAMS STUDIO

OLD FITZHUGH ROAD PSE

2022 TIRZ RATES - DRAFT

Project Management

A. Coordination with City
B. Inveicing and Schedule Updates

C. Subconsultant Coordination, Deliverables Review and Invoices

D.Quality Assurance / Quality Control

Roadway Design

Drainage Design

Signing and Pavement Marking

Traffic Calming

Traffic Control Plans

Illumination

Environmental

Public Qutreach

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Task Subtotal Hours
Task Subtotal Fee

Develop materials, messaging and exhibits for property owner meetings (up to 6)
Summarize documentation and feedback received during property owner meetings

and develop meeting summaries (up to 6).

Provide messaging and graphics support developing powerpoint presentations for

stakeholder and board member updates (up to 3)

Task Subtotal Hours
Task Subhtotal Fee

PROJ
PRINCIPAL MGR
$200 $100

30 15

30 15

$6,000 $1,500

0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
8 16
8 16

$1,600 $1,600

CAD TOTAL
$80
45
0
0
0
0 45
$0 $7,500
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
0 0
$0 $0
16 40
0
0
16 40

$1,280 $4,480

PSA HDR 0ld Fitzhugh Road Project

Page 50 of 54
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CITY OF DRIPPING SPRINGS
TIRZ

L Right-of-Way Surveying

OLD FITZHUGH ROAD PSE

Task Subtotal Hours 0 0 0 0
Task Subtotal Fee $0 $0 $0 $0
M Landscape, Streetscape Design, and Urban Design
30% Plans 40 40 80 160
Task Subtotal Hours 40 40 80 160
30% Subtotal Fee  $8,000 $4,000 $6,400 $18,400
60% Plans 40 60 80 180
Task Subtotal Hours 40 60 80 180
60% Subtotal Fee  $8,000 $6,000 $6,400 $20,400
90% Plans 20 60 80 160
Task Subtotal Hours 20 60 80 160
90% Subtotal Fee  $4,000 $6,000 $6,400 $16,400
100% Plans 10 40 50 100
Task Subtotal Hours 10 40 50 100
100% Subtotal Fee  $2,000 $4,000 $4,000 $10,000
Task Subtotal Hours 110 200 290 600
Task Subtotal Fee  $22,000 $20,000  $23,200 $65,200
N Geotechnical Engineering and Pavement Design
Task Subtotal Hours 0 0 0 0
Task Subtotal Fee $0 $0 $0 $0
0 PS&E Preparation
Task Subtotal Hours 0 0 0 0
Task Subtotal Fee $0 $0 $0 $0
P Bid Phase Services
Prepare Bid Manual 1 3 4
Prepare for and attend Pre Bid Meeting 0
Prepare and Distribute Addendum 1 3 4
Prepare Bid Tab and Letter of Recommendation 0
Task Subtotal Hours 2 6 0 8
Task Subtotal Fee $400 $600 $0 $1,000
Q  Construction Phase Services
Pre-Construction Meeting 1 a 4
Review of Contractor Submittals 1 3 4
Construction Site Visits 1 3 4
Requests for Information 1 3 4
Final Walk-Through / Punch List 1 3 4
As-Built Plans 1 3 4
Project Management 0
Task Subtotal Hours 6 18 0 24
Task Subtotal Fee  $1,200 $1,800 $0 $3,000
R Expenses $1,000
Printing
Mileage
Task Subtotal Fee $1,000
TOTAL HOURS 156 255 306 717
TOTALFEE $31,200 $25,500  $24,480 $82,180

HDR Engineering, Ine-ity of Dripping Springs
Document No. HDROF01182022
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CITY OF DRIPPING SPRINGS OLD FITZHUGH ROAD PSE 1/4/2022
TIRZ

HVJ Associates

Ms, Ms, Leslie, Pollack, P.IL, PTOL
AG21 10392
November 24, 2021 (Revised Decembier 21 and Decomber 22, 2021}

Geotechnical Investigation
Old Fitzhugh Road (Revised Decemeber 22, 2021)
1IDR
HYV] Proposal No. AG 19 10392
| TABLEL
t GEOTECHNICAL INVESTIGATION BREAKDOWN

| Field Tavestigation } [

{61 Rigz Mobilization (maximum of enie per prajece assipnment) 1 an SO00.G0 | Per ¢a S600.00 |
11.3.1 Soil Drilling 0" to 25" depth (includes back-filling) T an 325,001 Per ft §1,750,00
[1.3.5 Shelby Tube (Thin Wall/3") (ASTM 1D 1587) 33 G S30,90 [Perea $1.081,50 |
Backfilling- Bentonite T |B.00 (Perea S360,00 |
1.8 Suppor Track 3 oao S150.00 [ Per day : 545000

i | Sub Total $4,441,50 |
Laboratory Testing - Standard !

2.1 Moisture Content 1 @@ | 82500 (Perea $250.00
12.3 Atrerhesne Limits (Licuid aud Plastic Limits) (ASTM 14318), each LEI (TE S85.00 |Perea SH50.00 |
12.5 Percent Passing No. 200 Sieve (ASTAM 13 422; Tex-11H-E) @ SG0.0N | Per ea SOOI |
12,10 Moisture Density Relationship 10 S2HOUN Perea S2RO0 |
?2.—1[:! CBR of Lahoratory-Compacted Soils (ANTM D 1883)(inclucles 3 . ; '
raints) 1 @ SA00.00 Perea $500.10 |
13.1.2 Solulle Sultie (Tex- 14313 3 dn | SR5.00 Ferea $195.00 |
i ' - |Sub Total §2,675.00

1 4 |

}Inl‘lhrutiou Testing t |

{Staff Bogineer | 16 @@ S105,00 | /hr [ S1,680.00 |
!1'lngim:uring’l'cchnicinn 10 575.00 |/hr 575000 |
| Equipment Rental 10 @i S200.00 perday | $200,00 |
| i 'Sub Total 52,630.00 |
i 1
‘Geotechnical Field Work and Investgation Report |
[Principal - Mubammad Museata i 1] @ $275.00 |/hr §275.00 |
|Geotechnical Engineering Manager - Jason Schwarz 41 @ 0 523500 |fhr S940,00 |
[Pnject Engincer 9yl g SIS0 | /e | s1,350.00 |
;Sl;iff]:.ngilu:cr 28 n SHos.0n !;"hr $2,9:40,00 !
|Engineering Technician 6 {ul 560,00 | /hr $360,00 |
I -‘ 'Sub-Total $5,865.00
i | ]
| |Grand Total $15,611.50 |
HDR Engineering, Ifeity of Dripping Springs PSA HDR Old Fitzhugh Road Project
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EXHIBIT “D”

CITY OF DRIPPING SPRINGS ENGINEERING FIRM INSURANCE REQUIREMENTS

Engineering Firm providing goods, materials and services for the City of Dripping Springs shall,
during the term of the contract with the City of Dripping Springs or any renewal or extension
thereof, provide and maintain the types and amounts of insurance set forth herein. All insurance
and certificate(s) of insurance shall contain the following provisions:

|. Name the City of Dripping Springs as additional named insured as to all applicable
coverage, except Professional Liability and Workers Compensation.

2. Provide for at least ten (10) days prior written notice to the City of Dripping Springs for
cancellation, non-renewal, or material change of the insurance.

3. Provide for a waiver of subrogation against the City of Dripping Springs for injuries,
including death, property damage, or any other loss to the extent the same is covered by
the proceeds of insurance.

Insurance Company Qualification: All insurance companies providing the required insurance
shall be authorized to transact business in Texas and rated at least “A(-)” by AM Best or other
equivalent rating service.

Certificate of Insurance: Certificates of insurance evidencing all of the required insurance
coverages shall be submitted with the Engineering Firm’s submission. Copies of any
modifications, amendments, renewals, or terminations of any coverage shall be promptly
submitted to the City. If the contract is renewed or extended by the City of Dripping Springs,
certificates of insurance evidencing all of the required insurance coverages shall also be provided
to the City of Dripping Springs prior to the date the contract is renewed or extended.

Type of Contract Type and Amount of Insurance

. Statutory Workers Compensation insurance as required by state law.

»  Commercial General Liability minimum limits of $500,000 per occurrence for bodily
injury, personal injury, and property damage.

«  Automobile Liability with a minimum of $500,000 Dollars combined single limit.

«  Professional Services Professional Liability Insurance with a minimum of $1 Million
Dollars per claim and $1 Million Dollars aggregate.

City of Dripping Springs PSA HDR Old Fitzhugh Road Project
Document No. HDROF01182022 Page 53 of 54
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) ®
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

6/1/2022

DATE (MM/DD/YYYY)

2/4/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER T ackton Companies
444 W. 47th Street, Suite 900
Kansas City MO 64112-1906
(816) 960-9000

CONTACT
NAME:

PHONE
{AIC, No, Ext);
MAIL

| FAX
(AIC, No):

E-
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #
msurer A: Lexington Insurance Company 19437
1470583 HDR ENGINEERING, INC. INSURERE:
1917 SOUTH 67TH STREET INSURER C :
OMAHA NE 68106 INSURERD:
INSURERE :
INSURERF :
COVERAGES * CERTIFICATE NUMBER: 18240242 REVISION NUMBER: ):0.0.0.0.0.0.4

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL[SUBR
INo® TYPE OF INSURANCE NSV POLICY NUMBER T | ey s LIMITS
COMMERCIAL GENERAL LIABILITY NOT APPLICABLE EACH OCCURRENCE s XXXXXXX
DAMAGE TO RENTED
CLAIMS-MADE I:I OCCUR PREMISES (Ea occurrence) | $ XA XXAXNK
] MED EXP (Any one person) § XXXXXXX
| B PERSONAL & ADV INJURY | 8 XX XX XXX
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE § XXXXXXX
| poLicy [__J Moo EI Loc PRODUCTS - COMPIOP AGG | $ XX XXX XX
OTHER: 8
AUTOMOBILE LIABILITY NOT APPLICABLE CKEC;";E'C?QEEEI’“S'NGLE LMIT s YN XX
ANY AUTO BODILY INJURY (Per person) | § X XXX XXX
—prosowy | {fdros oreney e XEXXNNX
___| AUTOS ONLY AUTOS ONLY | (Per accident) $ XXXXXXX
§ XAXKXXX
UMBRELLA LIAB OCCUR NOT APPLICABLE EAGH OCCURRENGE s XXXXXXX
EXCESS LIAB CLAIMS-MADE AGGREGATE $ XXXXXXX
DED | I RETENTION $ 5 XXXXXXX
WORKERS COMPENSATION r 7 PER QTH-
AND EMPLOYERS' LIABILITY YIN NOTAFPLICABLE I STATUTE l ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ XXXXXXX
OFFICER/MEMBER EXCLUDED? I:I N/A » £
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $§ XX XX XXX
If yes, describe under e
D%SCRIPTIION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § XXX XXXX
A | ARCH & ENG N | N| 061853691 6/1/2021 6/1/2022 PER CLAIM: $1,000,000
PROFESSIONAL AGGREGATE: $1,000,000
LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space Is required)

LESLIE POLLACK - CODS OLD FITZHUGH PSE

CERTIFICATE HOLDER

CANCELLATION

18240242

CITY OF DRIPPING SPRINGS
ATTENTION: CITY ADMINISTRATOR
PO BOX 384

DRIPPING SPRINGS TX 78620

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED

ACCORDANCE WITH THE POLICY PROVISIONS,

IN

AUTHORIZED REPRESENTATIV]
o, M Aol

ACORD 25 (2016/03)

© 19882015 ACORD CORPORATION, All rights reserved.

The ACORD name and logo are registered marks of ACORD




CERTIFICATE OF INTERESTED PARTIES

ForMm 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF EILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2022-849788
HDR Engineering, Inc.
Austin, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 02/11/2022
being filed.
City of Dripping Springs Date Acknowledged:
03/30/2022

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goods, or other property to be provided under the contract.

CoDs 0ld Fitzhugh PS&E
Professional Engineering Services

i Nature of interest

Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary

HDR, Inc. Omaha, NE United States X

Keen, Eric Omabha, NE United States X

O'Reilly, Charles Boston, MA United States X

Meysenburg, Galen Omaha, NE United States X

LeCureux, David Omaha, NE United States b4

5 Check only if there is NO Interested Party. I:l

6 UNSWORN DECLARATION

My name is , and my date of birth is

My address is ) ! .
(street) {city) (state) (zip code) {country)

| declare under penalty of perjury that the foregoing is true and correct.

Executed in County, State of , on the day of .20 N
(month) (year)

Signature of authorized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.191b5cdc



CERTIFICATE OF INTERESTED PARTIES

ForM 1295
lofl
Complete Nos. 1 - 4 and 6 if there are interested parties. OFFICE USE ONLY
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties. CERTIFICATION OF FILING
1 Name of business entity filing form, and the city, state and country of the business entity's place Certificate Number:
of business. 2022-849788
HDR Engineering, Inc. ¢
Austin, TX United States Date Filed:
2 Name of governmental entity or state agency that is a party to the contract for which the form is 02/11/2022
being filed.
City of Dripping Springs Date Acknowledged:

3 Provide the identification number used by the governmental entity or state agency to track or identify the contract, and provide a
description of the services, goads, or other property to be provided under the contract.

CoDS Old Fitzhugh PS&E
Professional Engineering Services

4 Nature of interest

Name of Interested Party City, State, Country (place of business) (check applicable)
Controlling Intermediary

HDR, Inc. Omaha, NE United States X

Keen, Eric Omabha, NE United States X

O'Reilly, Charles Boston, MA United States X

Meysenburg, Galen Omaha, NE United States X

LeCureux, David Omaha, NE United States X

5 Check only if there is NO Interested Party. I:I

6 UNSWORN DECLARATION

My name is_Mark D. Borenstein , and my date of birth is_09/06/72
My address is 710 Hester's Crossing, Suite 150 . _Round Rock . TX | 78681 ,_USA
(street) (city) (state) (zip code) (country)
I declare under penalty of perjury that the foregoing is true and correct.
Executed in _ Williamson County, State of _Texas ,on the 11th day of February 2022
(month) (year)
W
Hqoz#7

Signature of autharized agent of contracting business entity
(Declarant)

Forms provided by Texas Ethics Commission www.ethics.state.tx.us Version V1.1.191b5cdc




CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meels requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

HDR Engineering, Inc. - NO CONFLICT

2
2] Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

ij Name of local government officer about whom the information is being disclosed.

N/A

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.

Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
ClQ as necessary.

N/A

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

D Yes D No

B. Is the vendor receiving or likely to receive taxable income, other than invesiment income, from or at the direction

of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

[ ] ves [ o

5] pescribe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6
_] Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7]

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 1/1/2021



