June 2024

IOWA DEPARTMENT OF TRANSPORTATION
AGREEMENT FOR
URBAN-STATE TRAFFIC ENGINEERING PROGRAM
(U-STEP) PROJECT

City: City of Dyersville
Project No.: UST-052-2(166)--4A-31
Agreement No.: 6-25-USTEP-048

Staff Action No.: 680 - 2025 11 24

This is an agreement between the city of Dyersville (hereinafter called Recipient), and the lowa
Department of Transportation (hereinafter called Department), to enter into an agreement for joint or
cooperative action after appropriate action by ordinance, resolution, or otherwise pursuant to the laws of
the governing bodies involved.

The Department provides funds through the Urban-State Traffic Engineering Program (U-STEP), a
cooperative program for safety or operational improvements on primary road extensions. The
Department has made these funds available for reimbursement and will share eligible construction and
right-of-way costs in the ratio of 55% Department funds to 45% local funds, up to a maximum amount in
Department funds of $200,000 for a “spot improvement” or $400,000 for a “linear improvement”. The
maximum funds available for this project are as noted below.

A “spot improvement” shall mean a limited improvement project such as intersection reconstruction or
signalization; and a “linear improvement” shall mean an improvement project such as street or highway
widening or reconstruction which spans two or more intersections.

The Recipient proposes to develop and complete the following described linear improvement project:

PCC Pavement - Grade and New; US 52 in Dyersville, from 121" Ave to N of 10" Ave

Pursuant to the terms of this agreement, applicable statutes, and Administrative Rules, the Department
agrees to provide U-STEP funding to the Recipient for the authorized and approved costs for eligible
items associated with project improvements as described above.

In consideration of the foregoing and the mutual promises contained in this agreement, the parties agree
as follows:

1. The Recipient shall be the lead local governmental agency for carrying out the provisions of this
agreement and shall be responsible for the development and completion of the U-STEP project.

2. All notices required under this agreement shall be made in writing to the Department and the
Recipient’s contact person. The Department’s contact persons shall be the Local Systems
Project Development Engineer, Jenifer Bates, and the Local Systems Eastern Region Field
Engineer, Dillon Feldmann. The Recipient’s contact person shall be the City Administrator.

3. The Department will share eligible construction and right-of-way costs as indicated below:

DX LINEAR IMPROVEMENT
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. . Department . .
Department | Recipient Estimated Department Project
Program . .
Share Share . Project Cost Maximum
Maximum
55% 45% $400,000 S 241,537 $159,414.42

4. The maximum Department project funding shall be as noted above in Paragraph 3.

a. If, upon completion of final plans, the Recipient’s cost estimate exceeds the preliminary total
estimate contained herein by 20% or more, the increased cost must be approved by the
Department prior to advertisement for bids.

b. Extra work, requested subsequent to the contract letting, must also be approved by the
Department prior to commencement of the extra work.

c. Any amount exceeding the Department project maximum shall be requested in writing by the
Recipient and approved through a Staff Action process at the discretion of the Department. The
amount requested and approved shall not exceed the Department program maximum.

5. If any part of this agreement is found to be void and unenforceable, then the remaining provisions
of this agreement shall remain in effect.

6. This agreement is not assignable without the prior written consent of the Department.

7. This agreement, and the attached Exhibit A and Exhibit B, constitutes the entire agreement
between the Department and the Recipient. No representations, promises, or warranties have
been made by either party that is not fully expressed in this agreement. Any change or alteration
to the terms of this agreement must be made in the form of an addendum to this agreement
which shall be effective only upon written approval of the Department and the Recipient.

IN WITNESS WHEREOF, each of the parties hereto has executed this Agreement as of the date shown
opposite its signature below:

City: Dyersville

By: Date ,

Title

l, , certify that | am the Clerk of the city of

Dyersville, and that , who signed said

Agreement for and on behalf of the Recipient was duly authorized to execute the same by
virtue of a formal resolution duly passed and adopted by the Recipient, on the day

of )
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Signed: Date

City Clerk of Dyersville, lowa

IOWA DEPARTMENT OF TRANSPORTATION
Transportation Development Division

By: Date
Dillon Feldmann, P.E.
Local Systems Eastern Region Field Engineer
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EXHIBIT A
Standard Provisions for U-STEP or C-STEP Project Agreements

1. The Recipient shall take the necessary actions to comply with applicable State and Federal laws
and regulations. To assist the Recipient, the Department has provided guidance in the
Instructional Memorandums to Local Public Agencies (1.M.s), available on-line at:
https://ia.iowadot.gov/local_systems/publications/im/imtoc.pdf. The Recipient shall follow the
applicable procedures and guidelines contained in the I.M.s in effect at the time project activities
are conducted.

2. In accordance with lowa Code Chapter 216, the Recipient shall not discriminate against any
person on the basis of race, color, creed, age, sex, sexual orientation, national origin, religion,
pregnancy, or disability.

3. The Recipient shall obtain agreements, as needed, from railroad and utility companies and shall
obtain project permits and approvals, when necessary, from the lowa Department of Cultural
Affairs (State Historical Society of lowa; State Historic Preservation Officer), lowa Department of
Natural Resources, U.S. Coast Guard, U.S. Army Corps of Engineers, etc.

4. If right-of-way must be acquired for the project, the Recipient shall negotiate and secure the
necessary right-of-way using the most appropriate of the following methods:

A. When right-of-way is to be acquired, before acquisition procedures are begun, the
Recipient shall meet staff from the Department's Right of Way Bureau to assure
compliance with the U.S. Code, the lowa Code, and 761 lowa Administrative Code (IAC)
Chapter 111; and determine what parcels, if any, are to be acquired in the name of the
Department and what parcels, if any, in the name of the Recipient.

B. Should eminent domain proceedings be required, the Recipient will condemn or appeal in
the name of the Recipient or the Department, whichever applies. The project letting may
not be held until the Recipient has certified that the right-of-way has been acquired. Upon
completion of the acquisition for each parcel, all original documents for the acquisition shall
be delivered to and become the property of the Department.

C. The Recipient will meet with the Department’s Right of Way Bureau staff to determine who
shall be responsible for demolition and/or property management functions.

D. In accordance with 761 IAC Section 150.3(1)(b), the Recipient will be responsible for
providing, without cost to the Department or the project, all right-of-way which involves
dedicated streets or alleys, and other Recipient-owned lands, easements, and rights in
land except park lands, subject to the condition that the Department will reimburse the
Recipient for the value of improvements situated on said Recipient-owned lands, if any.
The Recipient has apprised itself of the value of these lands and, as a portion of its
participation in the project, voluntarily agrees to make such lands available without further
compensation.

5. The Recipient shall be responsible for obtaining all applicable permits from the Department, such
as the Right to Occupy and/or Perform Work Within the Department’s Right-of-Way, Permit of
Access, Utility Accommodation, Right to Install and Maintain Traffic Control Devices, and/or other
construction permits required for the project prior to advertisement for bids.

6. The project plans, specifications, and engineer's cost estimate for the project shall be prepared
and certified by a registered Professional Engineer licensed in the State of lowa. The Recipient
shall submit the plans, specifications, and other contract documents to the Department for review
and approval. If the project will be let by the Department, the most recent edition of the lowa DOT
Standard Specifications for Highway and Bridge Construction shall be used. The Recipient shall
also follow the Department’s letting procedures. If the project will be let by the Recipient, the
project may utilize the lowa DOT Standard Specifications for Highway and Bridge Construction,
the Statewide Urban Design and Specifications, or specifications developed by the Recipient.
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10.

11.

12.

13.

14.

For projects let by the Department, the Recipient shall submit to the Department an acceptable
Project Development Certificate (Form 730002), plans, specifications, and cost estimate by the
dates specified in the most current edition of Instructional Memorandum (I.M.) 3.010, Project
Development Submittal Dates and Information. The Recipient shall also follow the Department’s
letting procedures. For projects let by the Recipient, the Project Development Certificate, plans,
specifications, and cost estimate shall be submitted to the Department at least fourteen weeks
prior to advertisement for bids.

Upon Department acceptance of the Project Development Certificate, final plans, proposal forms,
specifications, and cost estimate, the Department will give the Recipient a written notice to
proceed with the project. If the project will be let by the Recipient, advertisement for bids shall not
be made until a written notice to proceed is received from the Department. After receiving the
Department’s approval, the Recipient shall advertise for bidders, hold a public letting, and provide
adequate supervision for the construction work performed under the contract. The Recipient shall
submit a copy of the bid tabulations and the letting documents to the Department for concurrence
prior to formal action in the award of the contract.

If the Recipient lets the project, then the Recipient shall use positive efforts to solicit bids from
and to utilize Targeted Small Business (TSB) enterprises as contractors and ensure that the
contractors make positive efforts to utilize these enterprises as subcontractors, suppliers or
participants in the work covered by this agreement. Efforts shall be made and documented in
accordance with Exhibit B.

If the Recipient lets the project, as described herein, the Recipient shall include in their Notice to
Bidders that Sales Tax Exemption Certificates will be issued, as provided for by lowa Code
section 423.3, subsection 80. The Recipient shall be responsible for obtaining the Sales Tax
Exemption Certificates through the lowa Department of Revenue and Finance. The Recipient
shall issue these certificates to the successful bidder and any subcontractors to enable them to
purchase qualifying materials for the project free of sales tax.

The project must be let to contract within two years of the date this agreement is approved by the
Department. If not, the Recipient may be in default, for which the Department may revoke funding
commitments. This agreement may be extended for a period of six months upon receipt of a
written request from the Recipient at least 30 days prior to the two-year deadline.

The Recipient as well as its contractors, if any, agree to maintain all books, documents, papers,
accounting records, and other evidence pertaining to all costs incurred under this agreement and
to make such materials available at their respective offices at reasonable times during the
agreement period and for three years from the date of the final payment under the agreement, for
inspection by the Department.

The Recipient will be responsible for the initial costs of right of way and construction. The
Recipient shall follow .M. 6.020 Payment and Reimbursement Processes for requesting
reimbursement. The Recipient shall prepare and submit to the Department a detailed billing
statement of right of way and construction costs incurred by the Recipient. Billing statements may
be submitted periodically during progress of the work. Design, inspection, and administration
costs will be the responsibility of the Recipient. If said statement and documentation are in proper
form, the Department will reimburse the Recipient for properly documented and certified claims
for eligible project costs. The Department may withhold up to 5% of the State share of
construction costs or 5% of the total State funds available for the project, whichever is less.
Reimbursement will be made either by State warrant or by crediting other accounts from which
payment was initially made. If, upon final audit or review, the Department determines the
Recipient has been overpaid, the Recipient shall reimburse the overpaid amount to the
Department. After the final audit or review is complete and after the Recipient has provided all
required paperwork, the Department will release the State funds withheld.

Signs and other traffic control devices necessary for construction of the project shall be in
accordance with the Manual on Uniform Traffic Control Devices for Streets and Highways
(MUTCD) per 761 IAC Chapter 130. The safety of the general public shall be assured through the
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17.

18.

19.

20.

21.

22.

use of proper protective measures and devices such as fences, barricades, signs, flood lighting,
and warning lights as necessary.

If a detour is necessary, the Recipient will designate and sign the route at no cost to the project.
The Department will cooperate if primary highways are involved.

Parking shall be prohibited on the minor street approaches for a distance of 35 feet in advance of
the stop signs and/or crosswalks and on the exit sides of the minor streets for a distance of 35
feet beyond the stop signs and/or crosswalks. These parking restrictions shall go into effect at
such time as the project is completed and opened to through traffic.

Within 30 days of completion of construction, the Recipient shall provide written notification to the
Department. Acceptance of the completed construction shall be with the concurrence of the
Department. The Recipient’s engineer will certify that the project was completed in substantial
compliance with the plans and specifications set out in this agreement before receiving final
reimbursement of Department funds.

The Recipient shall provide to the Department a copy of "as-built" project plans, within six months
after the project is built.

The Recipient shall have ownership of traffic signals constructed with this project and shall
operate them at its expense so long as signal protection is considered by either party as
necessary at said location. If considered by both parties as no longer necessary at said location,
the signals are to be removed by the Recipient at the Recipient’s expense, and may be installed
at another location acceptable to both parties and shall be owned and operated at the expense of
the Recipient.

The Recipient shall submit a final detailed billing statement to the Department no later than one
year after the date the Department concurs in the acceptance of the completed construction. If a
final detailed billing statement is not submitted to the Department by the Recipient in the one year
period, the Department will close the project's financial records without making additional
reimbursement to the Recipient unless a time extension is requested. The time extension should
be requested in writing by the Recipient and approved by the Department, at least 30 days prior
to the one-year deadline.

The Recipient agrees to indemnify, defend, and to hold the Department harmless from any action
or liability arising out of the design, construction, maintenance, placement of traffic control
devices, inspection, or use of this project. This agreement to indemnify, defend, and hold
harmless applies to all aspects of the Department’s application review and approval process, plan
and construction reviews, and funding participation.

In case of dispute concerning the terms of this agreement, the parties shall submit the matter to
arbitration pursuant to lowa Code Chapter 679A. Either party has the right to submit the matter to
arbitration after 10 days’ notice to the other party of their intent to seek arbitration. The written
notice must include a precise statement of the dispute. The Department and the Recipient agree
to be bound by the decision of the appointed arbitrator. Neither party may seek any remedy with
the State or Federal courts absent exhaustion of the provisions of this paragraph for arbitration.
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EXHIBIT B

UTILIZATION OF TARGETED SMALL BUSINESS (TSB) ENTERPRISES
ON NON-FEDERAL AID PROJECTS
(THIRD-PARTY STATE-ASSISTED PROJECTS)

In accordance with lowa Code Section 19B.7, it is the policy of the lowa Department of Transportation (lowa DOT) that
Targeted Small Business (TSB) enterprises shall have the maximum practicable opportunity to participate in the
performance of contracts financed in whole or part with State funds. Refer to Local Systems |.M. 5.020 for additional
information.

Under this policy the Recipient shall be responsible to make a positive effort to solicit bids or proposals from TSB firms and
to utilize TSB firms as contractors or consultants. The Recipient shall also ensure that the contractors or consultants make
positive efforts to utilize TSB firms as subcontractors, subconsultants, suppliers, or participants in the work covered by this
agreement.

The Recipient’s “positive efforts” shall include, but not be limited to:

1. Obtaining the names of qualified TSB firms from the lowa Economic Development Authority (515-348-6200) or
from its website at: https://www.iowaeda.com/small-business/targeted-small-business/

2. Notifying qualified TSB firms of proposed projects involving State funding. Notification should be made in sufficient
time to allow the TSB firms to participate effectively in the bidding or request for proposal (RFP) process.

3. Soliciting bids or proposals from qualified TSB firms on each project, and identifying for TSB firms the availability of
subcontract work.

4. Considering establishment of a percentage goal for TSB participation in each contract that is a part of this project
and for which State funds will be used. Contract goals may vary depending on the type of project, the

subcontracting opportunities available, the type of service or supplies needed for the project, and the availability of
qualified TSB firms in the area.

5. For construction contracts:

a. Including in the bid proposals a contract provision titled “Targeted Small Business (TSB) Affirmative Action
Responsibilities on Non-Federal Aid Projects (Third-Party State-Assisted Projects)” or a similar document
developed by the Recipient. This contract provision is available in Local Systems .M. 5.020.

b. Ensuring that the awarded contractor has and shall follow the contract provisions.

6. For consultant contracts:

a. lIdentifying the TSB goal in the Request for Proposal (RFP), if one has been set.

b. Ensuring that the selected consultant made a positive effort to meet the established TSB goal, if any. This
should include obtaining documentation from the consultant that includes a list of TSB firms contacted; a list of
TSB firms that responded with a subcontract proposal; and, if the consultant does not propose to use a TSB
firm that submitted a subcontract proposal, an explanation why such a TSB firm will not be used.

The Recipient shall provide the lowa DOT Administering Bureau the following documentation:
1. Copies of correspondence and replies, and written notes of personal and/or telephone contacts with any TSB
firms. Such documentation can be used to demonstrate the Recipient’s positive efforts and it should be placed in
the project file.

2. Bidding proposals or RFPs noting established TSB goals, if any.

Form 260017 “Checklist and Certification for the Utilization of Targeted Small Businesses (TSB)” shall be filled out upon
completion of each project. https://iowadot.seamlessdocs.com/f/ChecklistandCertforUtilizationof TSBonNonFederalProjects




