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This document has important legal consequences; consultation with an attorney is encouraged with 
respect to its use or modification. This document should be adapted to the particular circumstances of 
the contemplated Project and the controlling Laws and Regulations. 

EJCDC® E-500, Agreement between Owner and Engineer for Professional Services, is published in two 
parts: (1) this part, the E-500 Agreement form, and (2) the Exhibits to Agreement between Engineer and 
Subconsultant for Professional Services. This first part contains a Guidelines for Use section that pertains 
to both the Agreement form and the Exhibits. 
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AGREEMENT BETWEEN OWNER AND ENGINEER FOR PROFESSIONAL SERVICES 

This is an Agreement between Effingham County (Owner) and Goodwyn Mills Cawood, LLC (Engineer). 
Owner’s Project, of which Engineer’s services under this Agreement are a part, is generally identified as 
Effingham County Regional Water Supply Facilities (Project). Other terms used in this Agreement are 
defined in Article 7. Engineer’s services under this Agreement are generally identified as the design of an 
intake on the Savannah River, raw water line, surface water treatment facility, and finished water 
transmission and distribution lines. 

Owner and Engineer further agree as follows: 

ARTICLE 1—SERVICES OF ENGINEER 

1.01 Scope 

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A. 

B. All phases of service will include Management of Engineering Services as shown in Exhibit A. 

ARTICLE 2—OWNER’S RESPONSIBILITIES 

2.01 Project Information 

A. To the extent Owner has not already provided the following, or has new, additional, or 
revised information from that previously provided, Owner shall provide Engineer with 
information and data needed by Engineer in the performance of Basic and Additional 
Services, including Owner’s: 

1. design objectives and constraints; 

2. space, capacity, and performance requirements; 

3. flexibility and expandability needs; 

4. design and construction standards; 

5. budgetary limitations; and 

6. any other available information pertinent to the Project including reports and data 
relative to previous designs, construction, or investigation at or adjacent to the Site. 

B. Following Engineer’s assessment of initially-available Project information and data and upon 
Engineer’s request, Owner shall obtain, furnish, or otherwise make available (if necessary 
through retention of specialists or consultants) such additional Project-related information 
and data as is reasonably required to enable Engineer to complete its Basic and Additional 
Services; or, with consent of Engineer, Owner may authorize the Engineer to obtain or 
provide all or part of such additional information as Additional Services. Such additional 
information or data may include the following: 

1. Property descriptions. 

2. Zoning, deed, and other land use restrictions. 

3. Surveys, topographic mapping, and utility documentation. 



EJCDC® E-500, Agreement between Owner and Engineer for Professional Services. 
Copyright© 2020 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 2 of 25 

4. Property, boundary, easement, right-of-way, and other special surveys or data, 
including establishing relevant reference points. 

5. Explorations and tests of subsurface conditions at or adjacent to the Site; geotechnical 
reports and investigations; drawings of physical conditions relating to existing surface 
or subsurface structures at the Site; hydrographic surveys, laboratory tests and 
inspections of samples, materials, and equipment; appropriate professional 
interpretation of such information or data. 

6. Environmental assessments, audits, investigations, and impact statements, and other 
relevant environmental, historical, or cultural studies relevant to the Project, the Site, 
and adjacent areas. 

7. Data or consultations as required for the Project but not otherwise identified in this 
Agreement. 

C. Owner shall examine all alternative solutions, studies, reports, sketches, Drawings, 
Specifications, proposals, and other documents presented by Engineer (including obtaining 
advice of an attorney, risk manager, insurance counselor, financial/municipal advisor, and 
other advisors or consultants as Owner deems appropriate with respect to such examination) 
and render in writing timely decisions pertaining thereto. 

D. Owner shall furnish to Engineer data as to Owner’s anticipated costs for services to be 
provided to Owner by others (including, but not limited to, accounting, bond and financial, 
independent cost estimating, insurance counseling, and legal advice) so that Engineer may 
assist Owner in collating the various cost categories that comprise Total Project Costs. 

E. Owner shall advise Engineer if any invention, design, process, product, or device that Owner 
has requested, required, or recommended for inclusion in the Drawings or Specifications will 
be subject to payment (whether by Owner or Contractor) of any license fee or royalty to 
others, as required by patent rights or copyrights. 

F. Owner shall inform Engineer as to whether Engineer’s assistance is requested with respect 
to Owner’s evaluation of the possible use of Project Strategies, Technologies, and 
Techniques, as defined in Exhibit A. 

G. Owner shall inform Engineer as to whether Engineer’s assistance is requested in identifying 
opportunities for enhancing the sustainability of the Project. 

2.02 Owner’s Instructions Regarding Bidding/Proposal and Front-End Construction Contract 
Documents 

A. Owner shall give instructions to Engineer regarding Owner’s procurement of construction 
services (including instructions regarding advertisements for bids, instructions to bidders, 
and requests for proposals, as applicable) and Owner’s construction contract practices and 
requirements, and furnish to Engineer (or give specific directions requesting Engineer to use 
copies already in Engineer’s possession) the following: 

1. Owner’s standard contract forms, general conditions (if other than the current edition 
of EJCDC® C-700, Standard General Conditions of the Construction Contract), 
supplementary conditions, text, and related documents and content for Engineer to 
include in the draft Bidding/Proposal Documents, and in draft Front-End Construction 
Contract Documents; 
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2. insurance and bonding requirements; 

3. protocols for electronic transmittals during bidding and construction; 

4. Owner’s safety and security programs applicable to Contractor and other Constructors; 

5. diversity and other social responsibility requirements; 

6. bidding and contract requirements of funding, financing, or regulatory entities; 

7. other specific conditions applicable to the procurement of construction or contract 
documents; 

8. any other information necessary for Engineer to assist Owner in preparing its 
Bidding/Proposal Documents and Front-End Construction Contract Documents. 

B. Owner shall have responsibility for the final content of (1) such Bidding/Proposal Documents, 
and (2) such Front-End Construction Contract Documents, other than content furnished by 
Engineer concerning the design (as set forth in the Drawings, Specifications, or otherwise) or 
other engineering or technical matters. 

1. Owner shall seek the advice of Owner’s legal counsel, risk managers, and insurance 
advisors with respect to the drafting and content of such documents. 

C. If there will be an advertisement soliciting bids for construction, Owner shall place and pay 
for such advertisement. 

2.03 Owner-Furnished Services 

A. Recognizing and acknowledging that Engineer's services and expertise do not include the 
following services, Owner shall obtain, if required for the Project: 

1. Accounting, bond and financial advisory services (including, if applicable, “municipal 
advisor” services as described in Section 975 of the Dodd-Frank Wall Street Reform and 
Consumer Protection Act (2010) and the municipal advisor registration rules issued by 
the Securities and Exchange Commission), independent cost estimating, and insurance 
counseling services. 

2. Legal services, including attorney review of proposed Construction Contract 
Documents, legal services required by Owner, legal services needed as a result of issues 
raised by Contractor, and Project-related legal services reasonably requested by 
Engineer. 

3. Auditing services, including those needed by Owner to ascertain how or for what 
purpose Contractor has used money paid to it. 

B. Owner shall provide the services of an independent testing laboratory to perform all 
inspections, tests, and approvals of samples, materials, and equipment required by the 
Construction Contract Documents (other than those required to be furnished or arranged by 
Contractor), or to evaluate the performance of materials, equipment, and facilities of Owner, 
prior to their incorporation into the Work with appropriate professional interpretation 
thereof. Owner shall provide Engineer with the findings and reports generated by testing 
laboratories, including findings and reports obtained from or through Contractor. 

C. Owner shall acquire or arrange for acquisition of the Site(s) and any temporary or permanent 
rights of access, easements, or property rights needed for the Project. 
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D. With respect to the portions or phases of the Project designed or specified by Engineer, 
Owner shall provide, obtain, or arrange for:  

1. all required reviews, approvals, consents, and permits from governmental authorities 
having jurisdiction, and 

2. such reviews, approvals, and consents from others as may be necessary for completion 
of each portion or phase of the Project. 

E. Owner may delegate to Contractor or others the responsibilities set forth in 
Paragraphs 2.03.C and D.  

2.04 Owner’s General Responsibilities 

A. Owner shall inform Engineer of the policies, procedures, and requirements of Owner that are 
applicable to Engineer's performance of services under this Agreement. 

B. Owner shall provide Engineer with Owner’s budget for the Project, including type and source 
of funding to be used, and will promptly inform Engineer if the budget or funding sources 
change. 

C. Owner shall inform Engineer in writing of any safety or security programs that are applicable 
to the personnel of Engineer, its Subconsultants, and Engineer’s Subcontractors, as they visit 
the Site or otherwise perform services under this Agreement. 

D. Owner shall arrange for safe access to and make all provisions for Engineer to enter upon 
public and private property as required for Engineer to perform services under this 
Agreement. 

E. Owner shall provide necessary direction and make decisions, including prompt review of 
Engineer’s submittals, and carry out its other responsibilities in a timely manner so as not to 
delay Engineer’s performance of its services. 

F. Owner shall be responsible for all requirements and instructions that it furnishes to Engineer 
pursuant to this Agreement, and for the accuracy and completeness of all programs, reports, 
data, and other information furnished by Owner to Engineer pursuant to this Agreement. 
Engineer may use and rely upon such requirements, programs, instructions, reports, data, 
and information in performing or furnishing services under this Agreement, subject to any 
express limitations or reservations applicable to the furnished items. 

G. Owner shall give prompt written notice to Engineer whenever Owner observes or otherwise 
becomes aware of: 

1. any development that affects the scope or time of performance of Engineer’s services; 

2. the presence at the Site of any Constituent of Concern; or 

3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the 
Work, (c) the performance of any Constructor, or (d) Owner’s performance of its 
responsibilities under this Agreement. 

H. Owner shall advise Engineer of the identity and scope of services of any independent 
consultants employed by Owner to perform or furnish services in regard to the Project, 
including, but not limited to, cost estimating, project peer review, value engineering, and 
constructability review. 
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I. If Owner designates a construction manager, site representative, or any individual or entity 
other than, or in addition to, Engineer to represent Owner at the Site, Owner shall define and 
set forth as an exhibit to this Agreement the duties, responsibilities, and limitations of 
authority of such other party and the relation thereof to the duties, responsibilities, and 
authority of Engineer. 

J. Owner shall: 

1. Attend and participate in the pre-bid conference, bid opening, pre-construction 
conferences, construction progress and other job-related meetings, and Site visits to 
determine Substantial Completion and readiness of the completed Work for final 
payment. 

2. Primarily communicate with Engineer’s Subcontractors and Subconsultants through the 
Engineer. 

a. Promptly inform Engineer of the substance of any communications between 
Owner and Engineer’s Subcontractors or Subconsultants. 

b. Refrain from directing the services of Engineer’s Subcontractors or Subconsultants. 

3. Authorize Engineer to provide Additional Services as set forth in Article 2 of Exhibit A of 
the Agreement, as required. 

4. Perform or provide the following: 

a. Appraise/or value and purchase easements required for Project  

2.05 Payment 

A. Owner shall pay Engineer as set forth in Article 4 and Exhibit J. 

B. Engineer’s compensation is summarized as follows; if there is a conflict between the 
following summary and the contents of Exhibit J, then Exhibit J will prevail. 

Description of Service Amount 
Basis of 

Compensation 

1. Basic Services (Article 1 of Exhibit A) $18,408,000 Lump Sum 

2. Resident Project Representative Services $4,602,000 Lump Sum 

4. Additional Services (Article 2 of Exhibit A) $0 Lump Sum 

Based on a 34-month continuous construction period. 

1. Compensation items and totals based in whole or in part on Hourly Rates, Direct Labor, 
or Percentage of Construction Cost are estimates only. 

2. Lump sum amounts incorporate Engineer’s labor, overhead, profit, and Engineer’s 
Subcontractor and Subconsultants’ charges. 

ARTICLE 3—SCHEDULE FOR RENDERING SERVICES 

3.01 Commencement 

A. Engineer is authorized to begin rendering services as of the Effective Date. 
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3.02 Time for Completion 

A. Engineer shall complete its obligations within a reasonable time. Specific periods of time for 
rendering services, or specific dates by which services are to be completed, are provided in 
Exhibit B, and are hereby agreed to be reasonable. 

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly 
and continuous progress of Engineer’s services is impaired, or Engineer’s services are delayed 
or suspended, then the time for completion of Engineer’s services, and the rates and 
amounts of Engineer’s compensation, will be adjusted equitably. 

C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer’s 
services, then the time for completion of Engineer’s services, and the rates and amounts of 
Engineer’s compensation, will be adjusted equitably. 

D. If Engineer fails, for reasons within control of Engineer, to complete the performance 
required in this Agreement within the time set forth, as duly adjusted, then Owner shall be 
entitled, as its sole remedy, to the recovery of direct damages to the extent, if any, resulting 
from such failure by Engineer. 

ARTICLE 4—INVOICES AND PAYMENTS 

4.01 Invoices 

A. Preparation and Submittal of Invoices: Engineer shall prepare invoices in accordance with its 
standard invoicing practices, the progress reporting and special invoicing requirements (if 
any) in Exhibit A Paragraph 1.01.A, and the terms of Exhibit J. Engineer shall submit its 
invoices to Owner on a monthly basis. Invoices are due and payable within 30 days of receipt. 

4.02 Payments 

A. Application to Interest and Principal: Payment will be credited first to any interest owed to 
Engineer and then to principal. 

B. Disputed Invoices: If Owner disputes an invoice, either as to amount or entitlement, then 
Owner shall promptly advise Engineer in writing of the specific basis for doing so; may 
withhold only that portion so disputed; and must pay the undisputed portion, subject to the 
terms of Paragraph 4.01. After a disputed item has been resolved, Engineer shall include the 
agreed-upon amount on a new invoice. 

C. Failure to Pay: If Owner fails to make any undisputed payment due Engineer within 30 days 
after receipt of Engineer’s invoice, then: 

1. amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum 
rate of interest permitted by law, if less) from said thirtieth day, and 

2. Engineer may, after giving 7 days’ written notice to Owner, suspend services under this 
Agreement until Owner has paid in full amounts due. Owner waives any and all claims 
against Engineer for any such suspension. 

D. Sales or Use Taxes: If after the Effective Date any governmental entity takes an action that 
imposes additional sales or use taxes on Engineer’s services or compensation under this 
Agreement, then Engineer may invoice such additional sales or use taxes for reimbursement 
by Owner. Owner shall reimburse Engineer for the cost of such invoiced additional sales or 
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use taxes; such reimbursement will be in addition to the compensation to which Engineer is 
entitled under the terms of Exhibit J. 

ARTICLE 5—OPINIONS OF COST 

5.01 Opinions of Probable Construction Cost 

A. Engineer’s opinions of probable Construction Cost (if any) are to be made on the basis of 
Engineer’s experience, qualifications, and general familiarity with the construction industry. 
However, because Engineer has no control over the cost of labor, materials, equipment, or 
services furnished by others, or over contractors’ methods of determining prices, or over 
competitive bidding or market conditions, Engineer cannot and does not guarantee that 
proposals, bids, or actual Construction Cost will not vary from opinions of probable 
Construction Cost prepared by Engineer. If Owner requires greater assurance as to probable 
Construction Cost, then Owner agrees to obtain an independent cost estimate. 

5.02 Opinions of Total Project Costs 

A. The services, if any, of Engineer with respect to Total Project Costs will be limited to assisting 
the Owner in tabulating the various categories that comprise Total Project Costs. Engineer 
assumes no responsibility for the accuracy of any opinions of Total Project Costs. 

ARTICLE 6—GENERAL CONSIDERATIONS 

6.01 Standards of Performance 

A. Standard of Care: The standard of care for all professional engineering and related services 
performed or furnished by Engineer under this Agreement will be the care and skill ordinarily 
used by members of the subject profession practicing under similar circumstances at the 
same time and in the same region. Engineer makes no warranties, express or implied, under 
this Agreement or otherwise, in connection with any services performed or furnished by 
Engineer. 

B. Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the 
technical accuracy of Engineer’s services. Engineer shall correct deficiencies in technical 
accuracy without additional compensation, unless such corrective action is directly 
attributable to deficiencies in Owner-furnished information. 

C. Engineer’s Subcontractors and Subconsultants: Engineer may retain such Engineer’s 
Subcontractors and Subconsultants as Engineer deems necessary to assist in the 
performance or furnishing of the services, subject to reasonable, timely, and substantive 
objections by Owner. 

D. Reliance on Others: Subject to the standard of care set forth in Paragraph 6.01.A, Engineer 
may use or rely upon design elements and information ordinarily or customarily furnished by 
others, including, but not limited to, specialty contractors, manufacturers, suppliers, and the 
publishers of technical standards. 

E. Compliance with Laws and Regulations, and Policies and Procedures 

1. Engineer and Owner shall comply with applicable Laws and Regulations. 
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2. Engineer shall comply with the policies, procedures, and instructions of Owner that are 
applicable to Engineer's performance of services under this Agreement and that Owner 
provides to Engineer in writing, subject to the standard of care set forth in 
Paragraph 6.01.A, and to the extent compliance is not inconsistent with professional 
practice requirements. 

3. This Agreement is based on Laws and Regulations and Owner-provided written policies 
and procedures as of the Effective Date. The following may be the basis for 
modifications to Owner’s responsibilities or to Engineer’s scope of services, times of 
performance, or compensation: 

a. changes after the Effective Date to Laws and Regulations, 

b. the receipt by Engineer after the Effective Date of Owner-provided written policies 
and procedures, and 

c. changes after the Effective Date to Owner-provided written policies or procedures. 

F. General Conditions of Construction Contract: The general conditions for any Construction 
Contract Documents prepared hereunder are to be the current edition of EJCDC® C-700, 
Standard General Conditions of the Construction Contract, prepared by the Engineers Joint 
Contract Documents Committee, unless expressly indicated otherwise. 

G. Copies of Drawings and Specifications: If Engineer is required to prepare or furnish Drawings 
or Specifications under this Agreement, Engineer shall deliver to Owner at least one 
complete electronic copy of such Drawings and Specifications, signed and sealed according 
to applicable Laws and Regulations, and one complete printed copy, duly signed and sealed. 

H. Engineer shall not be required to sign any document, no matter by whom requested, that 
would result in Engineer having to certify, guarantee, or warrant conditions whose existence 
Engineer cannot ascertain within the authorized scope of Engineer’s services. Owner agrees 
not to make resolution of any dispute with Engineer or payment of any amount due to 
Engineer in any way contingent upon Engineer signing any such document. 

I. Engineer shall not at any time supervise, direct, control, or have authority over any 
Constructor’s work, nor will Engineer have authority over or be responsible for the means, 
methods, techniques, sequences, or procedures of construction selected or used by any 
Constructor, or the safety precautions and programs incident thereto, for security or safety 
at the Site, nor for any failure of a Constructor to comply with Laws and Regulations 
applicable to that Constructor’s furnishing and performing of its work. Engineer shall not be 
responsible for the acts or omissions of any Constructor. 

J. Engineer neither guarantees the performance of any Constructor nor assumes responsibility 
for any Constructor’s failure to furnish and perform the Work in accordance with the 
Construction Contract Documents. 

K. Engineer shall not be responsible for any decision made regarding the Construction Contract 
Documents, or any application, interpretation, clarification, or modification of the 
Construction Contract Documents, other than those made by Engineer. 

L. Engineer is not required to provide and does not have any responsibility for surety bonding 
or insurance-related advice, recommendations, counseling, or research, or enforcement of 
construction insurance or surety bonding requirements. 
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M. Engineer’s services do not include providing legal advice or representation. 

N. Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the 
registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and 
Consumer Protection Act (2010) or the municipal advisor registration rules issued by the 
Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or other 
person or entity, regarding municipal financial products or the issuance of municipal 
securities, including advice with respect to the structure, timing, terms, or other similar 
matters concerning such products or issuances. 

O. While at the Site, Engineer, its Subconsultants, and Engineer’s Subcontractors, and their 
employees and representatives will comply with the applicable requirements of Contractor's 
and Owner's safety programs of which Engineer has been informed in writing. 

6.02 Ownership and Use of Documents 

A. All Documents are instruments of service, and Engineer owns the Documents, including all 
associated copyrights and the right of reuse at the discretion of the Engineer. Engineer shall 
continue to own the Documents and all associated rights whether or not the Project is 
completed. 

1. Owner may make and retain copies of Documents for information and reference in 
connection with the use of the Documents on the Project. 

2. Engineer grants Owner a limited license to use the Documents on the Project, 
extensions of the Project, and for related uses of the Owner, subject to receipt by 
Engineer of full payment due and owing for all services relating to preparation of the 
Documents, and subject to the following limitations: 

a. Owner acknowledges that such Documents are not intended or represented to be 
suitable for use on the Project unless completed by Engineer, or for use or reuse 
by Owner or others on extensions of the Project, on any other project, or for any 
other use or purpose, without written verification or adaptation by Engineer; 

b. any such use or reuse, or any modification of the Documents, without written 
verification, completion, or adaptation by Engineer, as appropriate for the specific 
purpose intended, will be at Owner’s sole risk and without liability or legal exposure 
to Engineer or to its officers, directors, members, partners, agents, employees, and 
Subconsultants; 

c. Owner shall indemnify and hold harmless Engineer and its officers, directors, 
members, partners, agents, employees, and Subconsultants from all claims, 
damages, losses, and expenses, including attorneys’ fees, arising out of or resulting 
from any use, reuse, or modification of the Documents without written verification, 
completion, or adaptation by Engineer; and 

d. such limited license to Owner shall not create any rights in third parties. 

B. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, or 
adapts them for extensions of the Project or for any other purpose, then Owner shall 
compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer. 

C. Engineer shall inform Owner if Engineer is aware of any invention, design, process, product, 
or device specified in the Drawings, Specifications, or other Documents that is subject to 
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payment (whether by Owner or Contractor) of any license fee or royalty to others, as 
required by patent rights or copyrights. If Engineer’s good-faith inclusion in the Drawings, 
Specifications, or other Documents of new, innovative, or non-standard technologies, for the 
benefit of Owner and the Project, results in third-party claims of infringement or violation of 
intellectual property rights, then Owner and Engineer shall share equally the costs of 
defending against, settling, or paying such claims. 

D. Engineer will obtain Owner’s consent, which will not be unreasonably withheld, prior to 
releasing any publicity, including news and press releases, promotional publications, award 
and prize competition submittals, and other advertising regarding the subject matter of this 
Agreement. Nothing herein will limit the Engineer’s right to include information in 
statements of qualifications and proposals to others accurately describing its participation 
and participation of employees in the Project. 

6.03 Electronic Transmittals 

A. To the fullest extent practical, Owner and Engineer agree to transmit, and accept, Project-
related correspondence, Documents, text, data, drawings, information, and graphics, in 
electronic media or digital format, either directly, or through access to a secure Project 
website, in accordance with Exhibit F, Electronic Documents Protocol (EDP). 

1. Compliance with the EDP by Engineer shall be considered a Basic Service and no direct 
or separate compensation will be paid to Engineer for such compliance, unless 
provisions for separate compensation are expressly set forth in the EDP. 

2. Engineer’s costs directly attributable to changes in Engineer’s Electronic Documents 
obligations, after the effective date of this Agreement, necessitated by revisions to 
Exhibit F, delayed adoption of Exhibit F, or implementation of other Electronic 
Documents protocols, will be compensated as Additional Services. 

B. If this Agreement does not include Exhibit F or otherwise does not establish or include 
protocols for transmittal of Electronic Documents by Electronic Means, then Owner and 
Engineer may operate without specific protocols or may jointly develop such protocols at a 
later date. 

C. Except as stated otherwise in Exhibit F (if included in this Agreement), when transmitting 
Electronic Documents by Electronic Means, the transmitting party makes no representations 
as to long term compatibility, usability, or readability of the Electronic Documents resulting 
from the recipient’s use of software application packages, operating systems, or computer 
hardware differing from those used in the drafting or transmittal of the Electronic 
Documents, or from those established in applicable protocols. 

D. This Agreement (including the EDP) is not intended to create obligations for Owner or 
Engineer with respect to transmittals to or from third parties, except as expressly stated in 
the EDP. 

6.04 Insurance 

A. Engineer shall procure and maintain insurance as set forth in Exhibit G. 

B. Additional Insureds: The Engineer’s commercial general liability, automobile liability, and 
umbrella or excess liability policies, must: 
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1. include and list as additional insureds Owner, and any individuals or entities identified 
as additional insureds in Exhibit G; 

2. include coverage for the respective officers, directors, members, partners, and 
employees of all such additional insureds; 

3. afford primary coverage to these additional insureds for all claims covered thereby 
(including as applicable those arising from both ongoing and completed operations); 
and 

4. not seek contribution from insurance maintained by the additional insured. 

C. Owner shall procure and maintain insurance as set forth in Exhibit G. 

D. Owner shall require Contractor to purchase and maintain policies of insurance covering 
workers' compensation, general liability, motor vehicle damage and injuries, and other 
insurance necessary to protect Owner's and Engineer's interests in the Project. Owner shall 
require Contractor to cause Engineer, its Subconsultants, and Engineer’s Subcontractors to 
be listed as additional insureds with respect to such liability insurance purchased and 
maintained by Contractor for the Project. Owner shall give Engineer access to any certificates 
of insurance and copies of endorsements and policies obtained by Owner from Contractor. 

E. Owner and Engineer shall each deliver to the other certificates of insurance evidencing the 
coverages indicated in Exhibit G. Such certificates must be furnished prior to commencement 
of Engineer’s services and at renewals thereafter during the life of the Agreement. 

1. Upon request by Owner or any other insured, Engineer shall also furnish other evidence 
of such required insurance, including but not limited to copies of policies and 
endorsements, documentation of applicable self-insured retentions (if allowed) and 
deductibles, full disclosure of all relevant exclusions, and evidence of insurance required 
to be purchased and maintained by Subconsultants and Engineer’s Subcontractors. In 
any documentation furnished under this provision, Engineer may redact (a) any 
confidential premium or pricing information and (b) any wording specific to projects or 
jurisdictions other than those applicable to this Agreement. 

F. All construction contracts entered into by Owner with respect to the Project must require 
builder’s risk or similar property insurance. 

G. All policies of property insurance relating to the Project, including but not limited to any 
builder’s risk or similar policy, must allow for waiver of subrogation rights and contain 
provisions to the effect that in the event of payment of any loss or damage the insurers will 
have no rights of recovery against any insured thereunder or against Engineer, its 
Subconsultants, or Engineer’s Subcontractors. Owner and Engineer waive all rights against 
each other, Contractor, Engineer’s Subcontractors and Subconsultants, and the respective 
officers, directors, members, partners, employees, agents, consultants, and subcontractors 
of each and any of them, for all losses and damages caused by, arising out of, or resulting 
from any of the perils or causes of loss covered by any such builder’s risk or similar policy and 
any other property insurance relating to the Project. Owner and Engineer shall take 
appropriate measures in other Project-related contracts to secure waivers of rights 
consistent with those set forth in this paragraph. 

H. All policies of insurance must contain a provision or endorsement that the coverage afforded 
will not be canceled, and that renewal will not be refused, until at least 10 days’ prior written 
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notice has been given to the primary insured. Upon receipt of such notice, the primary 
insured must promptly forward a copy of the notice to the other party to this Agreement and 
replace the coverage being cancelled or reduced to conform to the requirements of this 
Agreement. 

I. At any time, Owner may request that Engineer, or Engineer’s Subcontractors or 
Subconsultants, at Owner’s sole expense, provide additional insurance coverage, increased 
limits, or revised deductibles that are more protective than those specified in Exhibit G. If so 
requested by Owner, and if commercially available, Engineer shall obtain and shall require 
Engineer’s Subcontractors or Subconsultants to obtain such additional insurance coverage, 
different limits, or revised deductibles for such periods of time as requested by Owner, and 
Exhibit G will be supplemented to incorporate these requirements. 

6.05 Suspension and Termination 

A. Suspension 

1. By Owner: Owner may suspend Engineer’s services for up to 90 days upon 7 days’ 
written notice to Engineer. 

2. By Engineer: Engineer may, after giving 7 days’ written notice to Owner, suspend 
services under this Agreement: 

a. if Owner has failed to pay Engineer for invoiced services and expenses, as set forth 
in Paragraphs 4.02.B and 4.02.C; 

b. in response to the presence of Constituents of Concern at the Site, as set forth in 
Paragraph 6.09.D; or 

c. if persistent circumstances beyond the control of Engineer have prevented it from 
performing its obligations under this Agreement. 

B. Termination for Cause 

1. Either party may terminate the Agreement for cause upon 30 days’ written notice in the 
event of substantial failure by the other party to perform in accordance with the terms 
of the Agreement, through no fault of the terminating party.  

a. Notwithstanding the foregoing, this Agreement will not terminate under 
Paragraph 6.05.B.1 if the party receiving such notice begins, within 7 days of 
receipt of such notice, to correct its substantial failure to perform and proceeds 
diligently to cure such failure within no more than 30 days of receipt thereof; 
provided, however, that if and to the extent such substantial failure cannot be 
reasonably cured within such 30-day period, and if such party has diligently 
attempted to cure the same and thereafter continues diligently to cure the same, 
then the cure period provided for herein will extend up to, but in no case more 
than, 60 days after the date of receipt of the notice. 

2. In addition to its termination rights in Paragraph 6.05.B.1, Engineer may terminate this 
Agreement for cause upon 7 days’ written notice:  

a. if Owner demands that Engineer furnish or perform services contrary to Engineer’s 
responsibilities as a licensed professional;  
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b. if Engineer’s services for the Project are delayed or suspended for more than 
90 days for reasons beyond Engineer’s control; or 

c. as the result of the presence at or adjacent to the Site of undisclosed Constituents 
of Concern, as set forth in Paragraph 6.09.E. 

3. Engineer will have no liability to Owner on account of any termination by Engineer for 
cause, and Owner will have no liability to Engineer on account of any termination by 
Owner for cause. 

C. Termination for Convenience: Owner may terminate this Agreement for convenience, 
effective upon Engineer’s receipt of notice from Owner. 

D. Extension of Effective Date of Termination: If Owner terminates the Agreement for cause or 
convenience, Owner may set the effective date of termination at a time up to 30 days later 
than otherwise provided to allow Engineer to demobilize personnel and equipment from the 
Site, to complete tasks whose value would otherwise be lost, to prepare notes as to the 
status of completed and uncompleted tasks, and to assemble Project materials in orderly 
files. Engineer shall be entitled to compensation for such tasks. 

E. Payments Upon Termination: In the event of any termination under Paragraph 6.05, 
Engineer will be entitled to invoice Owner and to receive full payment for all services 
performed or furnished in accordance with this Agreement and all reimbursable expenses 
incurred through the effective date of termination. Upon making such payment, Owner will 
have the limited right to the use of Documents, at Owner’s sole risk, subject to the provisions 
of Paragraph 6.02.A. 

1. If Owner has terminated the Agreement for cause and disputes Engineer’s entitlement 
to compensation for services and reimbursement of expenses, then Engineer’s 
entitlement to payment and Owner’s rights to the use of the Documents will be resolved 
in accordance with the dispute resolution provisions of this Agreement or as otherwise 
agreed in writing. 

2. If Owner has terminated the Agreement for convenience, or if Engineer has terminated 
the Agreement for cause, then Engineer will be entitled, in addition to the payments 
identified above, to invoice Owner and receive payment of a reasonable amount for 
services and expenses directly attributable to termination, both before and after the 
effective date of termination, such as reassignment of personnel, costs of terminating 
contracts with Engineer’s Subcontractors or Subconsultants, and other related close-out 
costs, using methods and rates for Additional Services as set forth in Exhibit J. 

6.06 Successors, Assigns, and Beneficiaries 

A. Owner and Engineer are hereby bound and the successors, executors, administrators, and 
legal representatives of Owner and Engineer (and to the extent permitted by 
Paragraph 6.06.B the assigns of Owner and Engineer) are hereby bound to the other party to 
this Agreement and to the successors, executors, administrators and legal representatives 
(and said assigns) of such other party, in respect of all covenants, agreements, and 
obligations of this Agreement. 

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest 
(including, but without limitation, claims arising out of this Agreement or money that is due 
or may become due) in this Agreement without the written consent of the other party, 
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except to the extent that any assignment, subletting, or transfer is mandated by law. Unless 
specifically stated to the contrary in any written consent to an assignment, no assignment 
will release or discharge the assignor from any duty or responsibility under this Agreement. 

C. Unless expressly provided otherwise in this Agreement: 

1. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole 
and exclusive benefit of Owner and Engineer and not for the benefit of any other party. 

2. Nothing in this Agreement will be construed to create, impose, or give rise to any duty 
owed by Owner or Engineer to any Constructor, other third-party individual or entity, 
or to any surety for or employee of any of them. 

3. Owner agrees that the substance of the provisions of this Paragraph 6.06.C will appear 
in the Construction Contract Documents. 

6.07 Dispute Resolution 

A. Unless otherwise required by Exhibit H, Owner and Engineer shall resolve all disputes in the 
following manner:  

1. Owner and Engineer agree to negotiate all disputes between them in good faith for a 
period of 30 days from the date of notice, prior to invoking mediation. 

2. Owner and Engineer agree that they shall first submit any and all unsettled claims, 
counterclaims, disputes, and other matters in question between them arising out of or 
relating to this Agreement or the breach thereof (“Disputes”) to mediation. Owner and 
Engineer agree to participate in the mediation process in good faith. The process will be 
conducted on a confidential basis, and must be completed within 120 days. 

3. If the parties fail to resolve a Dispute through negotiations under Paragraph 6.07.A.1 or 
mediation under Paragraph 6.07.A.2, then: 

a.  either or both may invoke the applicable dispute resolution procedures of 
Exhibit H for final resolution of Disputes. 

b.  If Exhibit H is not included, or if no final dispute resolution method is specified in 
Exhibit H, then the parties may exercise their rights at law. 

6.08 Controlling Law; Venue 

A. This Agreement is to be governed by the Laws and Regulations of the state in which the 
Project is located. 

B. Venue for any exercise of rights at law will be the state court having jurisdiction at the 
location of the Project; or at the choice of either party, and if federal jurisdictional 
requirements can be met, in federal court in the district in which the Project is located. 

6.09 Environmental Condition of Site 

A. Owner represents to Engineer that, as of the Effective Date, to the best of Owner’s 
knowledge, no Constituents of Concern, other than those disclosed in writing to Engineer, 
exist at or adjacent to the Site. 

B. Undisclosed Constituents of Concern: For purposes of this Paragraph 6.09, the presence at 
or adjacent to the Site of Constituents of Concern that were not disclosed to Engineer 
pursuant to Paragraph 6.09.A, in such quantities or circumstances that such Constituents of 
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Concern may present a danger to persons or property exposed to them, will be referred to 
as “undisclosed” Constituents of Concern. 

1. The presence at the Site of materials that are necessary for the execution of the Work, 
or that are to be incorporated in the Work, and that are controlled and contained 
pursuant to industry practices, Laws and Regulations, and the requirements of this 
Agreement or the Construction Contract, are not undisclosed Constituents of Concern. 

2. Constituents of Concern that are to be located, identified, studied, removed, or 
remediated as part of the services under this Agreement are not undisclosed 
Constituents of Concern. 

3. Constituents of Concern that are to be located, identified, studied, removed, or 
remediated as part of the services under another professional services contract for 
Owner, or as part of the work under a construction or remediation contract, are not 
undisclosed Constituents of Concern if Engineer has been informed of the general scope 
of such contract. 

C. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then 
Engineer shall notify (1) Owner and (2) appropriate authorities having jurisdiction if Engineer 
reasonably concludes that doing so is required by applicable Laws or Regulations. 

D. It is acknowledged by both parties that Engineer’s scope of services does not include any 
services related to undisclosed Constituents of Concern. If Engineer or any other party 
encounters, uncovers, or reveals an undisclosed Constituent of Concern, or if encountered, 
uncovered, or revealed Constituents of Concern are present in substantially greater 
quantities or substantially different locations than disclosed or anticipated, or if investigative 
or remedial action, or other professional services, are necessary or required by applicable 
Laws and Regulations with respect to such Constituents of Concern, then Engineer may, at 
its option and without liability for direct, consequential, or any other damages, suspend 
performance of services on the portion of the Project adversely affected thereby until such 
portion of the Project is no longer so affected; and Owner shall promptly determine whether 
to retain a qualified expert to evaluate such condition or take any necessary corrective 
action. 

E. If the presence at the Site of undisclosed Constituents of Concern, or of Constituents of 
Concern in substantially greater quantities or in substantially different locations than 
disclosed or anticipated, adversely affects the performance of Engineer’s services under this 
Agreement, then: 

1. if the adverse effects do not preclude Engineer from completing its Project services in 
general accordance with this Agreement on unaffected or marginally affected portions 
of the Project, Engineer may accept an equitable adjustment in its compensation or in 
the time of completion, or both; and the Agreement will be amended to reflect changes 
necessitated by the presence of such Constituents of Concern; or 

2. if the adverse effects are of such materiality to the overall performance of Engineer that 
it cannot complete its services without significant changes to the scope of services, time 
of completion, and compensation, then Engineer may terminate this Agreement for 
cause on 7 days’ written notice. 
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F. Owner acknowledges that Engineer is performing professional services for Owner and that 
Engineer is not and will not be required to become an "owner," “arranger,” “operator,” 
“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive 
Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are 
or may be encountered at or near the Site in connection with Engineer’s activities under this 
Agreement. 

6.10 Indemnification and Mutual Waiver 

A. Professional Services Indemnification by Engineer: To the fullest extent permitted by Laws 
and Regulations, Engineer shall indemnify and hold harmless Owner, and Owner’s officers, 
directors, members, partners, agents, and employees, from losses, damages, and judgments 
(including reasonable consultants’ and attorneys’ fees and expenses) arising from third-party 
claims or actions resulting from the performance of the Services or this Agreement, provided 
that any such claim, action, loss, damages, or judgment is attributable to bodily injury, 
sickness, disease, or death, or to injury to or destruction of tangible property (other than the 
Work itself), including the loss of use resulting therefrom, but only to the extent caused by 
any negligent act or omission of Engineer or Engineer’s officers, directors, members, 
partners, agents, employees, Subconsultants, or Engineer’s Subcontractors. This 
indemnification provision is subject to and limited by the provisions, if any, agreed to by 
Owner and Engineer in Exhibit I, “Limitations of Liability." 

B. Non-Professional Indemnification by Engineer: To the fullest extent permitted by Laws and 
Regulations, Engineer shall defend, indemnify and hold harmless Owner, and Owner’s 
officers, directors, members, partners, agents, and employees, from losses, damages, and 
judgments (including reasonable consultants’ and attorneys’ fees and expenses) arising from 
third-party claims or actions arising out of Engineer’s non-professional services or activities 
on the Project, provided that any such claim, action, loss, damages, or judgment is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of 
tangible property (other than the Work itself), including the loss of use resulting therefrom, 
but only to the extent caused by any negligent act or omission of Engineer or Engineer’s 
officers, directors, members, partners, agents, employees, Subconsultants, or Engineer’s 
Subcontractors. This defense and indemnification provision is subject to and limited by the 
provisions, if any, agreed to by Owner and Engineer in Exhibit I, “Limitations of Liability." 

C. Environmental Indemnification: To the fullest extent permitted by Laws and Regulations, 
Owner shall indemnify and hold harmless Engineer, its Subconsultants, Engineer’s 
Subcontractors, and their officers, directors, members, partners, agents, employees, and 
subconsultants from all claims, costs, losses, damages, actions, and judgments (including 
reasonable consultants’ and attorney’s fees and expenses) caused by, arising out of, relating 
to, or resulting from a Constituent of Concern at, on, or under the Site, provided that: 

1. any such claim, cost, loss, damages, action, or judgment is attributable to bodily injury, 
sickness, disease, or death, or to injury to or destruction of tangible property (other than 
the Work itself), including the loss of use resulting therefrom, and 

2. nothing in this paragraph obligates Owner to indemnify any individual or entity from 
and against the consequences of that individual's or entity's own negligence or willful 
misconduct. 
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D. No Defense Obligation: The indemnification commitments in this Agreement do not include 
a defense obligation by the indemnitor unless such obligation is expressly stated. 

E. Percentage Share of Negligence: To the fullest extent permitted by Laws and Regulations, a 
party’s total liability to the other party and anyone claiming by, through, or under the other 
party for any cost, loss, or damages caused in part by the negligence of the party and in part 
by the negligence of the other party or any other negligent entity or individual, will not 
exceed the percentage share that the party’s negligence bears to the total negligence of 
Owner, Engineer, and all other negligent entities and individuals. 

F. Mutual Waiver: To the fullest extent permitted by Laws and Regulations, Owner and Engineer 
waive against each other, and the other’s officers, directors, members, partners, agents, 
employees, subconsultants, and insurers, any and all claims for or entitlement to special, 
incidental, indirect, or consequential damages arising out of, resulting from, or in any way 
related to this Agreement or the Project, from any cause or causes. Such excluded damages 
include but are not limited to loss of profits or revenue; loss of use or opportunity; loss of 
good will; cost of substitute facilities, goods, or services; and cost of capital. 

6.11 Records Retention 

A. Engineer shall maintain on file in legible form, for a period of five years following completion 
or termination of its services, or such other period as required by Laws and Regulations, all 
Documents, records (including cost records), and design calculations related to Engineer’s 
services or pertinent to Engineer’s performance under this Agreement. Upon Owner’s 
request, Engineer shall provide a copy of any such item to Owner at cost. 

6.12 Miscellaneous Provisions 

A. Notices: Any notice required under this Agreement will be in writing, and delivered: in person 
(by commercial courier or otherwise); by registered or certified mail; or by e-mail to the 
recipient, with the words “Formal Notice” or similar in the e-mail’s subject line. All such 
notices are effective upon the date of receipt. 

B. Survival: Subject to applicable Laws and Regulations, all express representations, waivers, 
indemnifications, and limitations of liability included in this Agreement will survive its 
completion or termination for any reason. 

C. Severability: Any provision or part of the Agreement held to be void or unenforceable under 
any Laws or Regulations will be deemed stricken, and all remaining provisions will continue 
to be valid and binding upon Owner and Engineer. 

D. No Waiver: A party’s non-enforcement of any provision will not constitute a waiver of that 
provision, nor will it affect the enforceability of that provision or of the remainder of this 
Agreement. 

E. Accrual of Claims: To the fullest extent permitted by Laws and Regulations, all causes of 
action arising under this Agreement will be deemed to have accrued, and all statutory 
periods of limitation will commence, no later than the date of Substantial Completion; or, if 
Engineer’s services do not include Construction Phase services, or the Project is not 
completed, then no later than the date of Owner’s last payment to Engineer. 
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ARTICLE 7—DEFINITIONS 

7.01 Defined Terms 

A. Wherever used in this Agreement (including the exhibits hereto) terms (including the singular 
and plural forms) printed with initial capital letters have the meanings indicated in the text 
above, in the exhibits, or in the following definitions: 

1. Addenda—Written or graphic instruments issued prior to the opening of bids which 
clarify, correct, or change the bidding requirements or the proposed Construction 
Contract Documents. 

2. Additional Services—The services to be performed for or furnished to Owner by 
Engineer in accordance with Article 2 of Exhibit A of this Agreement. 

3. Agreement—This written contract for professional services between Owner and 
Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed 
amendments. 

4. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and 
which is to be accompanied by such supporting documentation as is required by the 
Construction Contract. 

5. Basic Services—The services to be performed for or furnished to Owner by Engineer in 
accordance with Article 1 of Exhibit A of this Agreement. 

6. Bidding/Proposal Documents—Documents related to the selection of the Contractor, 
including advertisements or invitations to bid; requests for proposals; instructions to 
bidders or proposers, including any attachments such as lists of available Site-related 
documents; bid forms; bids; proposal forms; proposals; bidding requirements; and 
qualifications documents. 

7. Change Order—A document which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Construction 
Contract Price or the Construction Contract Times, or other revision to the Construction 
Contract, issued on or after the effective date of the Construction Contract. 

8. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth in the Construction Contract, seeking an 
adjustment in Construction Contract Price or Construction Contract Times, or both; 
contesting an initial decision by Engineer concerning the requirements of the 
Construction Contract Documents or the acceptability of Work under the Construction 
Contract Documents; challenging a set-off against payments due; or seeking other relief 
with respect to the terms of the Construction Contract. 

9. Constituents of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous 
waste, and any substance, product, waste, or other material of any nature whatsoever 
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations 
regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 
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10. Construction Contract—The entire and integrated written contract between Owner and 
Contractor concerning the Work. 

11. Construction Contract Documents—Those items designated as “Contract Documents” 
in the Construction Contract, and which together comprise the Construction Contract. 
See also definition of “Front-End Construction Contract Documents” below. 

12. Construction Contract Price—The money that Owner has agreed to pay Contractor for 
completion of the Work in accordance with the Construction Contract Documents. 

13. Construction Contract Times—The number of days or the dates by which Contractor 
must: (a) achieve milestones, if any, in the Construction Contract; (b) achieve 
Substantial Completion; and (c) complete the Work. 

14. Construction Cost—The cost to Owner of the construction of those portions of the 
entire Project designed or specified by or for Engineer under this Agreement, including 
construction labor, services, materials, equipment, insurance, and bonding costs, and 
allowances for contingencies. Construction Cost does not include costs of services of 
Engineer or other design professionals and consultants; cost of land or rights-of-way, or 
compensation for damages to property; Owner’s costs for legal, accounting, insurance 
counseling, or auditing services; interest or financing charges incurred in connection 
with the Project; or the cost of other services to be provided by others to Owner. 
Construction Cost is one of the items comprising Total Project Costs. 

15. Constructor—Any person or entity (not including the Engineer, its employees, agents, 
representatives, or Subconsultants, or Engineer’s Subcontractors), performing or 
supporting construction activities relating to the Project, including but not limited to 
Contractors, Subcontractors, Suppliers, Owner’s work forces, utility companies, other 
contractors, construction managers, design-builders, testing firms, shippers, and 
truckers, and the employees, agents, and representatives of any or all of them. 

16. Contractor—The entity or individual with which Owner enters into a Construction 
Contract. 

17. Documents—All documents expressly identified as deliverables in this Agreement, 
whether in printed or Electronic Document form, required by this Agreement to be 
provided or furnished by Engineer to Owner. Such specifically required deliverables may 
include, by way of example, Drawings, Specifications, data, reports, building information 
models, and civil integrated management models. 

18. Drawings—That part of the Construction Contract Documents that graphically shows 
the scope, extent, and character of the Work to be performed by Contractor. 

19. Effective Date—The date indicated in this Agreement on which it becomes effective, but 
if no such date is indicated, the date on which this Agreement is signed and delivered 
by the last of the parties to sign and deliver. 

20. Electronic Document—Any Project-related correspondence, attachments to 
correspondence, data, documents, drawings, information, or graphics, including but not 
limited to Shop Drawings and other Submittals, that are in an electronic or digital 
format. 

21. Electronic Means—Electronic mail (e-mail), upload/download from a secure Project 
website, or other communications methods that allow: (a) the transmission or 



EJCDC® E-500, Agreement between Owner and Engineer for Professional Services. 
Copyright© 2020 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 20 of 25 

communication of Electronic Documents; (b) the documentation of transmissions, 
including sending and receipt; (c) printing of the transmitted Electronic Document by 
the recipient; (d) the storage and archiving of the Electronic Document by sender and 
recipient; and (e) the use by recipient of the Electronic Document for purposes 
permitted by this Agreement. Electronic Means does not include the use of text 
messaging, or of Facebook, Twitter, Instagram, or similar social media services for 
transmission of Electronic Documents. 

22. Engineer—The individual or entity named as such in this Agreement. 

23. Engineer’s Subcontractor—An individual, firm, vendor, or other entity having a contract 
with Engineer to furnish general services, equipment, or materials with respect to the 
Project as an independent contractor. 

24. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Construction Contract Price or the Construction Contract 
Times. 

25. Front-End Construction Contract Documents—Those Construction Contract Documents 
whose primary purpose is to establish legal and contractual terms and conditions, 
typically including the Owner-Contractor agreement, bonds, general conditions, and 
supplementary conditions. The term excludes the Drawings and Specifications, and any 
Construction Contract Documents delivered or issued after the effective date of the 
Construction Contract. 

26. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

27. Owner—The individual or entity named as such in this Agreement and for which 
Engineer's services are to be performed. Unless indicated otherwise, this is the same 
individual or entity that will enter into any Construction Contracts concerning the 
Project. 

28. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 
and others, including planning, study, design, construction, testing, commissioning, and 
start-up, and of which the services to be performed or furnished by Engineer under this 
Agreement are a part. 

29. Record Drawings—Drawings depicting the completed Project, or a specific portion of 
the completed Project, prepared by Engineer and based on Contractor's record copy of 
all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications, as delivered to Engineer and 
annotated by Contractor to show changes made during construction. 

30. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site during the Construction Phase. As used herein, the term 
Resident Project Representative (RPR) includes any assistants or field staff of the RPR. 

31. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 
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32. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, 
whether approved or not, are not Drawings and are not Construction Contract 
Documents. 

33. Site—Lands or areas to be indicated in the Construction Contract Documents as being 
furnished by Owner upon which the Work is to be performed, including rights-of-way 
and easements, and such other lands furnished by Owner which are designated for the 
use of Contractor. 

34. Specifications—The part of the Construction Contract Documents that consists of 
written requirements for materials, equipment, systems, standards, and workmanship 
as applied to the Work, and certain administrative requirements and procedural matters 
applicable to the Work. 

35. Subconsultant—An individual, design firm, consultant, or other entity having a contract 
with Engineer to furnish professional services with respect to the Project as an 
independent contractor. 

36. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

37. Submittal—A written or graphic document, prepared by or for Contractor, which the 
Construction Contract Documents require Contractor to submit to Engineer, or that is 
indicated as a Submittal in the Schedule of Submittals accepted by Engineer. Submittals 
may include Shop Drawings and Samples; schedules; product data; Owner-delegated 
designs; sustainable design information; information on special procedures; testing 
plans; results of tests and evaluations, source quality-control testing and inspections, 
and field or Site quality-control testing and inspections; warranties and certifications; 
Suppliers’ instructions and reports; records of delivery of spare parts and tools; 
operations and maintenance data; Project photographic documentation; record 
documents; and other such documents required by the Construction Contract 
Documents. Submittals, whether or not approved or accepted by Engineer, are not 
Construction Contract Documents. Change Proposals, Change Orders, Claims, notices, 
Applications for Payment, and requests for interpretation or clarification are not 
Submittals. 

38. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Construction Contract 
Documents, so that the Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially complete” and “substantially 
completed” as applied to all or part of the Work refer to Substantial Completion thereof. 

39. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 
having a direct contract with Contractor or with any Subcontractor to furnish materials 
or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

40. Total Project Costs—The total cost of planning, studying, designing, constructing, 
testing, commissioning, and start-up of the Project, including Construction Cost and all 
other Project labor, services, materials, equipment, insurance, and bonding costs, 
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allowances for contingencies, and the total costs of services of Engineer or other design 
professionals and consultants, together with such other Project-related costs that 
Owner furnishes for inclusion, including but not limited to cost of land, rights-of-way, 
compensation for damages to properties and private utilities (including relocation if not 
part of Construction Cost), Owner’s costs for legal, accounting, insurance counseling, 
and auditing services, interest and financing charges incurred in connection with the 
Project, and the cost of other services to be provided by others to Owner. 

41. Underground Facilities—All active or not-in-service underground lines, pipelines, 
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or systems at the Site, including but not limited to those facilities or 
systems that produce, transmit, distribute, or convey telephone or other 
communications, cable television, fiber optic transmissions, power, electricity, light, 
heat, gases, oil, crude oil products, liquid petroleum products, water, steam, waste, 
wastewater, storm water, other liquids or chemicals, or traffic or other control systems. 
An abandoned facility or system is not an Underground Facility. 

42. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Construction Contract Documents. Work includes 
and is the result of performing or providing all labor, services, and documentation 
necessary to produce such construction; furnishing, installing, and incorporating all 
materials and equipment into such construction; and may include related services such 
as testing, start-up, and commissioning, all as required by the Construction Contract 
Documents. 

43. Work Change Directive—A written directive to Contractor issued on or after the 
effective date of the Construction Contract, signed by Owner and recommended by 
Engineer, ordering an addition, deletion, or revision in the Work. 

B. Terminology 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

ARTICLE 8—EXHIBITS AND SPECIAL PROVISIONS 

8.01 Exhibits to Agreement 

The following exhibits are incorporated by reference and included as part of this Agreement: 

A. Exhibit A, Engineer’s Services. 

B. Exhibit B, Deliverables Schedule. 

C. Exhibit C, Amendment to Owner-Engineer Agreement (form). 

D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project 
Representative. 

E. Exhibit E, EJCDC® C-626, Notice of Acceptability of Work (form). 

F. Exhibit F, Electronic Documents Protocol (EDP). 

G. Exhibit G, Insurance. 
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H. Exhibit H, Dispute Resolution. 

I. Exhibit I, Limitations of Liability. 

J. Exhibit J, Payments to Engineer for Services and Reimbursable Expenses. 

8.02 Total Agreement 

A. This Agreement (which includes the exhibits listed above) constitutes the entire contractual 
agreement between Owner and Engineer and supersedes all prior written or oral 
understandings. This Agreement may only be amended, supplemented, modified, or 
canceled by a written instrument duly executed by both parties. Amendments should be 
based whenever possible on the format of Exhibit C to this Agreement. 

8.03 Designated Representatives 

A. With the execution of this Agreement, Engineer and Owner shall each designate a specific 
individual to act as representative under this Agreement. Such an individual must have 
authority to transmit instructions, receive information, and render decisions with respect to 
this Agreement on behalf of the party that the individual represents. 

8.04 Engineer's Certifications 

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in 
competing for or in executing the Agreement. For the purposes of this Paragraph 8.04: 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value 
likely to influence the action of a public official in the selection process or in the 
Agreement execution; 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to 
influence the selection process or the execution of the Agreement to the detriment of 
Owner, or (b) to deprive Owner of the benefits of free and open competition; 

3. "coercive practice" means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the selection process or 
affect the execution of the Agreement. 

8.05 Conflict of Interest 

A. Nothing in this Agreement will be construed to create or impose any duty on the part of 
Engineer that would be in conflict with Engineer’s paramount obligations to the public 
health, safety, and welfare under the professional practice requirements governing Engineer, 
its Subconsultants, and all licensed professionals employed by Engineer or its 
Subconsultants. 

B. If during the term of this Agreement a potential or actual conflict of interest arises or is 
identified: 

1. Engineer and Owner together will make reasonable, good faith efforts to avoid or 
eliminate the conflict of interest; to mitigate any adverse consequences of the conflict 
of interest; and, if necessary and feasible, to modify this Agreement to address the 
conflict of interest and its consequences, such that progress under the Agreement may 
continue. 
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2. Such efforts will be governed by applicable Laws and Regulations and by any pertinent 
Owner’s policies, procedures, and requirements (including any conflict of interest 
resolution methodologies) provided to Engineer under Paragraph 2.04.A of this 
Agreement. 
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This Agreement’s Effective Date is APRIL 15, 2025. 

Owner:  Engineer: 

Effingham County  Goodwyn Mills and Cawood, LLC 
(name of organization)  (name of organization) 

By:   By:  

 (individual’s signature)   (individual’s signature) 

Date:   Date:  

 (date signed)   (date signed) 

Name:   Name: John Barlow 

 (typed or printed)   (typed or printed) 

Title:   Title: VP, Regional Practice Leader 

 (typed or printed)   (typed or printed) 

Attach evidence of authority to sign. Attach evidence of authority to sign. 

Attest:   Attest:  

 (individual’s signature)   (individual’s signature) 

Title:   Title:  

 (typed or printed)   (typed or printed) 

Address for giving notices:  Address for giving notices: 

  6120 Powers Ferry Road NW 

  Suite 200 

  Atlanta, GA 30339 

Designated Representative:  Designated Representative: 

Name:   Name: Jim Vaughn 

 (typed or printed)   (typed or printed) 

Title:   Title: Senior Project Manager 

 (typed or printed)   (typed or printed) 

Address:  Address: 

  114 Barnard Street 

  Suite 114-2B 

  Savannah, GA 31401 

Phone:   Phone: 912-226-1667 

Email:   Email: Jim.vaughn@gmcnetwork.com 

 
 


