
 

INVITATION FOR BID 

25-ITB-107 

BLUE JAY, MIDLAND, AND LOW GROUND ROAD SEWER 

EXTENSION 

 

 

Effingham County 

804 S Laurel Street 

Springfield, GA 31329 

 

 

 



Effingham County 

INVITATION FOR BID 

25-ITB-107 

Blue Jay, Midland, and Low Ground Road Sewer Extension 

I. AGREEMENT  ........................................................................................ 
 

 

Attachments: 

A - SEC_GA_Contractors_License_Exp_04.30.27 

  



Invitation For Bid #25-ITB-107 
Title: Blue Jay, Midland, and Low Ground Road Sewer Extension 

3 

 

1. AGREEMENT 

1.1. AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION 
CONTRACT 

25-ITB-107Blue Jay, Midland, and Low Ground Road Sewer Extension 

  

THIS AGREEMENT is by and between Effingham County Board of Commissioners (“Owner”) and 

Southeast Connections, LLC (“Contractor”). 

Owner and Contractor hereby agree as follows: 

  

1.2. Article 1 - WORK 

Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is 

generally described as follows: 

This contract is for the Blue Jay Road Sewer Extension: Low Ground Road (Hodgeville Road to Midland 

Road) project for Effingham County. The work includes installation of new gravity sewer, force main, and 

two submersible lift stations along Low Ground Road to support the expansion of public wastewater 

infrastructure in the area. The project also includes construction of wetwells, valve vaults, pumps, 

piping, valves, fittings, electrical and SCADA controls, standby power systems, fencing, site lighting, 

grading, and final site restoration, all in accordance with the plans and technical specifications prepared 

for the project. These improvements are intended to improve and expand wastewater service for the 

Blue Jay Road corridor and surrounding area. 

 

The Project for which the Work under the Contract Documents may be the whole or only a part is 

generally described as follows: 25-ITB-107, Blue Jay, Midland, and Low Ground Road Sewer Extension 

1.3. Article 2 - ENGINEER 

2.01. The Project has been designed by Effingham County Engineering Department’s Consultant, Hussey 

Gay Bell, which is to act as Owner’s representative, assume all duties and responsibilities, and have the 

rights and authority assigned to A/E in the Contract Documents in connection with the completion of 

the Work in accordance with the Contract Documents. 

1.4. Article 3 - CONTRACT TIMES 

3.01. Time of the Essence 

All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final 

payment as stated in the Contract Documents are of the essence of the Contract. 

3.02. Days to Achieve Completion and Final Payment 

The Work will be completed within 365 days from receipt of a Notice Proceed. 
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1.5. Article 4 - LIQUIDATED DAMAGES 

4.01. Contractor and Owner recognize that time is of the essence as stated in preceding Paragraph and 

that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 

above, plus any extensions thereof allowed. The parties also recognize the delays, expense, and 

difficulties involved in proving in a legal or arbitration preceding the actual loss suffered by Owner if the 

Work is not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor 

agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $1,000.00 

for each day that expires after the time specified in Paragraph above entitled "Contract Times" for 

Completion until the Work is complete. 

1.6. Article 5 - CONTRACT PRICE 

Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents a 

base Contract Amount of $10,359,484.00. An additional owner-held contingency of $1,553,922.60 is 

established for this Project, which equals fifteen percent (15%) of the base Contract Amount. The total 

Contract amount shall therefore be a not-to-exceed amount of $11,913,406.60. 

The contingency amount is not guaranteed to Contractor and may be used only upon Owner’s written 

approval through an executed Change Order. No work associated with the contingency may proceed 

unless and until the applicable Change Order has been fully approved. 

1.7. Article 6 - PAYMENT PROCEDURES 

6.01. Submittal and Processing of Payments 

Contractor shall submit Applications for Payment in accordance with the General Conditions. 

Applications for Payment will be processed by A/E as provided in the General Conditions. 

6.02. Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s 

Applications for Payment on or about the 25th day of each month during performance of the Work as 

provided in the following section 6.02.A.1 immediately following as long as the pay request is received 

by the 1st of the month. All such payments will be measured based on the number of units completed 

times the unit price of each completed unit. 

     1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 

percentage indicated below but, in each case, less the aggregate of payments previously made and less 

such amounts as A/E may determine or Owner may withhold, including but not limited to liquidated 

damages, in accordance with Paragraph 4.01 above, titled Liquidated Damages. 

          a. 95 percent of Work completed (with the balance being retainage). The County will retain 5% of 

the gross value of the completed work as indicated by the current estimate approved by the A/E; and 

          b. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance 

being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to 

Contractor to 100 percent of the Work completed, less such amounts as Engineer shall determine and 

less 150 percent of A/E’s estimate of the value of Work to be completed or corrected as shown on the 

tentative list of items to be completed or corrected. 



Invitation For Bid #25-ITB-107 
Title: Blue Jay, Midland, and Low Ground Road Sewer Extension 

5 

 

6.03. Final Payment 

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the Contract 

Price as recommended by A/E. 

1.8. Article 7 - INTEREST 

7.01. All moneys not paid when due as provided in The General Conditions and Paragraph 6.02 above, 

shall bear interest at the rate of 1 percent per annum. 

  

1.9. Article 8 - CONTRACTOR’S REPRESENTATIONS 

8.01. In order to induce Owner to enter into this Agreement, Contractor makes the following 

representations: 

     A. Contractor has examined and carefully studied the Contract Documents and the other related data 

identified in the Bidding Documents. 

     B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 

and Site conditions that may affect cost, progress, and performance of the Work. 

     C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 

that may affect cost, progress, and performance of the Work. 

     D. Contractor has considered the information known to Contractor; information commonly known to 

contractors doing business in the locality of the Site; information and observations obtained from visits 

to the Site; the Contract Documents; and the Site-related reports and drawings identified in the Contract 

Documents, with respect to the effect of such information, observations, and documents on (1) the cost, 

progress, and performance of the Work; (2) the means, methods, techniques, sequences, and 

procedures of construction to be employed by Contractor, including any specific means, methods, 

techniques, sequences, and procedures of construction expressly required by the Contract Documents; 

and (3) Contractor’s safety precautions and programs. Based on the information and observations 

referred to above, Contractor does not consider that further examinations, investigations, explorations, 

tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the 

Contract Times, and in accordance with the other terms and conditions of the Contract Documents. 

     E. Contractor is aware of the general nature of work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Contract Documents. 

     F. Contractor has given A/E written notice of all conflicts, errors, ambiguities, or discrepancies that 

Contractor has discovered in the Contract Documents, and the written resolution thereof by A/E is 

acceptable to Contractor. 

     G. The Contract Documents are generally sufficient to indicate and convey understanding of all terms 

and conditions for performance and furnishing of the Work. 

1.10. Article 9 - CONTRACT DOCUMENTS 

9.01. Contents 

A. The Contract Documents consist of the following: 

 

1. This Agreement, all pages inclusive 

2. General Conditions, as listed in 25-ITB-107 document 
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3. Supplemental Conditions, as listed in 25-ITB-107 document 

4. Specifications as listed in the table of contents of the Project Manual. 

5. Addenda numbers 1 to 8, inclusive 

6. Exhibits to this Agreement (enumerated as follows): 

     a. Contractor’s Bid. 

     b. Documentation submitted by Contractor prior to Notice of Award. 

7. The following which may be delivered or issued on or after the Effective Date of the Agreement and 

are not attached hereto: 

     a. Notice of Award . 

     b. Notice to Proceed. 

     c. Work Change Directives. 

     d. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted 

otherwise above). 

C. There are no Contract Documents other than those listed above in this CONTRACTS DOCUMENTS 

section. 

D. The Contract Documents may be amended to provide for additions, deletions, and revisions in the 

Work or to modify the terms and conditions thereof by either a Change Order or a Work Change 

Directive. 

E. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 

     A Field Order;  

          1. A/E’s approval of a Shop Drawing or Sample; or  

          2. A/E’s written interpretation or clarification. 

1.11. Article 10 - COUNTY’S RIGHT TO SUSPEND OR TERMINATE WORK 

A. Termination for Convenience. County may, for its own convenience and at its sole option, without 

cause and without prejudice to any other right or remedy of County, elect to terminate the Contract by 

delivering to the Contractor, at the address listed for giving notices in this Contract, a written notice of 

termination specifying the effective date of termination. Such notice shall be delivered to Contractor at 

least seven (7) days prior to the effective date of termination. 

 

B. Termination for Default. If the Contractor is adjudged bankrupt or insolvent, or if he makes a general 

assignment for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or 

for any of his property, or if he files a petition to take advantage of any debtor’s act or to reorganize 

under the bankruptcy or applicable laws, or if he fails to supply sufficient skilled workers or suitable 

materials or equipment, make payments to Subcontractors or for labor, materials or equipment, or if he 

disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the 

Work, or if he otherwise violates any provision of the Contract, then the County may, without prejudice 

to any other right or remedy, and after giving the Contractor and his surety a maximum of seven (7) days 

from delivery of a written notice, declare the Contract in default and terminate this Contract. In that 

event, the County may take possession of the Project and of all materials, equipment, tools, 
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construction equipment and machinery thereon owned by the Contractor. The County may cause the 

Work to be completed and corrected by whatever method it deems expedient. If called upon by the 

County to finish the Work, the Contractor’s surety shall promptly do so. In any case, the Contractor and 

its surety shall be liable to the County for any and all damages and costs incurred by the County as a 

result of any default by the Contractor, including without limitation all costs of completion or correction 

of the Work, liquidated damages, attorneys’ fees, expert fees, and other costs of dispute resolution. 

Termination of this Contract pursuant to this paragraph may result in disqualification of the Contractor 

from bidding on future County contracts for a period of time not to exceed five (5) years. 

 

C. If Contractor’s services are terminated by the County pursuant to paragraph A or B above, the 

termination will not affect any rights or remedies of the County then existing or which may thereafter 

accrue against Contractor or its surety. Any retention or payment of moneys due Contractor by County 

will not release Contractor from liability. If it is determined that the Contractor was not in default or that 

the failure to perform is excusable, a termination for default will be considered to have been a 

termination for the convenience of the County, and the rights and obligations of the parties shall be 

governed accordingly. 

 

D. In case of termination of this Contract before completion of the Work, Contractor will be paid only for 

materials and equipment accepted by the County and the portion of the Work satisfactorily performed 

through the effective date of termination as determined by the County. 

E. Except as otherwise provided in this Contract, neither party shall be entitled to recover lost profits, 

special, consequential or punitive damages, attorney’s fees or costs from the other party to this 

Contract for any reason whatsoever. 

 

F. The parties’ obligations pursuant to this Contract shall survive any Acceptance of Work, or expiration 

or termination of this Contract. 

1.12. Article 11 - INDEMNIFICATION 

The CONTRACTOR agrees to protect, defend, indemnify, and hold harmless Effingham County, Georgia, 

its commissioners, officers, agents, and employees from and against any and all liability, damages, 

claims, suits, liens, and judgments, of whatever nature, including claims for contribution and/or 

indemnification, for injuries to or death of any person or persons, or damage to the property or other 

rights of any person or persons caused by or resulting from the negligence, recklessness, or intentionally 

wrongful conduct of the CONTRACTOR or other persons or entities employed or utilized by the 

CONTRACTOR in the performance of the contract. The CONTRACTOR'S obligation to protect, defend, 

indemnify, and hold harmless, as set forth herein above shall include, but not be limited to, any matter 

arising out of any actual or alleged infringement of any patent, trademark, copyright, or service mark, or 

any actual or alleged unfair competition, disparagement of product or service, or other business tort of 

any type whatsoever, or any actual or alleged violation of trade regulations. CONTRACTOR further 

agrees to investigate, handle, respond to, provide defense for, and to protect, defend, indemnify, and 

hold harmless Effingham County, Georgia, at his sole expense, and agrees to bear all other costs and 

expenses related thereto, even if such claims, suits, etc., are groundless, false, or fraudulent, including 

any and all claims or liability for compensation under the Worker's Compensation Act arising out of 

injuries sustained by any employee of the CONTRACTOR or his subcontractors or anyone directly or 
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indirectly employed by any of them. The CONTRACTOR'S obligation to indemnify Effingham County 

under this Section shall not be limited in any way by the agreed-upon contract price, or to the scope and 

amount of coverage provided by any insurance maintained by the CONTRACTOR. 

 

1.13. Article 12 - INDEPENDENT CONTRACTOR 

Contractor hereby covenants and declares that it is an independent business and agrees to perform the 

Work as an independent contractor and not as the agent or employee of the County. The Contractor 

agrees to be solely responsible for its own matters relating to the time and place the services are 

performed; the instrumentalities, tools, supplies, and/or materials necessary to complete the Work; 

hiring of consultants, agents, or employees to complete the Work; and the payment of employees, 

including compliance with Social Security, withholding, and all other regulations governing such matters. 

The Contractor agrees to be solely responsible for its own acts and those of its subordinates and 

subcontractors during the life of this Contract. Any provisions of this Contract that may appear to give 

the County the right to direct Contractor as to the details of the services to be performed by Contractor 

or to exercise control over such services will be deemed to mean that Contractor shall follow the 

directions of the County with regard to the results of such services. 

1.14. Article 13 - MISCELLANEOUS 

13.01. Terms 

     A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 

Supplementary Conditions. 

 

13.02. Assignment of Contract 

     A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on 

another party hereto without the written consent of the party sought to be bound;  

 

     B. and, specifically but without limitation, moneys that may become due and moneys that are due 

may not be assigned without such consent (except to the extent that the effect of this restriction may be 

limited by law), and unless specifically stated to the contrary in any written consent to an assignment, 

no assignment will release or discharge the assignor from any duty or responsibility under the Contract 

Documents. 

13.03. Successors and Assigns 

     A. County and Contractor each binds itself, its partners, successors, assigns, and legal representatives 

to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all 

covenants, agreements, and obligations contained in the Contract Documents. 

13.04. Severability 

     A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law 

or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and 

binding upon County and Contractor, who agree that the Contract Documents shall be reformed to 

replace such stricken provision or part thereof with a valid and enforceable provision that comes as 

close as possible to expressing the intention of the stricken provision. 
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13.05. Contractor’s Certifications 

     A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for or in executing the Contract. For the purposes of this Paragraph 13.05: 

          1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to 

influence the action of a public official in the bidding process or in the Contract execution; 

          2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the 

bidding process or the execution of the Contract to the detriment of County, (b) to establish Bid or 

Contract prices at artificial non-competitive levels, or (c) to deprive County of the benefits of free and 

open competition; 

          3. "collusive practice” means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of County, a purpose of which is to establish Bid prices at artificial, non-

competitive levels; and 

          4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 

their property to influence their participation in the bidding process or affect the execution of the 

Contract. 

 

IN WITNESS WHEREOF, County and Contractor have signed this Agreement. Counterparts have been 

delivered to County and Contractor. All portions of the Contract Documents have been signed or have 

been identified by County and Contractor or on their behalf. 

 

 

 

This Agreement will be effective on ____________________ (which is the Effective Date of the 

Agreement).  

 

COUNTY: 

Effingham County Board of Commissioners 

  

 

By:  _______________________________ 

Title: Chairman 

  

  

Attest: _______________________________ 

Title: County Clerk 

Address for giving notices: 

804 S. Laurel Street 

Springfield, GA 31329 
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CONTRACTOR: 

 

________________________________________ 

  

By:  __________________________________ 

Title:__________________________________ 

 (If Contractor is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.) 

  

Attest: __________________________________ 

Title: __________________________________ 

  

Address for giving notices: 

 

________________________________________ 

________________________________________ 

________________________________________ 

  

 



Exhibits List 

A - SEC_GA_Contractors_License_Exp_04.30.27 



Exhibit A  

 SEC_GA_Contractors_License_Exp_04.30.27 



STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State

Georgia Construction Industry Licensing Board
LICENSE NO. UC301262

Southeast Connections, LLC
Roy William Campbell

2720 Dogwood Drive
Conyers GA  30013

Utility Contractor
 

EXP DATE - 04/30/2027 Status:  Active
Issue Date:  02/24/2003

    

    Southeast Connections, LLC
    2720 Dogwood Drive
    Conyers GA  30013
    
    
   
    

A pocket-sized license card is below.  Above is an enlarged copy of your pocket card.
Please make note of the expiration date on your license.  It is your responsibility to renew your 
license before it expires.   Please notify the Board if you have a change of address.
Wall certificates suitable for framing are available at cost, see board fee schedule.  To order a wall 
certificate, please order from the web site – www.sos.ga.gov/plb.
Please refer to Board Rules for any continuing education requirements your profession may require.

Georgia State Board of Professional Licensing
237 Coliseum Drive
Macon GA  31217
Phone: (404) 424-9966
www.sos.ga.gov/plb

STATE OF GEORGIA
BRAD RAFFENSPERGER, Secretary of State
Georgia Construction Industry Licensing Board

License No.                         UC301262
Southeast Connections, LLC

Roy William Campbell
2720 Dogwood Drive
Conyers GA  30013

Utility Contractor
 

EXP DATE - 04/30/2027 Status:  Active
Issue Date:  02/24/2003


