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DESIGN-BUILD

MEMORANDUM OF UNDERSTANDING
between the
Georgia Department of Transportation (hereinafter the DEPARTMENT)
and
Effingham County Water Resources (hereinafter the OWNER)

Whereas the DEPARTMENT proposes to undertake a design-build project hereinafter referred to as the PROJECT,
operational and capacity improvement project located in Bulloch, Bryan, Effingham, and Chatham Counties, Georgia. The
project proposes widening approximately 32.5 miles of Interstate 16 (I-16) from four to six lanes between State Route 67
(SR 67) in Bulloch County and Interstate 95 (I-95) in Chatham County, Georgia by contract as authorized by O.C.G.A. §
32-2-81; and,

Whereas the DEPARTMENT will accomplish the PROJECT through (i) a Design Builder, hereinafter referred to
as CONTRACTOR, which will enter into a contract, hereinafter referred to as the CONTRACT, to design and build the
PROJECT and will subcontract certain work to a combination of contractors, design consultants, and other entities working
together to design and build the PROJECT; and (ii) the OWNER, and

Whereas, pursuant to O.C.G.A. § 32-6-170(b), the DEPARTMENT is authorized to pay or participate in the
payment of the costs of removal, relocation, protection, or adjustment of the OWNER’S facilities, hereinafter referred to as
the UTILITY ADJUSTMENT WORK, where the DEPARTMENT has made the determination that (i) the type of facility
is one of those delineated in Section 1. below; (ii) such payments are in the best interest of the public and necessary in order
to expedite the staging of the PROJECT; and (iii) the costs of the UTILITY ADJUSTMENT WORK are included as part
of the PROJECT; and

Whereas, the OWNER may elect for the UTILITY ADJUSTMENT WORK to be carried out (i) by the OWNER;
or (ii) by the CONTRACTOR under the CONTRACT either utilizing the OWNER'S pre-approved design consultants and
contractors or utilizing the CONTRACTOR'S own design consultants and contractors.

1. Type of Utility

The OWNER has the following utility facilities in respect of which UTILITY ADJUSTMENT WORK may need
to be carried out as a result of the proposed PROJECT:

Type of facility or facilities of the OWNER: [Check to signify]

Domestic water mains and distribution lines and associated appurtenances
[ Sanitary Sewer facilities and/or Storm Drainage System

[ Electrical Distribution (overhead and underground) wires, poles, etc.

O Electrical Transmission (overhead and underground) wires, poles, etc.

[J Natural Gas Distribution Facilities (underground)

0 Natural Gas Transmission Facilities (underground)

O Petroleum Pipeline (underground)

O Telecommunications facilities and equipment

O Cable TV facilities

O Street Lighting
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O Internet Data Service
O Other Facilities contemplated under O.C.G.A. § 32-6-170(b) (Description) Click or tap here to enter text.

2. New Utility Facilities Proposed (Betterment)

The OWNER desires the following to be installed as new additional facilities within the PROJECT right of way,
hereinafter referred to as a BETTERMENT:

[Insert here or attach a detailed description of proposed new additional utility installations]

Click or tap here to enter text.

Click or tap here to enter text.

The OWNER acknowledges and agrees that (i) any BETTERMENT will be subject to terms to be mutually agreed
between the CONTRACTOR and the OWNER and documented pursuant to a separate betterment agreement
between the CONTRACTOR and the OWNER, a copy of which betterment agreement must be provided to the
DEPARTMENT; (ii) any such BETTERMENT will be subject to the same standards and requirements as if it were
necessary UTILITY ADJUSTMENT WORK; and (iii) the OWNER will be responsible for all costs relating to any
BETTERMENT and the DEPARTMENT will have no obligation to pay for or facilitate any such BETTERMENT.

3. Assignment of Responsibilities for Design and Construction

The OWNER hereby acknowledges and agrees that (i) prior to the award of the CONTRACT, the DEPARTMENT
will not have in its possession final plans to be utilized to determine exact locations of the UTILITY ADJUSTMENT
WORK; (ii) Overhead/Subsurface Utility Engineering (SUE) investigations plans exist providing the best
information and signifying the layout of known existing facilities; and (iii) the OWNER has used the SUE plans for
developing its determination of commitments as indicated below.

Pursuant to OCGA 32-6-170(b), the DEPARTMENT may elect to enter into an SUA with the OWNER for specific
utility relocations outside of the CONTRACT with the CONTRACTOR. The terms and conditions, including
payment, of those relocations shall be included in the SUA’s and made available to the CONTRACTOR.

For resolution of utility conflicts identified by the CONTRACTOR where the DEPARTMENT has not elected to
enter an SUA with the OWNER OCGA 32-6-170(b), the OWNER hereby makes the following commitments with
respect to the PROJECT and the UTILITY ADJUSTMENT WORK:

3A.  The OWNER, at the DEPARTMENT’S cost, pursuant to a Standard Utility Agreement, will provide the
following services in respect of the UTILITY ADJUSTMENT WORK for the properties for which it has
established prior rights: [Check to signify]

Design O
Construction [

The OWNER must provide documented proof of the prior right and that documentation must be verified
and approved by the DEPARTMENT prior to execution of this MEMORANDUM OF
UNDERSTANDING.

3B.  The OWNER elects for the following services in respect of the UTILITY ADJUSTMENT WORK to be
included in the CONTRACT pursuant to O.C.G.A. § 32-6-170(b). The UTILITY ADJUSTMENT WORK
will be included in the scope of the CONTRACT and the costs of the UTILITY ADJUSTMENT WORK
will be included in the overall PROJECT costs under the CONTRACT:
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Option _1: Work to be performed by the OWNER’s pre-approved design consultants and/or
contractors identified in attached “Exhibit A”: [Check to signify]

Design X
Construction

Option 2: Work to be performed by the CONTRACTOR at the CONTRACTOR’S cost: [Check to
signifyl:

Design O
Construction O

[If both are checked under Option 2, please leave Exhibit A blank].]

All UTILITY ADJUSTMENT WORK completed as per this section in accordance with the plans, when
approved, shall be, and shall be deemed to be, included as among the “Work™ under the CONTRACT and
accomplished by the CONTRACTOR except as follows [Check none or list any work items to be performed
by the OWNER and identify whether such work items will be at the DEPARTMENTs cost pursuant to a
Standard Utility Agreement under option 34 above or at the OWNER's cost under option 3C below.]

None O

Excluded Items Click or tap here to enter text.
Click or tap here to enter text.

Comments Click or tap here to enter text.
Click or tap here to enter text.

3C. OWNER, at OWNER’S cost, will provide the following services: [Check to signify]

Design O
Construction [J

The following is hereby mutually agreed to and understood by both parties:

1.

The identification of existing facilities, including preparation of Overhead/Subsurface Utility Engineering (SUE)
investigations plans will be accomplished by the DEPARTMENT prior to award of the CONTRACT and thereafter
supplemented by the CONTRACTOR.

For utility relocations not developed by the OWNER, the CONTRACTOR will develop certain “Utility Adjustment
Plans” and associated “highway construction plans,” reflecting, among other things, the location of presently existing
OWNER facilities and the proposed new location of such facilities (the “Plans”). The CONTRACTOR will thereafter
provide the Plans to the OWNER after the CONTRACT is awarded. The CONTRACTOR shall coordinate reviews of
the utility relocation information and obtain acceptance from the OWNER and the DEPARTMENT when required
under the CONTRACT.

The OWNER shall apply for and obtain any required permits from the DEPARTMENT and perform any final design
or proprietary design needed to administer its own relocation work if the work will not be included in the CONTRACT.
Such final design or proprietary design shall be coordinated with the CONTRACTOR to ensure it resolves the utility
conflicts with the PROJECT.

If the preliminary plans indicate that no conflict exists, and the OWNER concurs with this information, the OWNER
shall provide a letter of “no conflict” to the CONTRACTOR and submit a No Conflict GPAS Permit.
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For UTILITY ADJUSTMENT WORK included within the CONTRACT, all construction, engineering, and contract
supervision shall be the responsibility of the DEPARTMENT and the CONTRACTOR to ensure that all UTILITY
ADJUSTMENT WORK included in the CONTRACT is accomplished in accordance with the PROJECT’s plans and
specifications. The CONTRACTOR will consult with the OWNER before authorizing any changes or deviations which
affect the OWNER’s facility.

For UTILITY ADJUSTMENT WORK included in the CONTRACT, the OWNER shall require that the
CONTRACTOR ensure that the design, construction, and installation of the OWNER’S facilities is performed by the
OWNER'’S pre-approved design consultant and/or contractor (if option 3B, Option 1 has been selected) and/or by the
CONTRACTOR (if option 3B, Option 2 has been selected). As between the DEPARTMENT and the OWNER, only
the DEPARTMENT has the authority to stop UTILITY ADJUSTMENT WORK once commenced with the exception
where the UTILITY ADJUSTMENT WORK poses a safety hazard or operational issue.

For UTILITY ADJUSTMENT WORK included in the CONTRACT, the OWNER and OWNER’s consultants shall
have the right to visit and inspect the UTILITY ADJUSTMENT WORK at any time and to advise the CONTRACTOR
and the DEPARTMENT of any observed discrepancies or potential issues. The DEPARTMENT agrees to obligate the
CONTRACTOR to notify the OWNER when all UTILITY ADJUSTMENT WORK is completed and ready for final
inspection by the OWNER.

Upon completion of the UTILITY ADJUSTMENT WORK included in the CONTRACT and upon acceptance by the
DEPARTMENT and the OWNER that the work has been completed in accordance with the plans and specifications,
the OWNER shall accept the adjusted, relocated, and additional facilities and will thereafter operate and maintain said
facilities located within the PROJECT right of way subject to the DEPARTMENT’S “Utility Accommodations Policy
and Standards Manual (UAM), current edition” and applicable “Standard Utility Agreements” between the
DEPARTMENT and the OWNER, then in effect without further cost to the DEPARTMENT or the CONTRACTOR.
Acceptance of the UTILITY ADJUSTMENT WORK shall be accomplished by the execution of the Utility Facility
Relocation Acceptance Form. The CONTRACTOR shall provide the OWNER with a complete set of “As-Built Plans”
for review and approval reflecting the UTILITY ADJUSTMENT WORK performed by the CONTRACTOR. Upon
completion of the Utility Facility Relocation Acceptance Form and the exchange of the final OWNER approved “As-
Built Plans”, the OWNER will operate and maintain the installed facilities going forward based on the date of execution
of the Utility Facility Relocation Acceptance Form by the DEPARTMENT.

For all coordination, work, services, reimbursement and other matters in respect of UTILITY ADJUSTMENT WORK
under this DESIGN-BUILD MEMORANDUM OF UNDERSTANDING, the OWNER shall comply with all
requirements under the DEPARTMENT’S UAM and shall cooperate with the CONTRACTOR in the same manner as
if coordinating directly with the DEPARTMENT in accordance with the laws of the State of Georgia, the
DEPARTMENT’S UAM and any applicable “Standard Utility Agreements” then in effect between the DEPARTMENT
and the OWNER. The OWNER agrees to cooperate in good faith with the CONTRACTOR and to respond to all requests
for information or meetings required to reach a resolution of any disputed items.

The CONTRACTOR shall be obligated under the CONTRACT to perform those obligations (a) expressly stated to be
performed by the CONTRACTOR hereunder and (b) that are delegated to the CONTRACTOR under the terms of the
CONTRACT as relates to “Utility Adjustment Work” (as defined thereunder) in respect of the OWNER’s facilities.
Nothing in this DESIGN-BUILD MEMORANDUM OF UNDERSTANDING shall be construed to abrogate the
CONTRACTOR's obligations under the CONTRACT.

[signature page follows]
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APPROVS: )éFfTR THE OWNER BY:
2/3/2026

(Mgnatufe) (Date)

Tim Callanan

County Manager, Effingham County

APPROVED FOR THE DEPARTMENT BY:

Click or tap to enter a date.

(Signature) (Date)

STATE UTILITIES ADMINISTRATOR
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Exhibit A
OWNER Pre-Approved Contractor List

Company Name: Legacy Water Group
Address: 10130 Bob Williams Parkway
Phone: 678-712-52465

Contact Person: Jeff Klebowski

E-Mail: jklebowski@legacywatergfroup.com

Company Name: Ruby-Collins

Address: 4875 Martin Court Smyrna, Ga 30082
Phone: 770-432-2900

Contact Person: TJ Ackerman

E-Mail: tjackerman@ruby-collins.com

Company Name: Southern Civil
Address: Click or tap here to enter text.
Phone: 912-832-4465

Contact Person: Matt Deal

E-Mail: mdeal@southerncivilllc.com

Please provide a minimum of three.

OWNER Pre-Approved Design Consultant List
Company Name: Goodwyn, Mills, & Cawood
Address: 6120 Power Ferry Rd NW Suite 500 Atlanta, Ga 30339
Phone: 770-952-2481
Contact Person: John Barlow
E-Mail: john.barlow@gmcnetwork.com

Company Name: Hussey Gay Bell

Address: 329 Commercial Drive, Savannah, Ga 31406
Phone: 912-354-4626 '

Contact Person: CJ Chance

E-Mail: cchance@husseygaybell.com

Company Name: EMC Engineering Services

Address: 27 Chatham Center South Drive, Suite ASavannah, Ga 31405
Phone: 912-232-6533

Contact Person: Ben Lockhart

E-Mail: ben_lockhart@emc-eng.com

Please provide a minimum of three.
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