

# **Local Administered Project Certification**



# Local Administered Projects Certification

Rev. 3/24



# Georgia Department of Transportation Local Administered Projects Certification

The Georgia Department of Transportation (GDOT) has developed a Local Administered Projects (LAP) Certification process to ensure the resource capacity and ability of the Local Public Agency (LPA) to successfully manage, administer and execute the policies and procedures for Federal and State compliance in order to receive federal funding participation.

The LAP Certification application will be used to determine if Local Public Agencies will qualify to administer federal-aid projects. The GDOT serves as the prime recipient of federal transportation funds. In accordance with 23 Code of Federal Regulation Part 635.105, GDOT is the supervising agency; as such, it is responsible for authorizing performance of the work by the Local Agency on all Federal-aid projects. Please complete the questions provided in this application to ensure a complete review of submitted materials.

If you have any questions about the application, please contact the Office of Program Control at 404-631-1830. For additional information please visit the <u>LAP Program website</u>.



## **Table of Contents**

Table of Contentsii
Acronymsiv
Certification Applications1
Required Training for Certification1
Documents to be Submitted1
LAP Certification Information2
Local Administered Projects Responsible Charge Worksheet3
Section A - Title VI - Civil Rights Performance & Assessment Questionnaire5
Section B - Environmental Questionnaire7
Section C - Right of Way Questionnaire10
Section D - Utility Division Questionnaire12
Section E - Construction Division Questionnaire13
Section F - Procurement of Engineering and Design Related Services Questionnaire17
Section G - Certification Acceptance Agreement25
Section H - Certification Appeal Process26



Intentionally Left Blank



## **Acronyms**

**AASHTO** – American Association of State Highway and Transportation Officials (<u>http://www.transportation.org</u>)

- ADA Americans with Disabilities Act
- ASNT American Society of Nondestructive Testing
- **CA** Certification Acceptance
- CFR Code of Federal Regulations
- CWP (GDOT) Construction Work Program
- **FFPR** (GDOT) Final Field Plan Review
- FHWA Federal Highway Administration (<u>http://www.fhwa.dot.gov</u>)
- FRA Federal Railroad Administration (http://www.fra.dot.gov/)
- GDOT Georgia Department of Transportation (<u>http://www.dot.ga.gov</u>)
- GRTA Georgia Regional Transportation Authority (<u>http://www.grta.org/</u>
- LAP Local Administered Project
- LPA/LG Local Public Agency/Local Government
- MPO Metropolitan Planning Organization
- MUTCD Manual on Uniform Traffic Control Devices (FHWA)
- NHS National Highway System
- OCGA Official Code of Georgia (http://www.lexisnexis.com/hottopics/gacode/Default.asp)
- OES (GDOT) Office of Environmental Services
- **OMAT** (GDOT) Office of Materials and Testing
- PCI Precast-Prestressed Concrete Inspection
- PDP (GDOT) Plan Development Process
- **PE** Preliminary Engineering
- **PFPR** Preliminary Field Plan Review
- QPL (GDOT) Qualified Products List
- ROW Right-of-Way
- RTT Roadway Testing Technician as certified by GDOT



SRTA – State Road and Tollway Authority

**STI** – GDOT Sampling, Testing and Inspection Manual which is located on the GDOT website under "The Source".

**STIP** – State Transportation Improvement Plan.

SWTP – Statewide Transportation Plan (<u>http://www.dot.ga.gov/IS/SSTP#tab-2</u>)

TIP – Transportation Improvement Program

TMOS- Testing Management Operations Supervisor

UAM – (GDOT) Utility Accommodation Policy and Standards Manual. http://www.dot.ga.gov/PartnerSmart/utilities/Documents/2016 UAM.pdf

VT – Verification Testing



## **Certification Applications**

Full Certification Acceptance (CA) Status
 This status delegates some or all authority to a qualified local agency for approving project
 development and construction administration.

## **Required Training for Certification**

These courses will be required every 3 years for certification and re-certification:

- Local Administered Projects Training
- Plan Development Process Training
- Right-of-Way Acquisition for Local Public Agencies Training
- Title VI/ADA Training
- Engineering and Design Procurement Training

## **Documents to be Submitted**

Templates can be found on the <u>LAP Webpage</u>

- Organizational Chart (update chart that identifies by name and title/position of nonconsultant staff that will participate in LAP certification)
- Copy of all five (5) Training Certificates
- Title VI Plan or Non-Discrimination Agreement with Assurance
- Procurement Policy Template Letter of Agreement



## **LAP Certification Information**

Date: 01/07/2025	
Agency Name: Effingham County	
GDOT District: <u>5</u> Congre	ssional District: <u>1 &amp; 12</u>
Interview Conducted By (GDOT) Name:	
Title:	
Agency Representative (Local) Name:	Hulme, P.E.
Title: County Engineer	
How Long in Current Position? <u>1 year</u>	
Phone Number: 912-429-7354	Fax Number: 912-754-4157
Email Address: jhulme@effinghamcounty.org	
Street Address: 804 South Laurel Street	
City: Springfield	
State: GA County: Effingham	Zip Code: 31329
Alternate Agency Full-time Representative (Local)	Name: _Tim Callanan
Title: County Manager	
How Long in Current Position? 6 years	
Phone Number: 912-754-2111	Fax Number: 912-754-4157
Email Address: tcallanan@effinghamcounty.org	)



## Local Administered Projects Responsible Charge Worksheet

List the name and title responsible for the following functions. Only list Non-Consultant staff positions within your organization. (Attach the most current organizational chart. Each person must have a training certificate applicable for their role as it applies the LAP Program. If the LPA has any name/title changes, a compliance plan along with an updated organization chart must be submitted within 30 days. If not, then the LPA will be viewed as non-compliant and may lose their LAP certification status.)

Compliance Plan can be found on the <u>LAP Webpage</u> .
Statewide Transportation Improvement Program:
Selection of Annual Program:
Location/Design Approval:
Environmental Documents:
PS&E Approval:
Tied Bids:
Approval of Materials Sources:
Construction Administration:
Construction Inspection:
Acceptance Sampling/Testing:
Change Orders:
Project Files:
OEO Interviews/Monitoring:
Training Goal Attainment:
DBE Compliance/Monitoring:
Utility Certification:
Row Certification:



#### Consultants

For what areas does the agency expect to use consultants?





Section A - Title VI - Civil Rights Performance & Assessment Questionnaire

Note: Title VI Non-Discrimination Agreements must be submitted once **EVERY** year.

1. Do you have a Title VI Policy, Title VI Notice to the Public, Title VI Assurances and Title VI Plan or non-discrimination agreement in place? Provide proof of your Title VI policy (via web or printed materials)

Yes, initiated January 2025

2. Please provide a copy of your Title VI complaint procedure for discrimination complaints? What extent is the community aware of it?

See attachment. Initiated January 2025.

3. Have you received any Title VI related complaints during the past two years? If so, how many? (Please attach the complaint form) What were the outcomes? Where there any Title VI complaints lodged by beneficiaries or participants? If so, explain the issues involved.

No. Initiated January 2025.

4. What is the name and title of the person who attended the GDOT Title VI training? Please provide the date and a copy of the training certificate?

Jonathan Hulme, P.E, Effingham County Engineer, June 11, 2024

5. Are minority members of the community invited to participate in public hearings? If yes, how do you identify potential EJ groups? How do you ensure they attend? If not, what measures have been taken to ensure public participation in public hearings?



Yes. Advertisements are ran in local papers, posted on county website and social media.

6. Are DBE goals being monitored, included and met for contracts on a programmatic level? If yes, please provide a brief explanation. If not, what provisions have been taken to monitor and meet them?

7. Are minority contractors and subcontractors being informed about contracting opportunities with your organization? If yes, provide proof of contracting opportunities to minority contractors. If not, what provisions have been taken to inform minority contractors of contracting opportunities?

8. Are Appendix A of the Title VI assurances and the FHWA 1273 being included in all contracts, subcontracts, and material supply agreements? Provide a sample contract of the inclusion of Appendix A of the Title VI Assurances & FHWA 1273.

9. If you have not done any of the above, please explain how you will address Title VI Federal requirements on Local Administered projects?





## Section B - Environmental Questionnaire

- 1. How many types of Environmental Documents listed below are active or under development?
  - Programmatic Categorical Exclusions (PCE approved by GDOT)
  - \_\_\_\_ Categorical Exclusions (CE approved by FHWA)
  - Environmental Assessments/Findings of No Significant Impact (EA/FONSI approved by FHWA)
  - \_\_\_\_ Environmental Impact Statement (EIS approved by FHWA)
- 2. Have you had any Environmental Documents approved in the past three years? If so, how many of the following environmental documents were approved? NA
  - Programmatic Categorical Exclusions (PCE approved by GDOT)
  - \_\_\_\_ Categorical Exclusions (CE approved by FHWA)
  - Environmental Assessments/Findings of No Significant Impact (EA/FONSI approved by FHWA)
  - Environmental Impact Statement (EIS approved by FHWA)
- 3. For each document type noted above, what was the average number of review cycles required with GDOT staff to receive NEPA approval or submittal to FHWA? (A cycle is considered each time comments are received without GDOT approval or forwarding to FHWA.)

\_\_\_\_PCE \_\_\_CEs \_\_\_\_EA/FONSI \_\_\_EIS

- 4. For the approved documents noted in #2 above, how many approvals were received?
  - On schedule or ahead of schedule as per the approved schedule required by the Project Framework Agreement
  - \_\_\_\_\_ After the baseline schedule deadline and less than 3 months late
  - \_\_\_\_ After the baseline schedule deadline and between 3 and 6 months late
  - \_\_\_\_ After the baseline schedule deadline and between 6 and 12 months late
  - \_\_\_\_ After the baseline schedule deadline and more than 12 months late

Please describe the specific reasons for the approval delays noted above. Use additional sheets as necessary.



- 5. List any and all public involvement methods utilized during the environmental process. Use additional sheets as necessary.
- 6. How many applications were submitted by the LPA for approval by the Army Corps of Engineers (USACE) and/or Georgia Department of Natural Resources, Environmental Protection Division (EPD)?
  - \_\_\_\_ Section 404 Permits from USACE Individual \_\_\_\_ Regional \_\_\_\_ Nationwide \_\_\_\_
  - \_\_\_\_ Stream Buffer Variances from Georgia Environmental Protection Division (EPD)
- 7. For each permit type noted above, what was the average number of review cycles required with GDOT staff for submittal to the Army Corps or EPD? (A cycle is considered each time comments are received from GDOT without forwarding to the Corps or EPD.)
  - \_\_\_\_ Section 404 Permit from USACE Individual\_\_\_\_ Regional \_\_\_\_ Nationwide\_\_\_\_
  - \_\_\_\_ Stream Buffer Variances from Georgia Environmental Protection Division (EPD)
- 8. For the approved permits noted in #7 above, how many approvals were received?
  - 11 or more weeks prior to the GDOT baseline let date
  - \_\_\_\_ 5-11 weeks prior to the GDOT baseline let date
  - \_\_\_\_ After 5 weeks prior to the GDOT baseline let date

Please describe the specific reasons for the approval delays noted above. Use additional sheets as necessary.

9. Please describe any improvements that your agency or GDOT can implement to improve the delivery of environmental approvals or permits. Use additional sheets as necessary.



10. If you have not done any of the above, please explain how you plan to complete Environmental Documents for Local Administered Projects?

TBD



## Section C - Right of Way Questionnaire

- 1. Any consultant CONTRACTED for negotiation services for the acquisition of right of way for the County/City must either:
  - Hold an active Real Estate license in the State of Georgia or
  - \_\_\_\_\_ Hold an active Real Estate broker's license in the State of Georgia or
  - Be identified as an exception under OCGA 43-40-29
- 2. Any contracted CONSULTANT for negotiation services or staff negotiator performing negotiation services must have attended the GDOT/FHWA training class every 3 years and hold an active certificate. Provide a copy of the certificate.
- 3. Please describe your quality assurance and quality control methods to manage the ROW in the following areas:
  - a. ROW Project Activity Milestone Delivery: (i.e. schedule development and management recovery)
  - b. ROW Project Budget (i.e. development, monitoring and overruns)
  - c. ROW Project Risks associated with adhering to scope, schedule and budget (i.e. mitigation plan)
  - d. ROW Consultant Services (i.e. development and monitoring) when applicable
- 4. Identify the responsible party and title of staff certifying ROW.



- 5. Has your LPA received any non-compliance letters or corrective actions? If yes, who provided the service, explain non-compliance?
- 6. Who will perform the Right of Way Acquisition services? (Please check all that apply)

\_\_\_\_Staff

<u>x</u> Consultants

Both

7. If you have not performed any of the above activities, how do you plan to perform Right-of-Way functions for Local Administered Projects?



## Section D - Utility Division Questionnaire

## Local Utility Compliance

1. Name and Title of individual or individuals that will be or have been responsible for Utility Coordination work.

To be contracted out.

- In brief and concise sentences, please describe your knowledge of the GDOT's Utility Accommodation Policies and Standards Manual in relation to the Utility Coordination work on projects (use additional sheets).
   To be contracted out.
- 3. In brief and concise sentences, please describe your work experiences that demonstrate your ability to coordinate with utilities during the preconstruction phase on transportation projects (use additional sheets).

To be contracted out.

4. In brief and concise sentences, please describe your ability to provide professional engineering services necessary to ensure utility impacts do not delay the project schedule on both the preconstruction phase or construction phase (use additional sheets)

To be contracted out.

 If you have not done any of the above, please explain how you will perform Utility activities on Local Administered Projects according to Federal and State guidelines?
 To be contracted out.



## Section E - Construction Division Questionnaire

Note: If you are utilizing consultants, they must be GDOT certified.

### Advertisement, Award, and Execution of Contract

Position Responsible for:

Approval to Advertise

Prequalification of Bidders

Award of Contract

Execution of Contract

### **Construction Supervision and Administration**

Name and Title of individual or individuals that will be responsible for Construction Supervision and Administration:

Describe the Local Governments experience with construction supervision and inspection related to transportation construction projects:

Will daily Construction Supervision and Inspection be handled by the Local Government or by a Consultant Firm?

If Local Government is using a Consultant Firm, is the Firm under a current contract with the Local Government?

If so, what is the name of the Firm?

Is the Firm pre-qualified under the Department's 8.01 Consultant Work Classification?

If a Consultant Firm is used, how will the Local Government monitor the Consultant's work?



Name and Title of individual who will check contractor payrolls? Danielle Carver, Procurement & Contract Manager

How will the Local Government handle administration of more than one contract at a time? Program Management, Construction Management

How will Local Government handle inspection and administration of several active phases of a project concurrent (e.g. grading, drainage, paving, structures)? Contract out and Local Inspections

### **Change Orders/Contract Modifications**

What is the Local Government's current change order process, including approval levels and final signature required for execution?

TBD

Describe the Local Government's requirements for documenting Contractor activities and making measurement and payment for project bid items. TBD

Describe the Local Governments process for subcontract approval(s). TBD



## **Material Testing and Approval**

Describe the Local Governments experience with use of materials approved by the Georgia Department of Transportation. If there is no previous experience, please describe how materials testing will be performed on federal-aid projects.

By following GDOT material Testing proceeder

Describe the Local Governments experience with materials testing related to transportation construction projects.

Third party is hired by design engineer to QAQC material for job site

Will materials testing and certification be done by the Local Government or by a Consultant Firm? Consultant Firm

If Local Government is using a Consultant Firm, is the Firm under a current contract with the Local Government? Will be pre-approved on IDC List

If so, what is the name of the Firm? See attached IDC List

Is the Firm pre-qualified under the Department's 6.04a and 6.04b Consultant Work Classifications?

Is the Local Government planning and developing any projects that may contain and bridges or structures?

No

If yes, does the Local Government or its Consultant have PCI certified inspection personnel or will the Local Government request the assistance of GDOT for inspection and approval?



Does the Consultant have ASNT (American Society of Nondestructive Testing) Level III certified welding inspectors for steel bridges?

Does the Consultant have ASNT certified VT or MT inspectors? (visual and magnetic particle)

## Schedule/Workload

If any, list the Local Governments schedule of Federal Aid Projects and their projected Construction Begin Date.

## **Delivery Performance & Quality Assurance**

- Who is responsible for ensuring that payments are in line with percent complete activities (as approved by LPA and GDOT)?
   Jonathan Hulme, County Engineer
- Who is responsible for developing the initial Gantt Chart construction schedule identifying the key milestones along with the critical paths? Jonathan Hulme, County Engineer
- How is the construction schedule monitored to determine monthly performance? Construction Meetings & Site visits
- What industry methods have been implemented to mitigate construction risks and delays? Liquidated Damages
- What assurances are in place to measure and document quality control performance? Construction Inspections, Third Party QAQC





## Section F - Procurement of Engineering and Design Related Services Questionnaire

## Please answer the following questions specific to "Procurement, Management, and Administration of Engineering and Design Related Services" for Federal-Aid projects to enable the Department to determine compliance with 23 CFR 172.

**Note:** Procurement will not be approved unless training has been completed. All staff involved in the procurement process <u>must</u> attend training.

- Any person(s) responsible for the solicitation, facilitating Evaluations, Negotiations and Contract Management must attend and pass the Procurement training
- Policies shall only be submitted once training has been completed. If the LPA's staff has not attended training, they shall not contact Procurement with questions related to the language, submittal of policy
- The application will be used to review the LPA's policy and knowledge of the process and all attachments are required with application (solicitation, evaluation, scoring, comments, etc...)

Also, if the LPA would like to adopt GDOT's procurement policy, please reference the additional resources on the LAP webpage for the documentation.

- Please list all staff (names and titles) that has taken the procurement class and provide dates the class was completed. Please provide a copy of the training certificates. Jonathan Hulme, P.E. Effingham County Engineer
- 2. How many procurements for architecture and engineering services were performed for contracts to be funded with Federal Aid Highway Program funds within the past three years? Provide a list of all and answer the project specific questions below for the three most recent procurements using Federal-Aid funds.
  - NA
- 3. Provide the written policies and procedures used to procure architecture and engineering services for the three most recent procurements using Federal-Aid funds, which are in accordance with §172.5(b)(1). If none are available, describe the process followed from beginning to end.



NA

Please answer the following questions for your 3 most recent Federal-Aid projects to enable the Department to determine if compliance with 23 CFR 172, entitled "Procurement, Management, and Administration of Engineering and Design Related Services". Provide all necessary documentation to support your answers and refer to the page number the information can be found.

## Project 1

- 1. Prequalification
  - a. What area classes were used for;
    - i. Prime \_\_\_\_\_
    - ii. Team\_\_\_\_\_
  - b. Provide a copy of the prequalification certification to verify awarded consultant met all required area classes.
- 2. Development
  - a. Which of the three (3) contract types did you select for the project and why?
  - b. Which payment type(s) did you indicate in the solicitation could be used? Indicate page in the solicitation where this is mentioned.
  - c. Provide the list of the selection criteria your entity used to score and the associated weights.

## 3. Advertisement

- a. How was the solicitation announced, advertised, or published in a public forum or method that assured qualified in-state and out-of-state consultants were given a fair opportunity to be considered? (Provide a link to the advertisement)
- b. How long was the advertisement? (Provide dates)



- a. Selection Committee:
  - i. How many members?
  - ii. List the names and qualifications of committee members
- b. Describe the evaluation process provide evaluation documents of short listed firms
- c. Provide a copy of instructions provided to selection members
- d. What is your scoring methodology?
- e. Were individuals required to provide scores and comments? Please provide documentation.

- f. Provide phase 1 committee scores and comments
- g. Provide phase 2 committee scores and comments
- h. Provide rationale for final award
- 5. Negotiations
  - a. Provide scope of contract and supporting task list to start negotiations
  - b. Provide independent estimate prior to receiving consultant cost proposal
  - c. Provide consultant cost proposal
  - d. Provide final cost proposal agreed upon and process used for negotiating differences between independent estimate and consultant cost proposal
  - e. Verification of Overhead Rate
    - i. How did you achieve verification that consultant is using currently approved audited rate?



- 6. Award
  - a. Copy of contract which contain required provisions from CFR §172.9(c)
  - b. Where was the award noticed posted? Provide a copy of the printed page confirming the posting.
- 7. Contract
  - a. Were there any modifications to the agreement after execution of the contract? If yes, provide a summary and rationale and copies.

- b. Provide a copy of the Notice To Proceed (NTP)
- c. Provide a copy of the Stop Work Notice

## Project 2

- 1. Prequalification
  - a. What area classes were used for;
    - i. Prime \_\_\_\_\_
    - ii. Team \_\_\_\_\_
  - b. Provide a copy of the prequalification certification to verify awarded consultant met all required area classes.

\_\_\_\_\_

### 2. Development

- a. Which of the three (3) contract types did you select for the project and why?
- b. Which payment type(s) did you indicate in the solicitation could be used? Indicate page in the solicitation where this is mentioned.
- c. Provide the list of the selection criteria your entity used to score and the associated weights.
- 3. Advertisement



a. How was the solicitation announced, advertised, or published in a public forum or method that assured qualified in-state and out-of-state consultants were given a fair opportunity to be considered? (Provide a link to the advertisement)

b. How long was the advertisement? (Provide dates)

#### 4. Evaluation

- a. Selection Committee:
- b. Describe the evaluation process provide evaluation documents of short listed firms
- c. Provide a copy of instructions provided to selection members
- d. What is your scoring methodology?
- e. Were individuals required to provide scores and comments? Please provide documentation.

- f. Provide phase 1 committee scores and comments
- g. Provide phase 2 committee scores and comments
- h. Provide rationale for final award
- 5. Negotiations
  - a. Provide scope of contract and supporting task list to start negotiations
  - b. Provide independent estimate prior to receiving consultant cost proposal
  - c. Provide consultant cost proposal



- d. Provide final cost proposal agreed upon and process used for negotiating differences between independent estimate and consultant cost proposal
- e. Verification of Overhead Rate
  - i. How did you achieve verification that consultant is using currently approved audited rate?

## 6. Award

- a. Copy of contract which contain required provisions from CFR §172.9(c)
- b. Where was the award noticed posted? Provide a copy of the printed page confirming the posting.

### 7. Contract

- a. Were there any modifications to the agreement after execution of the contract? If yes, provide a summary and rationale and copies.
- b. Provide a copy of the Notice To Proceed (NTP)
- c. Provide a copy of the Stop Work Notice

## Project 3

- 1. Prequalification
  - a. What area classes were used for;
    - i. Prime \_\_\_\_\_
    - ii. Team \_\_\_\_\_
  - b. Provide a copy of the prequalification certification to verify awarded consultant met all required area classes.

## 2. Development

- a. Which of the three (3) contract types did you select for the project and why?
- b. Which payment type(s) did you indicate in the solicitation could be used? Indicate page in the solicitation where this is mentioned.



c. Provide the list of the selection criteria your entity used to score and the associated weights.

### 3. Advertisement

- a. How was the solicitation announced, advertised, or published in a public forum or method that assured qualified in-state and out-of-state consultants were given a fair opportunity to be considered? (Provide a link to the advertisement)
- b. How long was the advertisement? (Provide dates)

### 4. Evaluation

- a. Selection Committee:
  - i. How many members?
  - ii. List the names and qualifications of committee members
- b. Describe the evaluation process provide evaluation documents of short listed firms
- c. Provide a copy of instructions provided to selection members
- d. What is your scoring methodology?
- e. Were individuals required to provide scores and comments? Please provide documentation.

- f. Provide phase 1 committee scores and comments
- g. Provide phase 2 committee scores and comments
- h. Provide rationale for final award



- 5. Negotiations
  - a. Provide scope of contract and supporting task list to start negotiations
  - b. Provide independent estimate prior to receiving consultant cost proposal
  - c. Provide consultant cost proposal
  - d. Provide final cost proposal agreed upon and process used for negotiating differences between independent estimate and consultant cost proposal
  - e. Verification of Overhead Rate
    - i. How did you achieve verification that consultant is using currently approved audited rate?

6. Award

- a. Copy of contract which contain required provisions from CFR §172.9(c)
- b. Where was the award noticed posted? Provide a copy of the printed page confirming the posting.
- 7. Contract
  - a. Were there any modifications to the agreement after execution of the contract? If yes, provide a summary and rationale and copies.

- b. Provide a copy of the Notice To Proceed (NTP)
- c. Provide a copy of the Stop Work Notice



## Section G - Certification Acceptance Agreement

# The agency agrees to comply with the following requirements when developing all Federal Highway Administration (FHWA) projects under GDOT's Qualification Certification Agreement.

- 1. Adherence to the *Local Administered Project Manual* and all policies and procedures promulgated by the Georgia Department of Transportation (GDOT) which accomplish the policies and objectives set forth in Title 23, U.S. Code, Highways, and the regulations issued pursuant thereto.
- 2. All projects will be constructed in conformance with the GDOT current *Standard Specifications for Road, Bridge, and* such specifications that modify these Specifications as appropriate.
- 3. Construction administration and material sampling and testing will be accomplished in accordance with the GDOT *Construction Manual* and the *Local Administered Project Manual*.
- 4. All projects under Certification Acceptance shall be available for review by the FHWA and/or GDOT at any time and all project documents shall be retained and available for inspection during the plan development and construction stages and for a three year period following acceptance of the project by GDOT.
- 5. Approval of the local agency certification by the GDOT may be rescinded at any time upon local agency request or if, in the opinion of the LAP Certification Committee, it is necessary to do so. The rescission may be applied to all or part of the programs or projects approved in the local agency certification. The Local Government accepts liability to reimburse the GDOT and FHWA for all accrued payments received for applicable projects not complying with this agreement.

Recommendation(s) of action to be taken by Agency from GDOT Reviewer:

\_\_\_\_ Full administration by agency of all projects

\_ Deny approval for Certification Acceptance

## Interview Conducted By: \_\_\_\_\_

District Planning Programming Liaison Date



## Section H - Certification Appeal Process

If certification has been denied, the Local Public Agency will then receive a letter explaining the reasons for denial. The LPA can then appeal any deficiencies found within 30 days. GDOT will then approve or deny the appeal based on additional information provided by the LPA.

Removal from the certification program may also occur at any time for unsatisfactory performance, which includes, but is not limited to:

- Failure to comply with applicable laws, regulations and policies
- Failure to meet the commitments of the LAP Program
- Failure to meet required timeframes for project delivery



This signature ensures that the agency agrees to comply with the previous requirements when developing all Federal Highway Administration projects under GDOT's Qualification Certification Agreement. **FAILURE TO COMPLY** may require repayment for all or a portion of Federal funds. This applies to all successors from here.

LOCAL GOVERNMENT, Georgia

Title:	

Signed, sealed and delivered

This day of ,

20\_\_\_, in the presence of:

Witness

Notary Public

## **GEORGIA DEPARTMENT OF TRANSPORTATION**

Approved By:

Program Control Administrator

Date