



SCOPE OF SERVICES
WORK AUTHORIZATION #006 - DIETZ ELKHORN (EAST) RECONSTRUCTION
FINAL DESIGN, BID AND CONSTRUCTION PHASE
ON-CALL ENGINEERING SERVICES CONTRACT
PAPE-DAWSON ENGINEERS, INC / CITY OF FAIR OAKS RANCH

GENERAL DESCRIPTION

The City of Fair Oaks Ranch requires engineering services for the Dietz Elkhorn Road (East) Reconstruction project. The project will reconstruct Dietz Elkhorn Road, between FM3351 and Fair Oaks Parkway while incorporating drainage improvements and wider shoulders (Option 1) as determined during the schematic design phase.

SCOPE OF SERVICES

Provide engineering services as described in Pape-Dawson scope and fee proposal (dated May 30, 2024) Exhibit A – Final Design and Construction. The consultant will advance the schematic design recently completed to final design, bid and construction. This includes project management, roadway design, drainage analysis, utility coordination, bid and construction phase services. The consultant shall support one (1) public meeting prior to construction start to inform residents and other stakeholders of project scope, timeline and traffic control plan.

This work authorization does not include any optional services listed in the proposal. In the event an optional service is needed by the City, an addendum to this work authorization will be issued.

PROJECT ASSUMPTIONS/EXCLUSIONS

See Exhibit 2A.

COMPENSATION:

The fees identified below shall be considered lump sum for the project and will not be exceeded without prior approval by the City. Services will be invoiced monthly based on a percent of completion of each task.

Base Services (Lump Sum)	\$265,730.00
<u>Other Direct Costs (as incurred)</u>	<u>\$ 1,500.00</u>
TOTAL FEE	\$267,230.00

Exhibit 2

By signing below, both parties agree to the scope of services and compensation stated above per the provisions within the Standard Professional Services Agreement executed on February 25, 2022.

Accepted for **City of Fair Oaks Ranch**

Accepted for **Pape-Dawson Engineers, Inc.**

By: _____

By: _____

Name: Scott M. Huizenga

Name: Steven Dean, PE, CFM

Title: City Manager

Title: Vice President, Water Resources

Date: _____

Date: _____