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J-U-B ENGINEERS, Inc. 

  AGREEMENT FOR PROFESSIONAL SERVICES 
 
 

J-U-B Project No.:      -     -      
J-U-B Project Manager: Mike Wilhelm 

 

 
This Agreement entered into and effective this       day of May 2026, between THE CITY OF FALLON, NEVADA, hereinafter referred to as 
the “CLIENT” and J-U-B ENGINEERS, Inc., an Idaho corporation, hereinafter referred to as “J-U-B”.  
 

WITNESSETH: 
 

WHEREAS the CLIENT intends to: Enter into a Master Engineerign Agreement with J-U-B to provide miscellaeous Airport Planning, Engineering 
and Consulting Services for the City of Fallon hereinafter referred to as the “Project”. The Services to be performed by J-U-B are hereinafter 
referred to as the “Services.” 
 
NOW, THEREFORE, the CLIENT and J-U-B, in consideration of their mutual covenants herein, agree as set forth below: 
 
CLIENT INFORMATION AND RESPONSIBILITIES 
 
The CLIENT will provide to J-U-B all criteria and full information as to CLIENT’s requirements for the Project, including design objectives and 
constraints, space, capacity and performance requirements, flexibility and expandability, and any budgetary limitations; and furnish copies of all 
design and construction standards, rules and laws which CLIENT or others will require to be included in the drawings and specifications, and 
upon which J-U-B can rely for completeness and accuracy. 
 
The CLIENT will furnish to J-U-B all data, documents, and other items in CLIENT’s possession, or reasonably obtainable by CLIENT, including, 
without limitation: 1) borings, probings and subsurface explorations, hydrographic surveys, laboratory tests and inspections of samples, materials 
and equipment; 2) appropriate professional interpretations of all of the foregoing; 3) environmental assessment and impact statements; 4) surveys 
of record, property descriptions, zoning, deeds and other land use restrictions, rules and laws; and 5) other special data or consultations, all of 
which J-U-B may use and rely upon in performing Services under this Agreement. 
 
The CLIENT will obtain, arrange and pay for all advertisements for bids, permits and licenses, and similar fees and charges required by 
authorities, and provide all land, easements, rights-of-ways and access necessary for J-U-B’s Services and the Project. 

 
In addition, the CLIENT will furnish to J-U-B those items described in Attachment 1. 

PROJECT REPRESENTATIVES 
 
The CLIENT and J-U-B hereby designate their authorized representatives to act on their behalf with respect to the Services and responsibilities 
under this Agreement. The following designated representatives are authorized to receive notices, transmit information, and make decisions 
regarding the Project and Services on behalf of their respective parties, except as expressly limited herein. These representatives are not 
authorized to alter or modify the TERMS AND CONDITIONS of this Agreement. 
 
For the CLIENT: 

1. Name Derek Zimney, P.E. Work telephone 775-423-5107 

 Address City Engineer Home/cell phone       

  55 West Williams Avenue FAX telephone       

  Fallon, NV 89406 E-mail address dzimney@fallonnevada.gov 
 
For J-U-B: 

1. Name Mike Wilhelm, P.E. Work telephone 775-852-1440 

 Address 5190 Neil Road Cell phone       

  Suite 500 FAX telephone       

  Reno, NV 89502 E-mail address mwilhelm@jub.com 
 
 
In the event any changes are made to the authorized representatives or other information listed above, the CLIENT and J-U-B agree to furnish 
each other timely, written notice of such changes. 
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J-U-B ENGINEERS, Inc.  
TERMS AND CONDITIONS 

GENERAL 
All J-U-B Services shall be covered by this Agreement. The Services 

will be performed in accordance with the care and skill ordinarily used by 
members of the subject profession practicing under like circumstances at 
the same time and in the same locality. J-U-B MAKES NO WARRANTY 
EITHER EXPRESS OR IMPLIED ON BEHALF OF IT OR OTHERS. 
Nothing herein shall create a fiduciary duty between the parties.  

The CLIENT acknowledges and agrees that requirements governing 
the Project may be ambiguous and otherwise subject to various and 
possibly contradictory interpretations and J-U-B is, therefore, only 
responsible to use its reasonable professional efforts and judgment to 
interpret such requirements. Accordingly, CLIENT should prepare and 
plan for clarifications or modifications which may impact both the cost and 
schedule of the Project.  

J-U-B shall not be responsible for acts or omissions of any other party 
involved in the Project, including but not limited to the following: the failure 
of CLIENT or a third party to follow J-U-B’s recommendations; the means, 
methods, techniques, sequences or procedures of construction; safety 
programs and precautions selected by third parties; compliance by 
CLIENT or third parties with laws, rules, regulations, ordinances, codes, 
orders or authority; and delays caused by CLIENT or third parties;. 
CLIENT, therefore, releases and shall indemnify, defend and hold J-U-B 
harmless from the acts, errors, or omissions of CLIENT or third parties 
involved in the Project. 

J-U-B shall not be required to execute any documents, no matter by 
whom requested, that would result in J-U-B’s having to certify, guarantee 
or warrant the existence of conditions.  CLIENT acknowledges that 
subsurface conditions can vary widely between adjacent samples and test 
points, and therefore J-U-B makes no warranty or other representation 
regarding soil investigations and characterization of subsurface conditions 
for the Project. 

Any sales tax or other tax on the Services rendered under this 
Agreement, additional costs due to changes in regulation, and fees for 
credit card payment transactions shall be paid by the CLIENT.  

CLIENT grants J-U-B and its subsidiaries the unrestricted right to take, 
use, and publish images, or edited images, of the project site and workers for  
J-U-B’s purposes including, but not limited to, website, intranet, and 
marketing.  This right shall survive the termination of this Agreement. 

REUSE OF DOCUMENTS 
Documents that may be relied upon by CLIENT as instruments of 

service under this Agreement are limited to the printed copies (also known 
as hard copies) that are signed or sealed by J-U-B (including non-vector 
PDF facsimiles thereof). All printed materials or other communication or 
information (“Documents”) that may be prepared or furnished by J-U-B 
pursuant to this Agreement are instruments of service with respect to the 
Project. J-U-B grants CLIENT a limited license to use the Documents on 
the Project subject to receipt by J-U-B of full payment for all Services 
related to preparation of the Documents.  

Although CLIENT may make and retain copies of Documents for 
reference, J-U-B shall retain all common law, statutory and other reserved 
rights, including the copyright thereto, and the same shall not be reused 
on this Project or any other Project without J-U-B’s prior written consent. 
Submission or distribution of Documents to meet regulatory or permitting 
requirements, or for similar purposes, in connection with the Project, 
including but not limited to distribution to contractors or subcontractors for 
the performance of their work, is not to be construed as publication 
adversely affecting the reserved rights of J-U-B.  

Any reuse without written consent by J-U-B, or without verification or 
adoption by J-U-B for the specific purpose intended by the reuse, will be 
at CLIENT’s sole risk and without liability or legal exposure to J-U-B. The 
CLIENT shall release, defend, indemnify, and hold J-U-B harmless from 
any claims, damages, actions or causes of action, losses, and expenses, 
including reasonable attorneys’ and expert fees, arising out of or resulting 
from such reuse.  

CONSTRUCTION PHASE SERVICES 
It is understood and agreed that J-U-B does not have control over, 

and neither the professional activities of J-U-B nor the presence of J-U-B 
at the Project Site shall give, J-U-B control over contractor(s) work nor 
shall J-U-B have authority over or responsibility for the means, methods, 
techniques, sequences or procedures of construction selected by 
contractor(s), for safety precautions and programs incident to the work of 
the contractor(s) or for any failure of contractor(s) to comply with laws, 
rules, regulations, ordinances, codes or orders applicable to contractor(s) 

furnishing and performing their work or providing any health and safety 
precautions required by any regulatory agencies. Accordingly, J-U-B does 
not guarantee or warrant the performance of the construction contracts by 
contractor(s), nor assume responsibility of contractor(s)’ failure to furnish 
and perform their work in accordance with the Contract Documents. 

The CLIENT agrees that the general contractor shall be solely 
responsible for jobsite safety, and CLIENT agrees that this intent shall be 
set forth in the CLIENT’s contract with the general contractor. The CLIENT 
also agrees that the CLIENT, J-U-B, and J-U-B’s subconsultants shall be 
indemnified by the general contractor in the event of general contractor’s 
failure to assure jobsite safety and shall be made additional insureds under 
the general contractor’s policies of general liability insurance. 

If Standard Exhibit A – Construction Phase Services is attached, the 
additional terms contained therein apply to this Agreement. 

OPINIONS OF COST AND PROJECT FINANCIAL INFORMATION 
CLIENT understands that J-U-B has no control over the cost of labor, 

materials, equipment or services furnished by others, the contractor(s)’ 
methods of determining prices, nor bidding or market conditions. J-U-B’s 
opinions of probable Project costs and construction, if any, are to be made 
on the basis of J-U-B’s experience, and represent J-U-B’s best judgment 
as a professional engineer, familiar with the construction industry.  

CLIENT understands and acknowledges that J-U-B cannot and does 
not guarantee that proposals, bids or actual Project or construction costs 
will not vary from opinions of probable cost prepared by J-U-B. J-U-B’s 
Services to modify the Project to bring the construction costs within any 
limitation established by the CLIENT will be considered Additional 
Services and paid for as such by the CLIENT in accordance with the terms 
herein. 

CLIENT agrees that J-U-B is not acting as a financial advisor to the 
CLIENT and does not owe CLIENT or any third party a fiduciary duty 
pursuant to Section 15B of the Exchange Act with respect to J-U-B’s 
professional Services. J-U-B will not give advice or make specific 
recommendations regarding municipal securities or investments and is 
therefore exempt from registration with the SEC under the municipal 
advisors rule. CLIENT agrees to retain a registered financial municipal 
advisor as appropriate for Project financing and implementation. 

TIMES OF PAYMENTS 
J-U-B shall submit monthly statements for Services rendered and for 

expenses incurred, which statements are due on presentation. CLIENT 
shall make prompt monthly payments. If CLIENT fails to make any 
payment in full within thirty (30) days after receipt of J-U-B’s statement, 
the amounts due J-U-B will accrue interest at the rate of 1% per month 
from said thirtieth day or at the maximum interest rate allowed by law, 
whichever is less.  

If the CLIENT fails to make payments when due or otherwise is in 
breach of this Agreement, J-U-B may suspend performance of Services 
upon five (5) days’ notice to the CLIENT. J-U-B shall have no liability 
whatsoever to the CLIENT for any costs or damages as a result of such 
suspension caused by any breach of the Agreement by the CLIENT. Upon 
cure of breach or payment in full by the CLIENT within thirty (30) days of 
the date breach occurred or payment is due, J-U-B shall resume Services 
under the Agreement, and the time schedule and compensation shall be 
equitably adjusted to compensate for the period of suspension, plus any 
other reasonable time and expense necessary for J-U-B to resume 
performance. If the CLIENT fails to make payment as provided herein and 
cure any other breach of this Agreement within thirty (30) days after 
suspension of Services, such failure shall constitute a material breach of 
this Agreement and shall be cause for termination of this Agreement by 
J-U-B. 

CLIENT shall promptly review J-U-B’s invoices and shall notify J-U-B 
in writing of any dispute with said invoice, or portion thereof, within thirty 
(30) days of receipt. Failure to provide notice to J-U-B of any dispute as 
required herein shall constitute a waiver of any such dispute. CLIENT shall 
pay all undisputed portions of such invoice as required by this Agreement. 
Client shall not withhold any payment or portion thereof as an offset to any 
current or prospective claim.  

TERMINATION 
The obligation to provide further Services under the Agreement may 

be terminated by either party upon thirty (30) days’ written notice. If this 
Agreement is terminated by either party, J-U-B will be paid for Services 
and Additional Services rendered and for expenses incurred. In addition 
to any other remedies at law or equity, if the Agreement is terminated by 
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the CLIENT for reasons other than J-U-B’s material breach of this 
Agreement, or is terminated by J-U-B for CLIENT’s material breach of this 
Agreement, J-U-B shall be paid a termination fee which shall include: the 
cost and expense J-U-B incurs in withdrawing its labor and resources from 
the Project, the costs and expense incurred by J-U-B to obtain and engage 
in a new Project with the labor and resources withdrawn from the Project, 
and the lost profit on the remainder of the work. 

RISK ALLOCATION 
In recognition and equitable allocation of relative risks and benefits of 

the Project, CLIENT limits the total aggregate liability of J-U-B and its 
employees and consultants, whether in tort or in contract, for any cause of 
action, as follows: 1) for insured liabilities, to the amount of insurance then 
available to fund any settlement , award, or verdict, or 2) if no such 
insurance coverage is held or available with respect to the cause of action, 
twenty five thousand dollars ($25,000.00) or one hundred percent (100%) 
of the fee paid to J-U-B under this Agreement, whichever is less. J-U-B 
carries professional liability insurance and will provide a certificate of 
insurance at the request of the CLIENT. For purposes of this section, 
attorney fees, expert fees and other costs incurred by J-U-B, its 
employees, consultants, insurance carriers in the defense of such claim 
shall be included in calculating the total aggregate liability.  

The CLIENT agrees that J-U-B is not responsible for damages arising 
directly or indirectly from any delays for causes beyond J-U-B’s control. 
For purposes of this Agreement, such causes include, but are not limited 
to, strikes or other labor disputes; emergencies or acts of God; failure of 
any government agency or other third party to act in a timely manner; 
failure of performance by the CLIENT or the CLIENT’s contractors or 
consultants; or discovery of any hazardous substance or differing site 
conditions. In addition, if the delays resulting from any such causes 
increase the cost or time required by J-U-B to perform its Services in an 
orderly and efficient manner, J-U-B shall be entitled to an equitable 
adjustment in schedule and compensation.  

Notwithstanding any other provision contained within this Agreement, 
nothing shall be construed so as to void, vitiate, or adversely affect any 
insurance coverage held by either party to this Agreement. The CLIENT 
further agrees that, to the fullest extent permitted by law, no shareholder, 
officer, director, or employee of J-U-B shall have personal liability under 
this Agreement, or for any matter in connection with the professional 
services provided in connection with the Project.  

Neither CLIENT nor J-U-B shall be responsible for incidental, indirect, 
or consequential damages.  

HAZARDOUS WASTE, ASBESTOS, AND TOXIC MATERIALS 
The CLIENT agrees, notwithstanding any other provision of this 

Agreement, to the fullest extent permitted by law, to indemnify and hold 
harmless J-U-B, its officers, employees, successors, partners, heirs and 
assigns (collectively, J-U-B) from and against any and all claims, suits, 
demands, liabilities, losses, damages or costs, including reasonable 
attorneys’ fees and defense costs arising out of or in any way connected 
with the detection, presence, handling, removal, abatement, or disposal of 
any asbestos or hazardous or toxic substances, products or materials that 
exist on, about or adjacent to the Project location, whether liability arises 
under breach of contract or warranty, tort, including negligence, strict 
liability or statutory liability or any other cause of action, except for the sole 
negligence or willful misconduct of J-U-B. 

RIGHT OF ENTRY 
The CLIENT shall provide J-U-B adequate and timely access to all 

property reasonably necessary to the performance of J-U-B and its 
subconsultant’s services. The CLIENT understands that use of testing or 
other equipment may unavoidably cause some damage, the correction of 
which, or compensation for, is expressly disclaimed by J-U-B.  Any such 
costs incurred are CLIENT’s sole responsibility.  

MEDIATION BEFORE LITIGATION 
Any and all disputes arising out of or related to the Agreement, except 

for the payment of J-U-B’s fees, shall be submitted to nonbinding 
mediation before a mutually-acceptable mediator as a condition precedent 
to litigation or other binding adjudicative procedure unless the parties 
mutually agree otherwise. The CLIENT further agrees to include a similar 
mediation provision in all agreements with independent contractors, 
consultants, subcontractors, subconsultants, suppliers and fabricators on 
the Project, thereby providing for mediation as the primary method for 
dispute resolution among all the parties involved in the Project. In the 
event the parties are unable to agree on a mediator, said mediator shall 
be appointed by a court of competent jurisdiction or, if not possible, the 
American Arbitration Association. If a dispute relates to, or is the subject 

of a lien arising out of J-U-B’s Services, J-U-B or its subconsultants may 
proceed in accordance with applicable law to comply with the lien notice 
and filing deadlines prior to submission of the matter by mediation. 

LIMITATION PERIODS 
For statutes of limitation or repose purposes, any and all CLIENT 

claims shall be deemed to have accrued no later than the date of 
substantial completion of J-U-B’s Services. 

LEGAL FEES 
For any action arising out of or relating to this Agreement, the 

Services, or the Project, each party shall bear its own attorneys fees and 
costs.  

SURVIVAL 
All express representations, waivers, indemnifications, and limitations 

of liability included in this Agreement will survive its completion or 
termination for any reason. 

EXTENT OF AGREEMENT 
In entering into this Agreement, neither party has relied upon any 

statement, estimate, forecast, projection, representation, warranty, action, 
or agreement of the other party except for those expressly contained in 
this Agreement. CLIENT shall include a similar provision in its contracts 
with any contractor, subcontractor, or consultant stating that any such 
contractor, subcontractor, or consultant is not relying upon any statement, 
estimate, forecast, projection, representation, warranty, action, or 
agreement of J-U-B when entering into its agreement with CLIENT.  

This Agreement represents the entire and integrated agreement 
between the CLIENT and J-U-B and supersedes all prior negotiations, 
representations or agreements, either written or oral. The Agreement may 
be amended only by written instrument signed by both CLIENT and J-U-B. 

In the event any provision herein or portion thereof is invalid or 
unenforceable, the remaining provisions shall remain valid and 
enforceable. Waiver or a breach of any provision is not a waiver of a 
subsequent breach of the same of any other provision. 

SUCCESSORS AND ASSIGNS 
Neither party shall assign, sublet, or transfer any rights or interest 

(including, without limitation, moneys that are due or may become due) or 
claims under this Agreement without the prior, express, written consent of 
the other, except to the extent that any assignment, subletting, or transfer 
is mandated or restricted by law. Unless specifically stated in any written 
consent to an assignment, no assignment will release the assignor from 
any obligations under this Agreement.  

No third party beneficiary rights are intended or created under this 
Agreement, nor does this Agreement create any cause of action in favor 
of any third party hereto. J-U-B’s Services under this Agreement are being 
performed solely for the CLIENT’s benefit, and no other party or entity shall 
have any claim against J-U-B because of this Agreement or the 
performance or nonperformance of Services hereunder. In the event of 
such third party claim, CLIENT agrees to indemnify and hold J-U-B 
harmless from the same. The CLIENT agrees to require a similar provision 
in all contracts with contractors, subcontractors, consultants, vendors and 
other entities involved in the Project to carry out the intent of this provision 
to make express to third parties that they are not third party beneficiaries. 

CONTROLLING LAW, JURISDICTION, AND VENUE 
This Agreement shall be interpreted and enforced in and according 

to the laws of the state in which the Project is primarily located. Venue of 
any dispute resolution process arising out of or related to this Agreement 
shall be in the state in which the Project is primarily located and subject to 
the exclusive jurisdiction of said state.  
 
CYBER INSURANCE 
 CLIENT shall maintain and submit proof of Cyber-Liability insurance 
coverage with limits no less than $2M to cover claims, damages, or costs 
resulting from or related to a cybersecurity incident involving CLIENT’s 
systems that affects J-U-B including, but not limited to, costs incurred by 
J-U-B resulting from said incident. Whether or not covered by CLIENT’s 
insurance, CLIENT shall indemnify, defend, and hold J-U-B harmless from 
any claims, damages, or costs related to any cybersecurity incident.   
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J-U-B ENGINEERS, Inc. 

AGREEMENT FOR PROFESSIONAL SERVICES 
 

Attachment 1 – Scope of Services, Basis of Fee, and Schedule 

 

PROJECT NAME: Master Engineering Services Agreement 

CLIENT:City of Fallon, Nevada 

J-U-B PROJECT NUMBER: XX-XX-XXX 

CLIENT PROJECT NUMBER: Click or tap here to enter text. 

ATTACHMENT TO: 

☐ AGREEMENT DATED: May           , 2026; or 

☐ AUTHORIZATION FOR CONTRACT AMENDMENT #X; DATED: Click or tap to enter a date. 
 

The referenced Agreement for Professional Services executed between J-U-B ENGINEERS, Inc. (J-U-B) 
and the CLIENT is amended and supplemented to include the following provisions regarding the Scope of 
Services, Basis of Fee, and/or Schedule: 

 PROJECT UNDERSTANDING  

J-U-B’s understanding of this project’s history and CLIENT’s general intent and scope of the project are 
described as follows:  

Provide miscellaeous Airport Planning, Engineering and Consulting Services for, and as requested by, The 
City of Fallon.  Individual Tasks or Projects will be identified by the CLIENT and detailed in one or more 
separate Task Orders. 

 SCOPE OF SERVICES BY J-U-B 

J-U-B’s Services under this Agreement are limited to the individual signed Task Orders.  All items necessary 
to plan and implement the task or project will be specifically detailed in the Scope of Services, Basis of Fee, 
and Schedule for each Task Order. 

 BASIS OF FEE AND SCHEDULE OF SERVICES 

Client shall pay J-U-B for the identified Services as detailed in the individual signed Task Order.  All fees 
and schedules will be specifically detailed in the Scope of Services, Basis of Fee, and Schedule for each 
Task Order. 

J-U-B will provide Airport Planning, Engineering and Consulting Services for a period of five (5) years 
commencing on the date of the signed Master Agreement.  Task Orders or Professional Services 
Agreements entered into within this five (5) year period shall remain in place following the expiration of this 
Master Agreement term until all services scoped by said Task Orders and Professional Services 
Agreements are complete. 

 CERTIFICATIONS AND DELIVERABLES 

 Electronic deliverables provided to the CLIENT as part of the work described within this Attachment 
are subject to the provisions of J-U-B's “electronic document/data limited license” found at 
edocs.jub.com. 

 The Client understands and agrees that Artificial Intelligence (AI) may be used as a tool on the 
Project, including but not limited to meeting notes, graphics, document editing, etc., along with AI 
features that are integral to design and other software). Results of AI and software applications will be 
reviewed and, if necessary, modified by J-U-B prior to submittal as a Deliverable.   
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 J-U-B and CLIENT shall have no responsibility or liability for site safety or traffic/pedestrian safety on 
or around the construction site. All obligations relating to safety compliance, hazard identification, 
traffic/pedestrian control, and risk management remain solely with the Contractor. The CLIENT shall 
require that the Contractor indemnify, defend, and hold harmless J-U-B and CLIENT from any and all 
claims, liabilities, damages, losses, or expenses (including reasonable attorneys’ fees) arising out of 
or related to site or traffic/pedestrian safety, including, but not limited to, accidents, injuries, or 
regulatory violations. 

 

Exhibit(s): 

 Standard Exhibit A: Construction Phase Services 

 

For internal J-U-B use only: 

PROJECT LOCATION (STATE): Nevada 

TYPE OF WORK: City 
R&D: No 
DISCIPLINE: Airport 

PROJECT DESCRIPTION(S): 

1. Airport (A05)  
2. Construction Inspection/Observation (T02)  
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J-U-B ENGINEERS, Inc. 
AGREEMENT FOR PROFESSIONAL SERVICES 

 
Standard Exhibit A – Construction Phase Services 

 
The Agreement for Professional Services is amended and supplemented to include the following agreement of the parties with respect to 
Services during the construction phase of the Project. 

For the purposes of this exhibit, ‘Agreement for Professional Services’ and ‘the Agreement’ shall refer to the document entitled ‘Agreement 
for Professional Services,’ executed between J-U-B and CLIENT to which this exhibit and any other exhibits have been attached. 

For the purposes of this exhibit, the term ‘Contract Documents,’ shall be defined as documents that establish the rights and obligations of 
the parties engaged in construction and include the Construction Agreement between CLIENT and contractor, Addenda (which pertain to 
the Contract Documents), contractor’s bid (including documentation accompanying the bid and any post-bid documentation submitted prior 
to the notice of award) when attached as an exhibit to the Construction Agreement, the notice to proceed, the bonds, appropriate 
certifications, the General Conditions, the Supplementary Conditions, the Specifications and the Drawings, together with all Written 
Amendments, Change Orders, Work Change Directives, Field Orders, and J-U-B’s written interpretations and clarifications issued on or after 
the Effective Date of the Construction Agreement.  Shop Drawings and the reports and drawings of subsurface and physical conditions are 
not Contract Documents. 

For the purposes of this exhibit, the term ‘Work,’ shall be defined as the entire construction or the various separately identifiable parts thereof 
required to be provided by the construction contractor under the Contract Documents.  Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and furnishing, installing, and incorporating all 
materials and equipment into such construction; all as required by the Contract Documents.   

For the purposes of this exhibit, the term ‘Site,’ shall be defined as lands or areas indicated in the Contract Documents as being furnished 
by CLIENT upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands 
furnished by CLIENT which are designated for the use of contractor. 

CONSTRUCTION PHASE SERVICES   

J-U-B shall provide Construction Phase Services as agreed below.  There is a “Yes” and “No” box to the left of each Service.  If a box is 
marked “Yes”, J-U-B agrees to perform the Service listed. If a box is marked “No”, J-U-B undertakes no duty to perform the Service listed. If 
a duty or a condition of performance is listed below that is a responsibility of CLIENT, CLIENT’s agreement to perform the same is assumed. 

It is understood and agreed that J-U-B shall not, during the performance of Services, or as a result of observations of the Work in 
progress, supervise, direct, or have control over contractor(s) Work; nor shall J-U-B have authority over or responsibility for the means, 
methods, techniques, sequences or procedures of construction selected by contractor(s), for safety precautions and programs incident 
to the Work of the contractor(s) or for any failure of contractor(s) to comply with laws, rules, regulations, ordinances, codes or orders 
applicable to contractor(s) furnishing and performing their Work or providing any health and safety precautions required by any regulatory 
agencies.  Accordingly, J-U-B does not guarantee or warrant the performance of the construction contracts by contractor(s) nor assume 
responsibility of contractor(s) failure to furnish and perform their Work in accordance with the Contract Documents. 
 
The CLIENT agrees that the general contractor shall be solely responsible for jobsite safety, and warrants that this intent shall be carried 
out in the CLIENT’s contract with the general contractor.  The CLIENT also agrees that the CLIENT, J-U-B and J-U-B’s subconsultants 
shall be indemnified by the general contractor in the event of general contractor’s failure to assure jobsite safety and shall be named as 
additional insureds under the general contractor’s policies of general liability insurance.   

Construction Phase 

After receiving written authorization from CLIENT to proceed with the construction phase, J-U-B may provide the following Services 
with respect to this part of the Project: 

 Yes 1. General Administration of the Contract Documents.  Consult with, advise, and assist CLIENT in J-U-B’s role as 
CLIENT’s representative. Relevant J-U-B communications with contractor shall be imputed to the CLIENT.  Nothing 
contained in this Standard Exhibit A creates a duty in contract, tort, or otherwise to any third party; but, instead, the 
duties defined herein are performed solely for the benefit of the CLIENT.  CLIENT shall agree to include this language 
in any such agreements it executes with contractor, subcontractors or suppliers.  

 
 

 No 

 Yes 
2. Pre-Construction Conference.  Participate in a pre-construction conference.  

 

 No 
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 3. Visits to Site and Observation of Construction / Resident Project Representative (RPR) Services.  In connection with 
observations of the Work while it is in progress: 

 
 

 Yes a.  Periodic Site Visits by J-U-B.  Make visits to the Site at intervals appropriate to the various stages of 
construction, as J-U-B deems necessary, to observe as an experienced and qualified design professional the 
progress and quality of the Work.  Such visits and observations, if any, are not intended to be exhaustive or to 
extend to every aspect of the Work or to involve detailed inspections of the Work beyond the responsibilities 
specifically assigned to J-U-B in this Agreement, but rather are to be limited to spot checking, coordination of 
selective sampling done by others, and similar methods of general observation of the Work based on J-U-B’s 
exercise of professional judgment as assisted by the RPR, if any.  Based on information obtained during such 
visits and observations, J-U-B will determine in general, for the benefit of CLIENT, if the Work is proceeding in 
accordance with the Contract Documents, and J-U-B shall keep CLIENT informed of the progress of the Work. 

 

 No 

 

 Yes b.  Resident Project Representative (“RPR”).  When requested by CLIENT, provide the Services of a RPR at the 
Site to provide more extensive observation of the Work. Duties, responsibilities, and authority of the RPR, are as 
set forth in the section entitled Resident Project Representative, herein.  Through more extensive observations 
of the Work and field checks of materials and equipment by RPR, J-U-B shall endeavor to provide further 
protection to the CLIENT against defects and deficiencies in the Work.  The furnishing of such RPR’s Services 
will not extend J-U-B’s responsibilities or authority beyond the specific limits set forth elsewhere in this Agreement. 

 

 No 

 
 Yes 4. Defective Work.  Recommend to CLIENT that the Work be disapproved and rejected while it is in progress if J-U-B 

believes that such Work does not conform generally to the Contract Documents or that the Work will prejudice the 
integrity of the design concept of the completed Project as a functioning whole as indicated in the Contract Documents. 

 

 No 

 
 

 Yes 5. Clarifications and Interpretations; Field Orders.  Recommend to CLIENT necessary clarifications and interpretations 
of the Contract Documents as appropriate to the orderly completion of the Work. Such clarifications and interpretations 
will be consistent with the intent of and reasonably inferable from the Contract Documents. Based on J-U-B’s 
recommendations, CLIENT may issue Field Orders authorizing minor variations from the requirements of the Contract 
Documents. 

 
 

 No 

 
 
 
 

 Yes 6. Change Orders, and Work Change Directives.  Recommend to CLIENT Change Orders or Work Change Directives, 
as appropriate, and prepare required documents for CLIENT consideration.  CLIENT may issue Change Orders or 
Work Change Directives authorizing variations from the requirements of the Contract Documents. 

 
 

 No 

 
 Yes 7. Shop Drawings and Samples.  Review or take other appropriate action in respect to Shop Drawings, Samples, and 

other data that contractor is required to submit, but only for conformance with the design concept of the Project and 
compliance with the information given in the Contract Documents. Such reviews or other action shall not extend to 
means, methods, techniques, sequences, or procedures of construction or to safety precautions and programs incident 
thereto. 

 

 No 

 
 Yes 8. Substitutes.  Consult with and advise CLIENT concerning, and determine the acceptability of, substitute materials and 

equipment proposed by contractor.  

 No 

 
 Yes 9. Inspections and Tests.  Make recommendations to CLIENT concerning special inspections or tests of the Work, and 

the receipt and review of certificates of inspections, testing, and approvals required by laws and regulations and the 
Contract Documents (but only to determine generally that the results certified indicate compliance with the Contract 
Documents). 

 

 No 
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 Yes 10. Disagreements between CLIENT and Contractor.  Assist CLIENT in rendering formal written decisions on claims of 
CLIENT and contractor relating to the acceptability of the Work or the interpretation of the requirements of the Contract 
Documents pertaining to the execution and progress of the Work. In assisting in such decisions, J-U-B shall not be 
liable in connection with any decision rendered in good faith. 

 

 No 

 
 Yes 11. Applications for Payment.  Based on J-U-B’s on-site observations as an experienced and qualified design professional, 

and upon written request of CLIENT, review Applications for Payment and the accompanying supporting 
documentation. Assist CLIENT in determining the amounts owed to contractor and, if requested by CLIENT, 
recommend in writing to CLIENT that payments be made to contractor in such amounts. Such recommendations of 
payment will constitute a representation to CLIENT that, to the best of J-U-B’s knowledge, information, and belief, the 
Work has progressed to the point indicated, the quality of such Work is generally in accordance with the Contract 
Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, and 
subject to any subsequent tests called for in the Contract Documents or to any other qualification stated in the 
recommendation), and the conditions precedent to contractor’s being entitled to such payments appear to have been 
fulfilled insofar as it is J-U-B’s responsibility to observe the Work. In the case of unit price Work, J-U-B’s 
recommendation of payment will include final determinations of quantities and classifications of the Work (subject to 
any subsequent adjustments allowed by the Contract Documents).  By recommending any payment and after 
reasonable inquiry, J-U-B shall not thereby be deemed to have represented that exhaustive, continuous, or detailed 
reviews or examinations have been made by J-U-B to check the quality or quantity of the Work as it is furnished and 
provided beyond the responsibilities specifically assigned to J-U-B in this Agreement and the Contract Documents. 
J-U-B’s review of the Work for the purposes of recommending payments will not impose on J-U-B the responsibility to 
supervise, direct, or control such Work, or for the means, methods, techniques, sequences, or procedures of 
construction or safety precautions or programs incident thereto, or contractor’s compliance with laws and regulations 
applicable to its furnishing and performing the Work. J-U-B’s review will also not impose responsibility on J-U-B to 
make any examination to ascertain how or for what purposes contractor has used monies paid to contractor by 
CLIENT; to determine that title to any of the Work, including materials or equipment, has passed to CLIENT free and 
clear of any lien, claims, security interests, or encumbrances; or that there may not be other matters at issue between 
CLIENT and contractor that might affect the amount that should be paid. 

 

 No 

 
 Yes 12. Contractor’s Completion Documents.  Receive and review maintenance and operating instructions, schedules, 

guarantees, bonds and certificates of inspection, tests and approvals, Shop Drawings, Samples, other data approved, 
and the annotated record documents which are to be assembled by contractor in accordance with the Contract 
Documents (such review will only be to determine generally that their content complies with the requirements of, and 
in the case of certificates of inspection, tests, or approvals indicates compliance with, such Contract Documents); 
transmit them to CLIENT with written comments. 

 

 No 

 
 
 

 Yes 13. Substantial Completion.  Promptly after notice from CLIENT that contractor considers the Work for this part of the 
Project is ready for its intended use, in company with CLIENT and contractor, conduct a site visit to determine if the 
Work is substantially complete. Provide recommendation to CLIENT relative to issuance of Certificate of Substantial 
Completion. 

 
 

 No 

 
 Yes 14. Final Notice of Acceptability of the Work.  Assist CLIENT in conducting a final inspection to determine if the completed 

Work is acceptable so that J-U-B may recommend, in writing, that final payment be made to contractor.  

 No 

 
 Yes 15. Additional Tasks.  Perform or provide the following additional construction phase tasks or deliverables as delineated 

in Attachment 1 – Scope of Services and/or Schedule and/or Basis of Fee, which is included with the Agreement.  

 No 

 
General Limitation of Responsibilities.  J-U-B shall not be responsible for the acts or omissions of any contractor or of any of their 
subcontractors, suppliers, or any other individual or entity performing or furnishing any of the Work. J-U-B shall not be responsible for 
failure of any contractor to perform or furnish the Work in accordance with the Contract Documents.  CLIENT shall agree to include this 
language in any such agreements it executes with contractor, subcontractors or suppliers.  

J-U-B’s Construction Phase Services will be considered complete on the date of Final Notice of Acceptability of the Work. 
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Post-Construction Phase 

After receiving authorization from CLIENT to proceed with the post-construction phase, J-U-B may: 

 

 Yes 1. Testing/Adjusting Systems.  Provide assistance in connection with the testing and adjusting of equipment or systems.  
 

 No 

 
 Yes 2. Operate/Maintain Systems.  Assist CLIENT in coordinating training for CLIENT’s staff to operate and maintain 

equipment and systems.  

 No 

 
 Yes 3. Control Procedures.  Assist CLIENT in developing procedures for control of the operation and maintenance of, and 

recordkeeping for, equipment and systems.  

 No 

 
 Yes 

4. O&M Manual.  Assist CLIENT in preparing operating, maintenance, and staffing manuals.  

 No 

 
 Yes 5. Defective Work.  Together with CLIENT, visit the Project to observe any apparent defects in the Work, assist CLIENT 

in consultations and discussions with contractor concerning correction of any such defects, and make 
recommendations as to replacement or correction of Defective Work, if present. 

 

 No 

 
 Yes 6. Record Surveying.  Provide field surveying of readily accessible elements of the final completed construction to 

supplement the preparation of Record Drawings.  

 No 

 
 Yes 7. Record Drawings.  Furnish a set of reproducible prints of Record Drawings showing significant changes made during 

the construction process, based on the annotated record documents for the Project furnished by the contractor.  

 No 

 
 Yes 8. Warrantee Inspection.  In company with CLIENT or CLIENT’s representative, provide an inspection of the Project 

within one month before the end of the contractor correction period to ascertain whether any portion of the Work is 
subject to correction. 

 

 No 

 
 Yes 9. Additional Tasks.  Perform or provide the following additional post-construction phase tasks or deliverables as listed 

in Attachment 1 - Scope of Services and/or Schedule and/or Basis of Fee, which is included with the Agreement.  

 No 
 

The Post-Construction Phase Services may commence during the construction phase and, if not otherwise modified by the mutual 
agreement of CLIENT and J-U-B, will terminate at the end of the correction period. 
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CONSTRUCTION PHASE ADDITIONAL SERVICES 

If authorized by CLIENT and expressly agreed by J-U-B; or, if performed by J-U-B with the knowledge of the CLIENT after the signing of the 
Agreement for Professional Services, J-U-B shall furnish or obtain from others Additional Services of the types listed in this paragraph: 

1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by CLIENT if the 
resulting change in compensation for Construction Phase Services is not commensurate with the Services rendered; Services 
in making revisions to Drawings and Specifications occasioned by the acceptance of substitutions proposed by contractor 
and Services after the award of the contract; Services in evaluating and determining the acceptability of an unreasonable or 
excessive number of substitutions proposed by contractor; and Services resulting from significant delays, changes, or price 
increases occurring as a direct or indirect result of material equipment, or energy shortages. 

2. Services involving out-of-town travel required of J-U-B other than visits to the Site or CLIENT’s office. 

3. Assistance in connection with bid protests, rebidding, or renegotiating the Construction Agreement. 

4. Services in connection with any partial utilization of the Work by CLIENT prior to Substantial Completion. 

5. Additional or extended Services during construction of the Work made necessary by (a) emergencies or acts of God 
endangering or delaying the Work, (b) the discovery of constituents of concern, (c) Work damaged by fire or other cause 
during construction, (d) a significant amount of defective Work, (e) acceleration of the progress schedule involving Services 
beyond normal working hours, and (f) default by contractor, including extensions of the construction period. 

6. Evaluating an unreasonable number of claims submitted by contractor or others in connection with the Work. 

7. Protracted or extensive assistance in refining and adjusting any equipment or system (such as initial startup, testing, adjusting, 
and balancing).   

8. Services or consultations after completion of the construction phase, such as excessive inspections during any correction 
period and reporting observed discrepancies under guarantees called for in the Construction Agreement for the Work (except 
as agreed to under Construction Phase Services). 

9. Preparing to serve or serving as a consultant or witness for CLIENT in any litigation, arbitration, or other legal or administrative 
proceeding involving the Project to which J-U-B has not been made a party. 

10. Additional Services in connection with the Work, including Services which are to be furnished by CLIENT and Services not 
otherwise provided for in this Agreement.  

RESIDENT PROJECT REPRESENTATIVE 
 
If provided as part of Construction Phase Services, J-U-B shall furnish a Resident Project Representative (“RPR”), assistants, and other field 
staff to assist J-U-B in observing progress and quality of the Work. The RPR, assistants, and other field staff will provide full-time 
representation or, if specifically directed by the CLIENT, may provide representation to a lesser degree.  RPR is J-U-B’s Project Engineer 
(J-U-B PE) or J-U-B Project Manager (J-U-B PM) representative at the Site, will act as directed by and under the supervision of J-U-B PE or 
J-U-B PM, and will confer with J-U-B PE or J-U-B PM regarding RPR's actions.  The J-U-B PE or J-U-B PM will serve as the official liaison 
with the CLIENT and the contractor. .  

Through such additional observations of the Work and field checks of materials and equipment by the RPR and assistants, J-U-B shall 
endeavor to identify defects and deficiencies in the Work.  It is understood and agreed that J-U-B shall not, during the performance of 
Services, or as a result of observations of the Work in progress, supervise, direct, or have control over contractor(s)’ Work; nor shall 
J-U-B have authority over or responsibility for the means, methods, techniques, sequences or procedures of construction selected by 
contractor(s), for safety precautions and programs incident to the Work of the contractor(s) or for any failure of contractor(s) to comply 
with laws, rules, regulations, ordinances, codes or orders applicable to contractor(s) furnishing and performing their Work or providing 
any health and safety precautions required by any regulatory agencies.  Accordingly, J-U-B does not guarantee or warrant the 
performance of the construction contracts by contractor(s) nor assume responsibility of contractor(s)’ failure to furnish and perform their 
Work in accordance with the Contract Documents.  
 
The RPR’s duties under this Agreement shall be strictly limited to the following:  

1. General.  RPR is J-U-B’s agent at the Site, will act as directed by and under the supervision of J-U-B, and will confer with 
J-U-B regarding RPR’s actions.  

2. Schedules.  Review the progress schedule, schedule of Shop Drawing and Sample submittals, and schedule of values 
prepared by contractor and consult with the J-U-B PE or PM, who will communicate with the CLIENT concerning acceptability 
of such schedules.   
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3. Conferences and Meetings.  Attend meetings with the J-U-B PE or J-U-B PM and contractor, such as preconstruction 
conferences, progress meetings, job conferences, and other project-related meetings (but not including Contractor's safety 
meetings). 

4. Safety Compliance: Comply with Site safety programs, as they apply to RPR, and if required to do so by such safety programs, 
receive safety training specifically related to RPR's own personal safety while at the Site. 

5.  Liaison 

a) Serve as J-U-B PE or J-U-B PM’s liaison with Contractor. Working principally through Contractor's authorized 
representative or designee, assist in providing information regarding the provisions and intent of the Construction Contract 
Documents. 

b) Assist J-U-B PE or J-U-B PM in serving as CLIENT's liaison with Contractor when Contractor's operations affect CLIENT's 
on-Site operations. 

c) Assist in obtaining from CLIENT additional details or information, when required for proper execution of the Work. 

6. Interpretation of Contract Documents.  Report to J-U-B PE or J-U-B PM when clarifications and interpretations of the Contract 
Documents are needed.  

7. Shop Drawings and Samples.  Receive and record date of receipt of reviewed Samples and Shop Drawings.  

8. Modifications.  Assist the J-U-B PE or J-U-B PM in the evaluation of contractor’s suggestions for modifications to Drawings 
or Specifications and report to CLIENT. Transmittal to contractor of written decisions as issued by J-U-B will be in writing.  

9. Review of Work and Rejection of Defective Work. 

a)  Conduct on-site observations of the Work to assist J-U-B in determining if the Work is, in general, proceeding in accordance 
with the Contract Documents. 

b)  Report to J-U-B PE or J-U-B PM whenever RPR believes that any part of the Work in progress will not produce a completed 
Project that conforms generally to the Contract Documents or will prejudice the integrity of the design concept of the completed 
Project as a functioning whole as indicated in the Contract Documents; has been damaged; or does not meet the requirements 
of any inspection, test, or approval required to be made.  The J-U-B PE or J-U-B PM will then advise CLIENT of that part of 
the Work that J-U-B believes should be corrected, rejected, or uncovered for observation, or that requires special testing, 
inspection, or approval. 

10. Inspections, Tests, and System Startups. 

a) Advise J-U-B PE or J-U-B PM in advance of scheduled major inspections, tests, and system start-ups for important phases 
of the Work. 

b)  Verify that tests, equipment, and system start-ups and operating and maintenance training is conducted in the presence 
of appropriate personnel (as determined by the CLIENT) and that contractor maintain adequate records thereof. 

c) Observe, record, and report to J-U-B PE or J-U-B PM appropriate details relative to the test procedures and system start-
ups. 

d)  Accompany visiting inspectors representing public or other agencies having jurisdiction over the Work, record the results 
of these inspections, and report to J-U-B PE or J-U-B PM. 

 Nothing in this Agreement will be construed to require RPR to conduct inspections 

11. Records. 

a)  Maintain orderly files for correspondence, reports of job conferences, reproductions of original Contract Documents 
including all Change Orders, Field Orders, Work Change Directives, Addenda, additional Drawings issued subsequent to 
the execution of the Contract, J-U-B’s clarifications and interpretations of the Contract Documents, progress reports, Shop 
Drawing and Sample submittals, and other Project-related documents. 

b)  When on site, prepare a daily report or keep a diary or log book, generally documenting contractor’s and subcontractors’ 
hours on the Site, weather conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, 
or changed conditions, Site visitors, daily activities, decisions, observations in general, and specific observations in more 
detail as in the case of observing test procedures; furnish copies of such records to J-U-B PE or  
J-U-B PM. 
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c)  Obtain from the contractor an accurate, up-to-date lists of the names, addresses, e-mail addresses, and telephone 
numbers of all contractors, subcontractors, and major suppliers of materials and equipment. 

d)  Maintain records for use in preparing documentation of the Work. 

e)  Upon completion of the Work with respect to the Project, furnish a complete set of all RPR Project documentation to 

designated recipients. 

12. Reports. 

a) Furnish to J-U-B PE or J-U-B PM periodic reports as required of progress of the Work and of contractor’s compliance with 
the progress schedule and schedule of Shop Drawing and Sample submittals. 

b) Present to J-U-B PE or J-U-B PM proposed Change Orders, Work Change Directives, and Field Orders.  

c) Furnish to J-U-B PE or J-U-B PM copies of all inspection, test, and system startup reports. 

d) Report immediately to J-U-B PE, J-U-B PM, and CLIENT the occurrence of any Site accidents, emergencies, natural 
catastrophes endangering the Work, possible force majeure or delay events, property damaged by fire or other causes, 
and the discovery or presence of any constituents of concern. 

13. Payment Request:  Review Applications for Payment with contractor for compliance with the established procedure for their 
submission and forward with recommendations to J-U-B PE OR J-U-B PM, noting particularly the relationship of the payment 
requested to the schedule of values, Work completed, and materials and equipment delivered at the Site, but not incorporated 
in the Work.  

14. Certificates, Operation and Maintenance Manuals.  During the course of the Work, obtain and collate materials and equipment 
certificates, operation and maintenance manuals, and other data required by the Contract Documents to be assembled and 
furnished by contractor are applicable to the items actually installed and in accordance with the Contract Documents, and 
have these documents delivered to J-U-B PE or J-U-B PM for review.  

15. Completion. 

a) Participate in J-U-B PE or PM’s visits to the Site regarding Substantial Completion, assist in the determination of 
Substantial Completion, and prior to the issuance of a Certificate of Substantial Completion submit a punch list of observed 
items requiring completion or correction. 

b) Participate in J-U-B PE or PM’s visit to the Site in the company of CLIENT and Contractor, to determine completion of the 
Work, and prepare a final punch list of items to be completed or corrected by Contractor. 

 Observe whether all items on the final punch list have been completed or corrected, and make recommendations to  
J-U-B PE or PM concerning acceptance and issuance of the Notice of Acceptability of the Work  

 

The RPR shall not: 

1.  Authorize any deviation from the Contract Documents or substitution of materials or equipment (including “or-equal” items). 

2.  Exceed limitations of J-U-B’s authority as set forth in the Agreement for Professional Services. 

3.  Undertake any of the responsibilities of contractor, subcontractors, suppliers, or contractor’s superintendent. 

4.  Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences, or 
procedures of construction or of the Work, unless such advice or directions are specifically required by the Contract 
Documents. 

5.  Advise on, issue directions regarding, or assume control over safety practices, precautions, and programs in connection with 
the activities or operations of CLIENT or contractor. 

6.  Participate in specialized field or laboratory tests or inspections conducted by others, except as specifically authorized by  
J-U-B PE or J-U-B PM. 

7.  Accept Shop Drawing or Sample submittals from anyone other than J-U-B. 

8..  Authorize CLIENT to occupy the Work in whole or in part. 
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CLIENT'S RESPONSIBILITIES 
 
Except as otherwise provided herein or in the Agreement for Professional Services, CLIENT shall do the following in a timely manner so as 
not to delay the Services of J-U-B and shall bear all costs incident thereto: 
 

1.  Provide, as may be required for the Project, such legal services as CLIENT may require or J-U-B may reasonably request 
with regard to legal issues pertaining to the Project, including any that may be raised by contractor. 

 
2.  Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job-related 

meetings and Substantial Completion, final payment, and other inspections. 
 
3.  Give prompt written notice to J-U-B whenever CLIENT observes or otherwise becomes aware of any development that affects 

the scope or time of performance or furnishing of J-U-B's Services, or any defect or nonconformance in J-U-B's Services or 
in the Work of any contractor. 

 
4. Render all final decisions related to: 1) changes or modifications to the terms of the construction contract, 2) acceptability of 

the Work, and 3) claims or Work stoppages. 
 
5. Unless included in J-U-B Scope of Services, provide construction staking and materials testing services for the project.  

 

The Client agrees to require all contractors of any tier to carry statutory Workers Compensation, Employers Liability Insurance and 
appropriate limits of Commercial General Liability Insurance (CGL).  The Client further agrees to require all contractors to have their CGL 
policies endorsed to name the Client, the Consultant and its sub-consultants as Additional insureds, on a primary and noncontributory basis, 
and to provide Contractual Liability coverage sufficient to insure the hold harmless and indemnity obligations assumed by the contractors.  
The Client shall require all contractors to furnish to the Client and the Consultant certificates of insurance as evidence of the required 
insurance prior to commencing work and upon renewal of each policy during the entire period of construction.  In addition, the Client shall 
require that all contractors will, to the fullest extent permitted by law, indemnify and hold harmless the Client, the Consultant and its sub 
consultants from and against any damages, liabilities or costs, including reasonable attorneys’ fees and defense costs, arising out of or in 
any way connected with the Project, including all claims by employees of the contractors. 
 
INDEMNIFICATION 
 
In addition to any other limits of indemnification agreed to between the Parties, CLIENT agrees to indemnify and hold harmless J-U-B, and 
the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to the performance of the Work.  This 
is to include, but not to be limited to any such claim, cost, loss, or damage that is attributable to bodily injury, sickness, disease, or death, 
or to injury to or destruction of tangible property, including the loss of use resulting therefrom to the extent caused by any negligent act 
or omission of contractor, any subcontractor, any supplier, or any individual or entity directly or indirectly employed by any of them to 
perform any of the Work or anyone for whose acts any of them may be liable, as well as any general, special or other economic damages 
resultant from Work stoppages or delays that are caused in whole or part by J-U-B’s exercise of the rights and duties as agreed herein 
(Construction Phase Services). 
 
CLIENT agrees that CLIENT will cause to be executed any such agreements or contracts with contractors, subcontractors or suppliers to 
effectuate the intent of this part before any Work is commenced on the Project; if CLIENT negligently fails to do so, CLIENT agrees to fully 
indemnify J-U-B from any liability resulting therefrom, to include, but not to be limited to, all costs relating to tendering a defense to any such 
claims made. 
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