



HOPKINS
RENOVATION AND DESIGN
UPGRADE YOUR HOME TO THE NEXT LEVEL

PROPOSAL

The following proposal is being revised April 9, 2024 for The City of Forest Park Senior Center

ASSESSMENT

We discussed doing an upgrade of the Senior Center Ballroom floor and the wood floor in the voting room. Ballroom is 2,485 sq ft. Voting room is 640 sq ft. Total is 3,125

We will be removing the existing flooring in both rooms

***MATERIALS & SUPPLIES** will be purchased either directly from the client or online ordering. Detail list will be provided upon acceptance of proposal*

SUPPLY LIST

LVP @\$3.60/ sq ft= \$11,250

Threshold & Quarter round= \$200

Supply Total= \$11,450

LABOR BREAKDOWN

Install LVP @\$5/sq ft × 3,125sq ft= \$15,625

Floor removal @\$1.32 sq ft × 3,125sq ft=\$4,125

Travel/Hauling fee = \$550

Total Labor Cost = \$20,300

Total Job Cost = \$31,750

Deposit Amount =\$15,875

**THE CLIENT AGREES TO ALLOW ME THE PURCHASE OF ALL MATERIALS
NEEDED OTHER THAN THOSE NOTED**

By signing you agree to accept this proposal and pay half of the total job cost 4 weeks prior to start date. This is to secure your time slot and purchase Supplies. Deposit is non-refundable.

Please note final payment is due upon completion of the job. If payment isn't received after 24hrs there will be 10% interest added per week

SIGNATURE OF CONSENT

_____.

City Of Forest Park Representative

_____.

Willie & Tasha Hopkins

