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CONSTRUCTION MANAGEMENT AGREEMENT

THIS CONSTRUCTION MANAGEMENT AGREEMENT (this “Agreement”) is
made as of March | 2022 by and between the URBAN REDEVELOPMENT AGENCY OF
THE CITY OF FOREST PARK D/B/A FOREST PARK/FORT GILLEM
IMPLEMENTATION LOCAL REDEVELOPMENT AUTHORITY, a redevelopment
authority formed pursuant to the Georgia Urban Redevelopment Law and the ordinances of the
City of Forest Park, Georgia (the “URA™), and WEEKS ROBINSON DEVELOPMENT &
MANAGEMENT, LLC, a Georgia limited liability company, d/b/a ROBINSON WEEKS
PARTNERS (“Construction Manager”).

RECITALS

WHEREAS, the URA is responsible for the redevelopment of the former Fort Gillem U.S.
Army Base in Forest Park, Georgia, now known as “Gillem Logistics Center”, and owns a certain
portion of the Gillem Logistics Center more particularly described in Exhibit A attached hereto
and incorporated hereby (the “Property”);

WHEREAS, on May 5, 2020, the Atlanta Regional Commission (“ARC”) determined that
the Property is a Development of Regional Impact (a “DRI”) and required certain improvements
to lessen its impact on the surrounding communities; and

WHEREAS, the URA desires to retain Construction Manager to assist with managing and
coordinating the construction of the DRI improvements as described below.

NOW, THEREFORE, in consideration of the sum of Ten and No/100ths Dollars ($10.00)
paid in hand, each to the other, the mutual agreements contained herein, and other good and
valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the URA
and Construction Manager hereby agree as follows:

ARTICLE 1.
DEFINITIONS

1.1 Specific Terms. In addition to the terms defined elsewhere in this Agreement, the
following terms, when used herein, shall have the definitions set forth below:

“Affiliate” shall mean, with respect to an Entity, any other Entity, which directly or
indirectly controls, through one or more intermediaries, is controlled by, or is under common
control with the Entity in question.

“Approve,” “Approved” or “Approval” or any variation thereof, shall mean an express
approval in a written statement signed by the approving Entity. Any Party having the right to
approve any matter hereunder shall exercise such right reasonably, promptly and in good faith for
the purpose intended, unless this Agreement expressly gives the approving Entity the right to
exercise its sole discretion, in which case the approving Entity may act in such sole discretion but
shall still act promptly.

“Approved Project Budget” shall have the meaning set forth in Section 3.1.3.




“Architect” shall mean Winnie Gobbel of Kimley Horn, the architect of the Project.

“Architect’s Agreement” shall mean the agreement by and between the URA and
Architect, for architectural services for the Project.

“Construction Management Fee” shall have the meaning set forth in Section 7.1.

“Construction Manager Defaults” shall have the meaning set forth in Section 8.1.

“Construction Manager Representative” shall mean Kit Baker and Tim Staub, each of
whom Construction Manager designates and appoints as the authorized representative of
Construction Manager for all purposes under this Agreement, including, without limitation,
granting consents or Approvals, making submittals, receiving or delivering notices, and for all
other purposes under this Agreement. The Construction Manager Representative may be changed
or other individuals may be added or changed from time to time in the sole discretion of
Construction Manager by delivery of notice to the URA.

“Contractor(s)” shall mean the General Contractor and any other contractors,
subcontractors and vendors the URA and/or Construction Manager may use for the construction
of the Project.

“Contractor Agreements” shall mean that certain Standard Short Form of Agreement
dated January 5, 2022 by and between the URA, as owner, and General Contractor, as contractor,
and any other agreements to be executed between the URA and Contractors, providing for
construction services for the Project.

“URA Representative” shall mean [ ] and [ 1, who the
URA hereby designates and appoints as the authorized representative of the URA for all purposes
under this Agreement, including, without limitation, granting consents or Approvals, making
submittals, receiving or delivering notices, and for all other purposes under this Agreement. The
URA Representative may be changed or other individuals may be added or changed from time to
time in the sole discretion of the URA by delivery of notice to Construction Manager.

“Drawings and Specifications” shall mean all blueprints, schematic renderings,
architect’s drawings, specifications, written descriptions and similar items for the Project and all
related drawings, plans and data (and all supplements and amendments authorized and Approved
by the URA), and which relate to the design, construction, equipping and furnishing of the Project,
all of which are to be prepared by Architect and will be subject to Approval by the URA.

“Engineer” shall mean the engineer(s) (if any) selected by the URA and/or Construction
Manager, and Approved by the URA, to provide engineering services for the Project.

“Entity” shall mean a natural person, corporation, limited or general partnership, limited
liability company, tenant-in-common, joint venture, association, business trust, and any other
organization and any combination of them.



“Einal Completion” shall mean after Construction Manager has determined that Final
Project Completion has been achieved and Construction Manager has fulfilled all its obligations
under this Agreement, including but not limited to its obligations under Section 3.1.25.

“Final Project Completion” shall mean such time after Substantial Completion as (i) all
Punch List Items have been fully completed to the satisfaction of the URA,; (ii) the final certificate
of occupancy or completion and all final governmental permits have been issued for the Project;
(iii) Contractor has confirmed in writing to the URA and Construction Manager that Contractor
has not received any notice from any governmental authority of any claimed violations of any legal
requirements relating to the Project; (iv) Contractor has delivered to the URA and Construction
Manager all previously undelivered manufacturer and subcontractor guarantees and warranties;
(v) Contractor has delivered to the URA and Construction Manager Contractor’s final contractor’s
affidavit evidencing no outstanding monies due and all waivers and releases of lien complying
with Georgia law to insure that no person or entity shall have any right to obtain a construction
lien on the improvements on the Project as well as satisfactions of lien (or transfer to bond) for
any claims of lien recorded on account of the work performed in connection with the Project, and
such other affidavits, waivers and releases as the URA and Construction Manger may reasonably
require in order to assure lien-free completion thereof; and (vi) Contractor has delivered to the
URA and Construction Manager all shop drawings, revised plans, and final “as-built” drawings
and surveys for the Project.

“General Contractor” shall mean R. J. Haney & Associates, Inc., the general contractor
retained by the URA for the Project.

“Hard Costs” shall mean the aggregate amount of (i) the total project costs of the Project
as reflected in the Approved Project Budget or contemplated by an approved change order, (ii) less
any architectural fees or engineering fees due to the Architect or Engineer incurred by or on behalf
of the URA in connection with the Project pursuant to and in accordance with the Architect’s
Agreement or any Contractor Agreements, and (iii) less the Construction Management Fee.

“Laws” means any constitution, law, statute, code, ordinance, resolution, rule, regulation,
judgment, writ, injunction, order, decree or demand of any governmental authority having
jurisdiction over the Project.

“Qther_Contractors” shall collectively refer to contractors or other service providers
under any Other Project Agreements, if any.

“Other_Project Agreements” shall mean any agreements, other than the Construction
Contract, if any, which the URA and/or Construction Manager may elect to enter into for the
purpose of carrying out the Project.

“Project” shall mean the design and construction of the improvements listed on Exhibit B
attached hereto and made a part hereof.

“Parties” shall mean the URA and Construction Manager.

“Project Budget” means a schedule of all costs and expenses (excluding architectural fees
and telecommunications, security, furniture, trade fixtures and equipment costs), which




Construction Manager estimates will be incurred by or on behalf of the URA in connection with
the Project and to be submitted by Construction Manager to the URA for review and Approval.

“Project Construction Schedule” shall mean a detailed schedule for the design,
construction and installation of the Project prepared by Construction Manager, based on
consultation with the Project Team, and more particularly described in Section 3.1.4 below.

“Project _Team” shall mean Construction Manager, Architect, Contractor(s) and
Engineer(s) (if any).

“Punch List Items” shall mean details of construction and mechanical adjustment related
to the Project and identified as contemplated in Section 3.1.25 hereof, that, in the aggregate, are
minor in character.

“Reimbursable Expenses” shall mean those costs and expense contemplated in Section
6.2 hereof incurred by Construction Manager for which it is entitled to reimbursement by the URA.

“Substantial Completion” shall mean that construction of the Project has been completed
except for any outstanding Punch List Items.

ARTICLE 2.
ENGAGEMENT AND TERM

2.1  Appointment. The URA hereby engages the services of Construction Manager, and
Construction Manager hereby accepts the engagement, to assist the URA in planning, arranging,
supervising, administering, directing, coordinating, managing and monitoring on behalf of and in
conjunction with the URA, all design, development, construction and installation services for the
Project, subject to and in accordance with the terms of this Agreement.

2.2  Term. The term (the “Term”) of this Agreement shall commence on the date of this
Agreement and unless sooner terminated as provided herein, shall expire upon Final Completion.

2.3 Nature of Relationship. Construction Manager agrees to furnish its best skill and
judgment, consistent with the standard of care that a prudent owner would exercise in his own
affairs to the URA and to cooperate with the URA in the performance of this Agreement and to
furnish efficient business administration and oversight of the Project.

2.4  Status of Construction Manager. In the performance of its duties and obligations
under this Agreement, Construction Manager is, and shall at all times during the Term of this
Agreement be, an independent contractor, and not an employee or agent of the URA.

2.5 No Partnership or Joint Venture. Nothing contained in this Agreement shall
constitute or be deemed or construed to create a partnership or joint venture between the URA and
Construction Manager.




ARTICLE 3.
DUTIES AND SERVICES OF CONSTRUCTION MANAGER AND THE URA

3.1 Duties and Services. Construction Manager shall perform the services and
responsibilities expressly set forth in this Agreement, including the following:

3.1.1 Construction Manager shall assist and cooperate with the Project Team in
the preparation and completion of Drawings and Specifications, feasibility studies, engineering
studies and other matters related to the construction of the Project;

3.1.2 on an ongoing basis, Construction Manager shall prepare appropriate
recommendations, if necessary, for the development, design, construction and installation of the
Project;

3.1.3 prior to commencement of construction of the Project, Construction
Manager shall also respond to the URA with regard to the URA’s questions and comments
concerning, and proposed revisions to, the proposed Project Budget. The URA shall retain final
authority to Approve the proposed Project Budget and any supplements or amendments thereto.
The Project Budget, as Approved by the URA, together with any supplements or modifications
thereto, as Approved by the URA, is referred to herein as the “Approved Project Budget.” Upon
the URA’s Approval of the Approved Project Budget, the Parties shall supplement this Agreement
by attaching hereto a copy of the Approved Project Budget as Exhibit C;

3.1.4 attached hereto as Exhibit D-1, and incorporated herein by this reference, is
the “Initial Project Construction Schedule”. Once the necessary information is available from
other members of the Project Team, Construction Manager shall assist in preparing and submitting
to the URA for review, revision and Approval, a “Einal Project Construction Schedule” setting
forth construction start and completion dates along with details of major tasks included in the work.
The URA will retain final authority to Approve the Initial Project Construction Schedule and any
amendments thereto. Upon the URA’s Approval thereof, the Parties shall supplement this
Agreement by attaching hereto a copy of the Final Project Construction Schedule as Exhibit D-2,
and such Final Project Construction Schedule shall be the “Project Construction Schedule” for
all purposes of this Agreement;

3.1.5 prior to submission to the URA, Construction Manager shall monitor,
review and make recommendations upon any and all progress payment applications made by
Engineer(s), Contractor and, if applicable, Other Contractors, and any other party that may become
involved in the development, design, construction and installation of the Project, and Construction
Manager shall assist in establishing procedures to process and pay applications for payments which
Architect, Engineer(s), Contractor or such Other Contractors may submit from time to time;
provided, however, the URA shall in each instance be responsible for the direct payment of any
and all amounts that may become due and payable to Architect, Engineer(s), Contractor or such
Other Contractors from time to time;

3.1.6 Construction Manager shall assist in monitoring the performance of the
Architect in connection with the Project and shall advise the URA whether the Architect’s
activities and services are or have been provided in substantial accordance with the terms of the



Drawings and Specifications, the Architect’s Agreement, the Project Construction Schedule, and
the Approved Project Budget;

3.1.7 Construction Manager shall inspect the Project on a reasonable basis and
recommend to the URA, based upon Construction Manager’s inspection or upon any
recommendations received from the Architect, that the URA stop work or reject any work which
fails to materially conform with the Drawings and Specifications. Construction Manager will assist
in implementing and maintaining a daily diary which includes work performed, contractors
present, accident and weather. Construction Manager may delegate its obligation to assist in this
task to Contractor. Construction Manager shall have the right on an emergency basis to stop the
work;

3.1.8 Construction Manager shall verify that the Architect is inspecting the
Project as contemplated by the Architect’s Agreement;

3.1.9 Construction Manager shall assist the URA in preparing and maintaining
financial reports for the Project and maintain a complete set of working Drawings and
Specifications and addenda and change orders thereto;

3.1.10 Construction Manager shall attend and advise in meetings with the Project
Team and any other appropriate parties during the course of the Project as often as necessary, but
not less frequently than once every month to provide continuing supervision and control of the
Project and compliance with the Project Construction Schedule and the Approved Project Budget;

3.1.11 within five (5) business days following each meeting of the Project Team,
Construction Manager shall submit to the URA a written report (which may in the form of the
minutes of the meeting) summarizing the material items discussed at such meeting. Construction
Manager shall otherwise keep the URA informed of the progress of the Project and of any material
events affecting construction of the Project;

3.1.12 promptly upon learning of material events affecting construction of the
Project, Construction Manager shall advise the URA of any disputes or potential disputes with any
of the Project Team, any adjoining property owner, or any other party relating to or affected by
the Project;

3.1.13 at least once per month, Construction Manager shall review and update the
cost and status of the Project relative to the Approved Project Budget and the Project Construction
Schedule (provided, however, that Construction Manager may not change the Approved Project
Budget or the Project Construction Schedule without the Approval of the URA). In the event that
Construction Manager determines that design and construction of the Project is not in accordance
with the Approved Project Budget and/or the Project Construction Schedule, Construction
Manager shall promptly advise on the causes for the departure from the Approved Project Budget
and/or the Project Construction Schedule and deliver in an expeditious manner and reasonable
amount of time, to the URA recommendations on options to efficiently and economically come
into compliance with the Approved Project Budget and/or the Project Construction Schedule, and
implement the URA’s decisions with respect thereto;



3.1.14 Construction Manager shall recommend to the URA as necessary, and
otherwise advise the URA, as appropriate of, possible change orders and potential cost savings for
the construction of the Project, where appropriate;

3.1.15 subject to the limitations in this Agreement, Construction Manager shall
review and assist in supervising any work to be performed under all change orders for the Project;

3.1.16 Construction Manager shall implement the policies, procedures and
decisions of the URA upon communication thereof to Construction Manager in connection with
the design and construction of the Project;

3.1.17 Construction Manager shall advise, counsel and assist the URA in
connection with any claims made against the URA by Contractor, Architect, Engineer(s) or any
Other Contractor in connection with the design and construction of the Project;

3.1.18 Construction Manager shall advise, counsel and assist in coordinating all
interparty activities between the URA and any appropriate governmental authority of the State of
Georgia, as may be required from time to time in the construction of the Project;

3.1.19 Construction Manager shall from time to time review, make
recommendations on changes to, as necessary, any and all performance and payment bonds, surety
bonds or other assurances given to the URA in relation to the completion of the Project by
Contractor;

3.1.20 Construction Manager shall meet with the URA, its agents, employees or
accountants, after receipt of reasonable advance notice from the URA while this Agreement
remains in effect;

3.1.21 to the extent the same is required during construction of the Project,
Construction Manager shall obtain and deliver to the URA, any and all warranties and guaranties
to which the URA is entitled by any of the agreements relating to the construction of the Project;

3.1.22 Construction Manager shall advise, counsel and assist in any and all other
tasks as may reasonably relate to the timely and efficient design and construction of the Project;

3.1.23 Construction Manager shall inspect the Project with the URA, Architect,
Engineer(s), Contractor and, if applicable, Other Contractors, at Substantial Completion of the
Project. Construction Manager shall compile and, submit to the URA for review, and monitor
completion of any items of construction which are discovered upon such inspection and which
have not been completed in accordance with approved plans and specifications (the “Punch L.ist
Items”); and

3.1.24 upon substantial completion of construction, Construction Manager shall
visit the Project with Contractor and Architect. During such visit, Construction Manager shall
review the Project, identify all observable defects and deficiencies, cause Contractor to correct or
cause to be corrected such defects and deficiencies, take such steps as may be necessary to make
a claim under any warranty provided with respect to the Project and assist throughout the warranty
claim process.



For the avoidance of doubt, the URA shall be responsible for obtaining any approvals of the Project
required either by any governmental authority, agency, bureau or department or under any of the
Architect’s Agreement or the Contractor Agreements.

3.2  Performance of Duties. Construction Manager shall perform its duties and exercise
its rights hereunder in a timely and professional manner, and shall exercise its rights and perform
its duties with sound judgment, in good faith, and in the best interest of the URA. Construction
Manager shall cause its employees and authorized agents, if any, to comply with all applicable
federal, state, county and municipal laws, regulations, ordinances, rules, requirements, and
agencies having jurisdiction over the Project.

3.3 Employees and Project Staffing.

3.3.1 Construction Manager shall oversee the construction of the Project through
its office in Atlanta, Georgia. Construction Manager shall have its employee(s) or agent(s) visit
the Project with sufficient frequency so that Construction Manager may perform its duties
hereunder and that the progress of the Project is properly directed, supervised and monitored.

3.3.2 Construction Manager shall assign to the Project such staff as may be
required to perform its duties hereunder with due diligence and to cause the Project to be completed
in accordance with the Project Construction Schedule.

3.3.3 All matters pertaining to the employment, supervision, compensation,
benefits, payment of taxes, promotion and discharge of Construction Manager’s employees shall
be vested solely with Construction Manager, and the URA shall not have any rights or obligations
with respect thereto. Construction Manager shall comply fully with all Laws having to do with
worker’s compensation insurance, Social Security, unemployment insurance, hours at labor, wage,
working conditions and other employer-employee related subjects, to the extent applicable.
Without limiting the foregoing, Construction Manager shall not discriminate on the basis of race,
color, creed, age, religion, handicap, sex or national origin and shall comply with all applicable
national, state and local Laws and regulations. Construction Manager shall also be an equal
opportunity employer as required by all Laws applicable to Construction Manager and the URA
and in such a manner so as not to cause the URA to be in material violation of any Laws.

ARTICLE 4.
INSURANCE

4.1  Construction Manager’s Insurance Requirements. Throughout the Term of this
Agreement, Construction Manager shall carry and maintain in force the insurance described in
Subsections 4.1.1 through 4.1.7, below:

4.1.1 Commercial General Liability Insurance (including protective liability
coverage on operations of independent contractors engaged in construction, blanket contractual
liability coverage, products liability coverage, and explosion, collapse and underground hazards
coverage). The policy must include Additional Insured, Waiver of Subrogation and Primary and
Noncontributory endorsements in favor of the URA, and a limit of not less than $1,000,000 in the
event of bodily injury to any number of persons or of damage to property arising out of any one
occurrence, and not less than $2,000,000 in the aggregate applicable to this Project. Such insurance



(which may be furnished under a primary policy and an “umbrella” policy or policies) shall also
include coverage against liability for bodily injury or property damage arising out of use by or on
behalf of Construction Manager of any owned, non-owned or hired automotive equipment for a
limit not less than that specified above. Such insurance shall include a cross-liability/severability
of interest provision. The URA shall be named as additional insured on this policy.

4.1.2 Worker’s compensation and Employer’s liability insurance covering all
employees of Construction Manager employed in, on or about the Project as required by the laws
of the State of Georgia. To the extent permitted by applicable law, the policy must include a Waiver
of Subrogation in favor of the URA and must include the following limits:

Coverage A — Workers Compensation: Statutory Limits

Coverage B — Employers Liability:
Bodily Injury by Accident - $500,000 each accident
Bodily Injury by Accident - $500,000 policy limit
Bodily Injury by Disease - $500,000 each employee

4.1.3 Automobile insurance including coverage for all owned automobiles, if any,
with a $1,000,000 combined single limit for bodily injury and property damage liability. To the
extent permitted by applicable law, the policy must include Additional Insured, Waiver of
Subrogation and Primary endorsements in favor of the URA, its subsidiaries and Affiliates, and
their respective officers, directors, shareholders, employees, agents and insurers.

4.1.4 Umbrella Liability insurance written excess and following form of the
primary liability coverages (including Employers Liability) with a $2,000,000 each occurrence
and aggregate limit on terms at least as broad as the underlying Employer’s Liability, Commercial
General Liability and Business.

4.1.5 To the extent permitted by applicable law, each of Construction Manager
and the URA shall have included in all policies of insurance respectively obtained by it with respect
to the Project a waiver by the insurer of all right of subrogation against the other for any loss or
damage thereby insured against. Anything in this Agreement to the contrary notwithstanding, the
URA and Construction Manager each hereby waives any and all rights of recovery, claim, action
or cause of action against the other for any loss or damage that may occur to the Project, arising
from any cause that could or would be insured against under the terms of any insurance required
to be carried hereunder. The foregoing waiver shall apply, regardless of whether such insurance is
actually maintained, regardless of whether such claim or loss would otherwise be covered but for
such party’s deductible and regardless of the cause or origin of the claim, including but not limited
to the negligence of a party or that party’s agents, officers, employees or contractors. The foregoing
waiver shall not apply if it would have the effect, but only to the extent of such effect, of
invalidating any insurance coverage of the URA or Construction Manager.

4.1.6 Construction Manager shall deliver a Certificate(s) of Insurance evidencing
the insurance coverage required by this Agreement to the URA at the address set forth below at
the time this Agreement is executed, or within a reasonable time thereafter, and within a reasonable
time after coverage is renewed or replaced. No insurance required to be maintained by
Construction Manager hereunder may be terminated or cancelled without thirty (30) days’ advance



notice to the URA. Each insurer writing coverage must have a rating of “A-VIII” or better under
the A.M. Best rating system and must be licensed to provide such coverage in the state of Georgia.
All insurance coverage provided by Construction Manager shall be primary to all and non-
contributory with any and all other coverage maintained by or afforded to the URA, its subsidiaries
and Affiliates, and their respective officers, directors, shareholders, employees and agents. The
URA’s receipt of certificates of insurance that do not comply with the requirements above, or
failure to receive certificates, shall not constitute a waiver or modification of the requirements set
forth herein. Should any of the above described policies be cancelled before the expiration thereof,
Construction Manager shall immediately replace such coverage so that no lapse in coverage occurs
and provide notice in the form of binders or certificates of the replacement coverage to the URA.
The address for delivery of certificates is:

The foregoing insurance requirements shall not limit the Construction Manager’s obligations under
this Agreement, including, but not limited to, the Construction Manager’s indemnity obligations
hereunder.

ARTICLE S.
REPORTING

5.1  Status Reports. Within fifteen (15) days after the end of each month, commencing
after the date construction of the Project commences, Construction Manager will, as part of its
responsibilities, prepare or assist in the preparation of a report (the “Status Report”) on the Project
and shall cause such Status Report to be delivered to the URA. IN addition to any other information
which may from time to time be reasonably requested by the URA, each Status Report will contain
the following information respecting the Project:

5.1.1 costs, on a line item basis as shown on the Approved Project Budget, paid
by the URA pursuant hereto as of the date of such Status Report;

5.1.2 Construction Manager’s good faith estimate, consistent with the Contractor
Agreements and Construction Manager’s knowledge of typical costs and procedures arising in the
construction industry for projects similar to the Project, of the total cost to complete the Project on
a line item basis;

5.1.3 accounts payable with respect to matters monitored by Construction
Manager involving the Project; and

5.1.4 areconciliation of the stage of completion of each phase of the construction
of the Project with any progress schedule submitted by Contractor.

5.2 Format Changes. From time to time, the URA may specify additional information
or changes in the format of any reports required to be prepared and submitted by Construction
Manager hereunder provided that such additional information is commonly and readily available
to Construction Manager (without additional cost or expense) through the performance of its duties
hereunder.
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ARTICLE 6.
PROJECT COSTS AND FINANCING

6.1  Payment of Project Costs. The URA covenants and agrees to timely make payments
of Project Costs to the parties entitled thereto. The term “Project Costs” as used herein shall mean
all costs included in the Approved Project Budget and incurred in connection with the design and
construction, excluding those expenses which are excluded from Reimbursable Expenses as
contemplated by Section 6.2 below, but including, without limitation, the following:

6.1.1 amounts payable to Contractor(s) under the Contractor Agreements and to
any Other Contractors under Other Project Agreements, to the extent such costs are within the
Approved Project Budget, or contemplated by an approved change order;

6.1.2 amounts payable to professionals to the extent such amounts are within the
Approved Project Budget or contemplated by an approved change order;

6.1.3 premiums payable for insurance policies obtained pursuant to this
Agreement to the extent such premiums are within the Approved Project Budget;

6.1.4 fees for governmental licenses and permits and other amounts payable
under applicable Laws with respect to the construction of the Project;

6.1.5 provided the URA expressly agrees in writing to an itemized list thereof
prior to such payment, losses and costs incurred in the construction of the Project which are not
covered by insurance and amounts paid or payable in settlement of claims involving the Project;
and

6.1.6 the Construction Management Fee payable to Construction Manager
pursuant to the terms hereof and all Reimbursable Expenses contemplated in Section 6.2.

6.2  Reimbursement of Expenses. Provided that the same are included in the Approved
Project Budget and are reasonable and necessary in the performance of Construction Manager’s
obligations hereunder, the URA shall reimburse Construction Manager for all reasonable out-of-
pocket costs and expenses actually paid or incurred by Construction Manager in connection with
its performance under this Agreement, including, without limitation, the costs of all insurance
required hereunder; provided, however, that Construction Manager shall not be entitled to
reimbursement for its normal “day-to-day” business expenses, such as routine photocopying,
telephone charges, and local travel. It is the intention of the URA and Construction Manager that
Construction Manager shall be reimbursed only for extraordinary expenses, such as long distance
travel, and sophisticated presentation materials (such as models, renderings and multimedia
presentations). In addition, the URA shall reimburse Construction Manager for any attorney’s fees
incurred by Construction Manager on behalf of the URA in connection with its performance under
this Agreement. Reimbursable Expenses will be charged by Construction Manager to the URA “at
cost”, with no mark-up by Construction Manager. All expenses for which Construction Manager
seeks reimbursement must be itemized in an invoice and supporting documentation shall be
submitted to the URA upon request.

11



ARTICLE 7.
COMPENSATION

7.1  Construction Management Fee. As compensation for Construction Manager’s
services rendered in connection with the Project, the URA shall pay to Construction Manager a
“Construction Management Fee” in an amount equal to 6% of total Hard Costs.

7.2 Payment of Construction Management Fee. The Construction Management shall
be paid by the URA to the Construction Manager as follows by wire of immediately available
funds to an account held by Construction Manager to be designated on or before Substantial
Completion:

7.2.1 ninety percent (90%) of the Construction Management Fee shall be paid by
the URA to Construction Manger within three (3) business days of Substantial Completion; and

7.2.2  ten percent (10%) of the Construction Management Fee (and any additional
accrued but yet unpaid portion thereof) shall be paid by the URA to Construction Manger within
three (3) business days of Final Project Completion.

For purposes determining timing of payment in accordance with this Section 7.2, Construction
Manager shall send written notice of Substantial Completion or Final Project Completion, as
appropriate, to URA setting forth (i) the date thereof and (i) the date upon which payment of the
applicable portion the Construction Management Fee is due.

7.3  Additional Services. In the event that the URA requests that Construction Manager
perform services beyond the scope of this Agreement, the URA shall compensate Construction
Manager for such additional services, provided Construction Manager and the URA have entered
into a separate written agreement or amendment or addendum hereto with respect to such
additional services.

ARTICLE 8.
TERMINATION OF AGREEMENT

8.1  Termination by the URA for Construction Manager Defaults. The URA shall have
the right to terminate this Agreement if any of the following events occurs (the “Construction
Manager Defaults™):

8.1.1 Construction Manager fails to observe or perform of its obligations
expressly set forth in this Agreement, and such failure is not cured within fifteen (15) days after
date of receipt of a notice of default from the URA; or

8.1.2 Construction Manager, pursuant to or within the meaning of the Bankruptcy
Code, Title 11 U.S.C., or any other present or future federal, state or other common law, case law,
statute or regulation relating to bankruptcy, insolvency, appointment of receivers or custodians,
dissolution, or other relief for debtors (i) commences a voluntary case, (ii) consents to or is subject
to the entry of any order for relief against it in an involuntary case, (iii) remains a debtor in an
involuntary case for more than sixty (60) days after the commencement of such case, (iv) consents
to or is subject to the appointment of a receiver, trustee, liquidator, custodian or other party serving
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a similar function, (v) makes a general assignment for the benefit of creditors, (vi) becomes
insolvent, or (vii) is subject to the entry of an order for the liquidation of Construction Manager.

Upon the occurrence of any Construction Manager Default, the URA shall have the right, at any
time after the final expiration of the aforesaid curative periods, to give notice to Construction
Manager terminating this Agreement and to exercise such other remedies as may be provided by
law or in equity.

8.2  Causes for Termination by Construction Manager. Construction Manager shall
have the right to terminate this Agreement if any of the following events occurs (the “URA
Defaults™):

8.2.1 the URAfailsto observe or perform any of its obligations expressly set forth
in this Agreement, and such failure is not cured within fifteen (15) days after date of receipt of a
notice of default from Construction Manager; or

8.2.2 the URA, pursuant to or within the meaning of the Bankruptcy Code, Title
11 U.S.C., or any other present or future federal, state or other common law, case law, statute or
regulation relating to bankruptcy, insolvency, appointment of receivers or custodians, dissolution,
or other relief for debtors (i) commences a voluntary case, (ii) consents to or is subject to the entry
of any order for relief against it in an involuntary case, (iii) remains a debtor in an involuntary case
for more than sixty (60) days after the commencement of such case, (iv) consents to or is subject
to the appointment of a receiver, trustee, liquidator, custodian or other party serving a similar
function, (v) makes a general assignment for the benefit of creditors, (vi) becomes insolvent, or
(vii) is subject to the entry of an order for the liquidation of the URA.

Upon the occurrence of any the URA Default, Construction Manager shall have the right at any
time after the final expiration of the aforesaid curative periods to give notice to the URA
terminating this Agreement and to exercise any other remedies that may be provided at law or in
equity.

8.3  Other Causes of Termination. Either party may terminate this Agreement without
liability to the other party upon the occurrence of events that have occurred or conditions that have
been discovered which are beyond the control of either party and that preclude the completion or
construction of the Project.

8.4  Other Remedies. The termination of this Agreement by either Construction
Manager or the URA by reason of default by the other Party shall not relieve either Party of any
of its obligations heretofore accrued under this Agreement prior to the effective date of such
termination.

8.5 Remedies Not Exclusive. The rights and remedies under this Agreement shall not
be mutually exclusive. The exercise of one or more of the rights and remedies under this
Agreement shall not preclude the exercise of any other right or remedy. Damages at law may not
be an adequate remedy for a breach or threatened breach of this Agreement and in the event of a
breach or threatened breach of any provision hereunder, the respective rights and obligations
hereunder shall be enforceable by specific performance, injunction or other equitable remedy.
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8.6  Action Upon Termination. Upon the expiration or termination of this Agreement,
Construction Manager shall promptly (a) surrender and deliver to the URA any space in the Project
occupied by Construction Manager during the construction phase, (b) deliver to the URA all
records, keys, Drawings and Specifications, contracts, receipts for deposits, unpaid bills, bank
statements, paid bills and all other records, papers and documents which relate to the Project which
are in Construction Manager’s possession or control and (c) furnish all such information and take
all such action as the URA shall reasonably require to effectuate an orderly and systematic transfer
or Construction Manager’s duties under this Agreement to a new person or entity designated by
the URA in writing.

8.7  Adjustment of Construction Management Fee. Notwithstanding anything herein
to the contrary, if this Agreement is terminated for any reason prior to the Final Project
Completion, the amount of the Construction Management Fee to be paid hereunder shall
automatically be adjusted such that payment of the amounts specified in Section 7.2 shall be
calculated based upon any hard costs incurred attributable to the earned Construction Management
Fee up and to the effective date of such termination shall constitute payment in full of the
Construction Management Fee required hereunder.

ARTICLE 9.
MISCELLANEOUS PROVISIONS

9.1  Assignment. This Agreement shall inure to the benefit of and be binding upon the
Parties and their respective permitted successors, representatives and assigns. Notwithstanding the
foregoing, this Agreement and all rights hereunder shall not be assignable by Construction
Manager without the URA’s prior Approval. The URA shall have the right to assign this
Agreement without the Approval of Construction Manager to an Entity to which the URA assigns
the responsibility for funding the construction of the Project, provided that any such assignee
agrees to be bound hereby to Construction Manager for all terms and provisions of this Agreement
pursuant to a written assignment and assumption agreement, a copy of which shall be provided to
Construction Manager.

9.2  Affiliates of Construction Manager. Any contract of any kind whatsoever affecting
or in connection with the Project between Construction Manager and any Affiliate of Construction
Manager shall be subject to the URA’s prior Approval, which Approval may be withheld by the
URA in its absolute discretion for any reason whatsoever.

9.3  Notices. Any notice given pursuant to this Agreement shall be in writing and
delivered by (a) personal delivery, (b) reputable overnight delivery service with proof of delivery,
(c) United States Certified Mail, postage prepaid, return receipt requested, or (d) e-mail
transmission (with a hard copy to follow within 24 hours via overnight delivery service), sent to
the intended addressee at the address set forth below or to such other address or to the attention of
such other person as the addressee shall have designated by written notice sent in accordance
herewith, and shall be deemed to have been given either at the time of personal delivery, or, in the
case of expedited delivery service or mail, as of the date of first attempted delivery at the address
and in the manner provided herein, or, in the case of e-mail transmission, as of the date of the
e-mail transmission. Notices given by counsel to a party in accordance with the foregoing shall be
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deemed given by such party. Unless changed in accordance with the preceding sentence, the
addresses for notices given pursuant to this Agreement shall be as follows:

URA: Urban Redevelopment Agency of
the City of Forest Park, Georgia
745 Forest Parkway
Forest Park, Georgia 30297

Attn: [ ]
Email: [ ]
With a copy to: Thompson, O’Brien, Kemp & Nasuti, P.C.

2 Sun Court, Suite 400

Peachtree Corners, Georgia 30092
Attn: Michael J. Williams

Email: mwilliams@tokn.com

Construction Manager: Robinson Weeks Partners
3350 Riverwood Pkwy SE
Suite 700
Atlanta, GA 30339
Attn: David L. Welch
Email: david@robinsonweeks.com

With a copy to: Sheley, Hall & Williams, P.C.
303 Peachtree St. NE
Suite 4440

Atlanta, GA 30308
Attn: Raymond P. Sheley
Email: raymond@sheleyhall.com

9.4  Successors and Assigns. Subject to the provisions of Section 9.1 dealing with
assignment, this Agreement shall be binding upon and inure to the benefit of the Parties and their
respective successors and assigns.

9.5 Entire Agreement. This Agreement constitutes the entire agreement of Parties with
respect to the subject matter hereof. There are no further agreements or understandings, written or
oral, in effect between the Parties with respect to the subject matter hereof. All amendments of or
modification to the Agreement must be in a writing signed by the Parties.

9.6 No Waiver. The failure of either Party to insist upon the strict performance of any
covenant, agreement, provision, or condition of this Agreement shall not constitute a waiver
thereof. No waiver by either Party of any of the terms or provisions of this Agreement shall be
enforceable unless expressed in writing and signed by the Party against whom enforcement is
sought.
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9.7  Severability. If any provision of this Agreement or the application thereof to any
Entity or circumstance shall be invalid or unenforceable to any extent, the remainder of this
Agreement and the application of such provisions to any other Entity or circumstance shall not be
affected thereby and shall be enforced to the greatest extent permitted by Law.

9.8  Counterpart Execution. This Agreement may be executed by the parties hereto in
two or more counterparts and each executed counterpart shall be considered an original. Any
signature page from one counterpart may be appended to another counterpart to create a fully
executed counterpart hereof. An electronic signature, as defined in O.C.G.A. § 10-12-1 et. seq., of
any party or parties hereto shall have the same force and effect as an original of such signature(s)
and the parties hereto agree to be bound by any electronic signature(s) and by any electronic record
of this instrument executed or adopted with one or more electronic signatures.

9.9 Interpretation. All personal pronouns used in this Agreement, whether used in the
masculine, feminine or neuter gender, shall include all other genders; the singular shall include the
plural; and the plural shall include the singular. Titles of articles and sections in this Agreement
are for convenience only and neither limit nor amplify the provisions of this Agreement. All
references in this Agreement to articles, sections, subsections or paragraphs shall refer to articles,
sections, subsections and paragraphs of this Agreement, unless specific reference is made to the
articles, sections or other subdivisions of another document or instrument. This Agreement shall
not be interpreted in favor or either Party by virtue of said Party not having prepared this
Agreement. Time is of the essence of this Agreement.

9.10 Governing Law. This Agreement shall be governed by the laws of the State of
Georgia.

9.11 No Third Party Beneficiary. No other Entity other than the URA and Construction
Manager and each of their respective permitted successors and assigns are or shall be entitled to
bring any action to enforce any provision of this Agreement. The provisions of this Agreement are
solely for the benefit of and shall be enforceable only by the URA and Construction Manager and
their respective successors and assigns as permitted hereunder.

9.12 Dispute Resolution. During construction of the Project, the URA and Construction
Manager agree to use reasonable, good faith efforts to resolve any disputes which may arise in
connection with this Agreement. If, after the exercise of good faith efforts to so resolve the dispute,
the Parties are unable to do so, the Parties shall submit their dispute to the Architect.

9.13 Enforcement. The URA and Construction Manager hereby agree that in the event
it becomes necessary for either party to institute legal proceedings to procure enforcement of any
provisions of this Agreement, the prevailing party in such action or dispute, whether by final
judgment or out of court settlement, shall be entitled to have and recover of and from the other
party all reasonable third party out-of-pocket costs and expenses of suit, including reasonable
attorneys’ fees actually incurred. Any judgment or order entered in any final judgment shall
contain a specific provision providing for the recovery of all reasonable third party out-of-pocket
costs and expenses of suit, including reasonable attorneys’ fees actually incurred (collectively
“Costs”) in enforcing, perfecting and executing such judgment.
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9.14 Waiver of Jury Trial. BY EXECUTING THIS AGREEMENT, EACH PARTY
KNOWINGLY, VOLUNTARILY AND INTENTIONALLY, TO THE EXTENT PERMITTED
BY LAW, WAIVES ITS RIGHTS AND THE RIGHTS ITS SUCCESSORS, ASSIGNS OR
REPRESENTATIVES MAY HAVE TO ATRIAL BY JURY IN ANY ACTION, PROCEEDING
OR SUIT, WHETHER ARISING IN CONTRACT, TORT OR OTHERWISE, AND WHETHER
ASSERTED BY WAY OF COMPLAINT, ANSWER, CROSS-CLAIM, COUNTERCLAIM,
AFFIRMATIVE DEFENSE OR OTHERWISE, BASED ON, ARISING OUT OF, UNDER OR
IN CONNECTION WITH THIS AGREEMENT OR ANY OTHER INSTRUMENT,
DOCUMENT OR AGREEMENT TO BE EXECUTED IN CONNECTION HEREWITH.

[SIGNATURES COMMENCE ON FOLLOWING PAGE]
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IN WITNESS WHEREOF, the Parties have executed this Agreement under seal with
intent to be bound as of the date set forth above.

URBAN REDEVELOPMENT AGENCY OF THE
CITY OF FOREST PARK D/B/A FOREST
PARK/FORT GILLEM IMPLEMENTATION
LOCAL REDEVELOPMENT AUTHORITY, a
redevelopment authority formed pursuant to the Georgia
Urban Redevelopment Law and the ordinances of the
City of Forest Park, Georgia

By:
Name:
Title:

[SIGNATURES CONTINUE ON FOLLOWING PAGE]

Signature Page to

Construction Management Agreement
Gillem Logistics Center

DRI Project



CONSTRUCTION MANAGER:

WEEKS ROBINSON DEVELOPMENT
& MANAGEMENT, LLC,

a Georgia limited liability company,

d/b/a ROBINSON WEEKS PARTNERS

By:

David L. Welch, CEO/President

Signature Page to

Construction Management Agreement
Gillem Logistics Center

DRI Project



EXHIBIT A
LEGAL DESCRIPTION OF PROPERTY

DISPOSAL TRACT NO. A-2 ACREAGE: 770.59

All that Tract or Parcel of Land lying and being in Land Lots 177, 178, 179, 204, 205, 206, 207, 210, 211,
212, and 213 of the 12th District, Clayton County, Georgia, and being more particularly described as
follows:

Commence at a concrete monument found at the corner common to Land Lots 210, 209, 239, and 240;
thence run along the line common to Land Lot 210 and 239 South 89°05°00” East a distance of 3012.60
feet to a point, said point also being the corner common to Land Lots 210, 211, 239 and 238; thence run
along the line common to Land Lot 211 and 238 South 89°04°00” East a distance of 2499.52 feet to a point
along said line, said point also being the TRUE POINT OF BEGINNING:

FROM THE TRUE POINT OF BEGINNING AS THUS ESTABLISHED, thence run along the said Land
Lot Line common to Land Lots 211 and 238 South 89°04°00” East a distance of 564.99 feet to a point;
thence continuing along said line South 89°18°00” East a distance of 1526.98 feet to a point; said point also
being located on the westerly right-of-way of Moreland Ave/US 23/SR 42 (Public variable width right-of-
way); thence run along the said westerly right-of-way of Moreland Ave/US 23/SR 42 the following courses
and distances South 32°39°22” East a distance of 110.77 feet to a Concrete Right-of-Way Monument
Found; thence run along arc of a curve to the right, an arc distance of 25.53 feet (said curve having a radius
0f22,918.30 feet, being subtended by a chord bearing South 32°23°57” East, a chord distance of 25.53 feet)
to a Concrete Right-of-Way Monument Found; thence run South 32°23°57” East a distance of 115.78 feet
to a point; thence run South 28°37°24” East a distance of 266.68 feet to a Concrete Right-of-Way
Monument Found; thence run South 34°37°03” East a distance of 18.49 feet to a Concrete Right-of-Way
Monument Found; thence run South 42°20°34” East a distance of 120.24 feet to a point; thence run South
32°30°00” East a distance of 218.71 feet to a Concrete Right-of-Way Monument Found; thence run South
28°39°33” East a distance of 182.64 feet to a Concrete Right-of-Way Monument Found; thence run South
32°49°00” East a distance of 354.98 feet to a Concrete Right-of-Way Monument Found; thence run South
36°00°11” East a distance of 68.02 feet to a point; thence run along arc of a curve to the right, an arc distance
of 571.85 feet (said curve having a radius of 2546.48 feet, being subtended by a chord bearing South
26°17°11” East, a chord distance of 570.65 feet) to a point; thence run South 19°49°40” East a distance of
116.54 feet to a point; thence run North 71°01°31” West a distance of 38.84 feet to a Concrete Right-of-
Way Monument Found; thence run South 20°02°15” East a distance of 59.97 feet to a Concrete Right-of-
Way Monument Found; thence run South 72°27°10” East a distance of 38.26 feet to a point; thence run
South 23°01°44” East a distance of 232.45 feet to a point; thence run South 19°45°21” East a distance of
2472.73 feet to a Concrete Monument Found; thence leave said right-of-way and continue South 74°35°08”
West a distance of 612.25 feet to a point; thence run North 77°45°41” West a distance of 651.23 feet to a
point; thence run South 26°32°12” East a distance of 541.94 feet to a point; thence run South 19°35°40”
West a distance of 827.95 feet to a point along the line common to Land Lot 180 and 205; thence continuing
along said Land Lot line North 89°16°50” West a distance of 413.73 feet to a point along said line; thence
turning and continuing North 21°22°06” West a distance of 2107.30 feet to a point; thence run South
64°30°14” West a distance of 314.00 feet to a point; thence run North 26°22°14” West a distance of 640.00
feet to a point; thence run South 62°54°08” West a distance of 728.00 feet to a point; thence run North
26°57°41” West a distance of 651.00 feet to a point; thence run South 61°32°54” West a distance of 1120.00
feet to a point; thence run South 07°41°54” East a distance of 1920.00 feet to a point along the line common
to Land Lots 179 and 206, thence continuing along said line North 89°13°17” West a distance of 1174.25
feet to a concrete monument found; thence run South 00°45°48” West a distance of 1447.73 feet to a
Concrete Monument Found; thence run South 87°50°55” West a distance of 2030.36 feet to a point; thence
run North 01°36°45” East a distance of 1569.29 feet to a 1” Open Top Pipe found; thence run North
88°02°20” West a distance of 373.83 feet to a 12” Rebar found; thence run South 61°30°55” West a distance
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of 1328.05 feet to a point; thence run North 00°53°42” East a distance of 70.68 feet to a point; thence run
South 61°30°55” West a distance of 414.12 feet to a point; thence run along arc of a curve to the right, an
arc distance of 328.34 feet (said curve having a radius of 573.69 feet, being subtended by a chord bearing
South 77°54°41” West, a chord distance of 323.88 feet) to a point; thence run North 69°52°16” West a
distance of 908.32 feet to a point; thence run North 60°19°26” West a distance of 177.74 feet to a point;
thence run North 57°07°58” West a distance of 43.00 feet to a point; thence run North 00°00 ‘02 East a
distance of 2.00 feet to a point; thence run North 57°18°58” West a distance of 267.00 feet to a point; thence
run South 00°00°02” West a distance of 4.00 feet to a point; thence run North 57°07°58” West a distance
of 72.70 feet to a point; thence run North 63°34’58” West a distance of 426.50 feet to a point; thence run
North 63°34°58” West a distance of 40.87 feet to a point; thence run along arc of a curve to the left, an arc
distance of 257.95 feet (said curve having a radius of 1116.28 feet, being subtended by a chord bearing
North 70°00°58” West, a chord distance of 257.38 feet) to a point; thence run North 02°30°02” East a
distance of 57.96 feet to a point; thence run South 73°23°58” East a distance of 164.86 feet to a point;
thence run South 63°53°58” East a distance of 624.38 feet to a point; thence run South 53°42°01” East a
distance of 76.41 feet to a point; thence run along arc of a curve to the left, an arc distance of 438.67 feet
(said curve having a radius of 1890.45 feet, being subtended by a chord bearing South 58°15°42” East, a
chord distance of 437.69 feet) to a point; thence run South 68°07°09” East a distance of 691.37 feet to a
point; thence run along arc of a curve to the left, an arc distance of 546.58 feet (said curve having a radius
of 837.62 feet, being subtended by a chord bearing North 83°55°51” East, a chord distance of 536.93 feet)
to a point; thence run North 60°52°45” East a distance of 271.98 feet to a point; ; thence run North
61°35°11” East a distance of 783.08 feet to a point; thence run North 59°04°52” East a distance of 217.96
feet to a point; thence run North 54°27°01” East a distance of 313.28 feet to a point; thence run North
56°32°52” East a distance of 265.39 feet to a point; thence run North 68°41°39” East a distance of 334.74
feet to a point; thence run North 60°57°16” East a distance of 248.48 feet to a point; thence run North
00°03°06” West a distance of 683.10 feet to a point; thence run North 17°14°20 East a distance of 73.81
feet to a point; thence run Thence run North 00°02°42” East a distance of 57.45 feet to a point; thence run
North 89°38°24” West a distance of 601.36 feet to a point; thence run North 00°35°08” West a distance of
912.71 feet to a point; thence run North 89°12°53” West a distance of 1139.70 feet to a point; thence run
North 08°17°03” East a distance of 225.40 feet to a point; thence run North 03°20°43” West a distance of
350.22 feet to a concrete monument found at the corner common to Land Lots 207, 208, 209 and 210;
thence run North 65°00°59” East a distance of 277.00 feet to a point; thence run North 75°21°32” East a
distance of 2101.00 feet to a point; thence run North 08°59°20” West a distance of 452.00 feet to a point;
thence run Thence run North 15°57°42” East a distance of 477.00 feet to a point; thence run South
86°40°45” East a distance of 2500.00 feet to a point; thence run South 14°49°06” West a distance of 365.00
feet to a point; thence run South 73°37°49” East a distance of 650.00 feet to a point; thence run North
06°25°06” West a distance of 470.00 feet to a point; thence run North 01°39°40” West a distance of 618.15
feet to a point; thence run South 89°00°54” West a distance of 364.23 feet to a point; thence run North
01°59°56” East a distance of 94.70 feet to a point; thence run North 88°34°23” East a distance of 247.01
feet to a point; thence run North 00°25°05” East a distance of 275.52 feet to a point; thence run South
89°53°11” East a distance of 117.42 feet to a point; thence run North 26°10°52” East a distance of 555.01
feet to a point along the line common to Land Lots 211 and 238, said point also being the TRUE POINT
OF BEGINNING.

Said Tract containing 772.92 acres (33,817,784 Square feet).
LESS AND EXCEPT THE FOLLOWING KNOWN AS FOSET III:

All that Tract or Parcel of Land lying and being in Land Lots 205 and 206 of the 12th District, Clayton
County, Georgia, and being more particularly described as follows:

Commence at a concrete monument found at the corner common to Land Lot 210, 209, 239, and 240; thence
leave the said corner common to Land Lots 210, 209, 239, and 240 and run South 60°00°12” East a distance
of 6713.08 feet to a point, said point being the TRUE POINT OF BEGINNING:
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FROM THE TRUE POINT OF BEGINNING AS THUS ESTABLISHED, Thence run North 26°37°45”
West a distance of 110.00 feet to a point; thence run North 63°07°44” East a distance of 220.00 feet to a
point; Thence run South 26°37°45” East a distance of 110.00 feet to a point; thence run South 63°07°44”
West a distance of 220.00 feet to a point; said point also being the TRUE POINT OF BEGINNING.

Said Tract containing 0.55 acres (24,199 square feet).

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS ASSOCIATED CREDIT
UNION:

All that Tract or Parcel of Land lying in Clayton County, Georgia located within the installation boundary
of Fort Gillem, known as the location of an Associated Credit Union on North Fourth Street and being more
particularly described as follows:

Beginning at a point located South 89°47°17” West a distance of 25.00 feet from the centerline of North
Fourth Street, Thence from the point of beginning South 89°47°12” West a distance of 260.00 feet to an
iron pin set, thence North 00°12°48” West a distance of 298.00 feet to an iron pin set, Thence North
89°47°12” East a distance of 260.00 feet to an iron pin set, Thence South 00°12°48” West a distance of
298.00 feet to the point of beginning and containing 1.78 acres more or less.

TRACT A-2 contains 770.59 acres, more or less.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS THE KROGER PARCEL.:

All that tract or parcel of land lying and being in Land Lot(S) 178, 179, 206, 207, 210 & 211, 12th District,
Clayton County, State of Georgia and being more particularly described as follows:

Commencing at a concrete monument found at the corner common to Land Lots 207, 208, 209 & 210;
thence North 82°03°05” East, 1138.64 feet to a point and THE POINT OF BEGINNING.

From said POINT OF BEGINNING, thence South 89°43°07” East, 501.69 feet to a point; thence South
57°06°08” East, 321.12 feet to a point; thence South 57°21°53” East, 75.41 feet to a point; thence South
40°28°43” East, 107.58 feet to a point; thence South 80°41°20” East, 257.43 feet to a point; thence North
45°18°21” East, 263.93 feet to a point; thence North 23°11°01” East, 610.87 feet to a point; thence North
40°08°56” East, 170.91 feet to a point; thence North 16°43°54” East, 472.46 feet to a point; thence South
73°16°06” East, 1074.48 feet to a point; thence North 17°27°55” East, 292.29 feet to a point; thence South
72°41°00” East, 760.44 feet to a point; thence South 17°19°00” West, 1387.75 feet to a point; thence South
72°41°00” East, 292.31 feet to a point; thence along a curve to the left for an arc distance of 339.41 feet,
said arc having a radius of 582.00 feet, a chord bearing of South 42°02°10” West, and a chord distance of
334.62 feet, to a point; thence South 63°28°55” West, 32.58 feet to a point; thence South 18°28°55” West,
73.62 feet to a point; thence South 26°31°05” East, 48.39 feet to a point; thence along a curve to the left for
an arc distance of 98.09 feet, said arc having a radius of 578.83 feet, a chord bearing of South 7°22°18”
West, and a chord distance of 97.97 feet, to a point; thence along a curve to the left for an arc distance of
177.05 feet, said arc having a radius of 1180.62 feet, a chord bearing of South 1°46°45” East, and a chord
distance of 176.88 feet, to a point; thence South 6°04°31” East, 172.83 feet to a point; thence South
41°10°56” West, 111.81 feet to a point; thence South 3°49°04” East, 90.00 feet to a point; thence South
48°49°04” East, 118.87 feet to a point; thence along a curve to the right for an arc distance of 227.88 feet,
said arc having a radius of 645.00 feet, a chord bearing of South 17°13°20” West, and a chord distance of
226.70 feet, to a point; thence South 27°20°37” West, 483.62 feet to a point; thence along a curve to the
right for an arc distance of 432.92 feet, said arc having a radius of 645.00 feet, a chord bearing of South
46°34°19” West, and a chord distance of 424.84 feet, to a point; thence South 65°48°00” West, 413.81 feet
to a point; thence along a curve to the left for an arc distance of 126.17 feet, said arc having a radius of
755.00 feet, a chord bearing of South 61°00°45” West, and a chord distance of 126.02 feet, to a point;
thence South 56°13°31” West, 473.80 feet to a point; thence South 56°13°31” West, 114.75 feet to a point;
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thence along a curve to the left for an arc distance of 254.26 feet, said arc having a radius of 2055.00 feet,
a chord bearing of South 52°40°50” West, and a chord distance of 254.10 feet, to a point; thence South
49°08°09” West, 617.76 feet to a point; thence North 73°01°29” West, 148.08 feet to a point; thence South
38°21°09” West, 371.46 feet to a point; thence South 67°48°34” West, 131.47 feet to a point; thence North
68°35°02” West, 93.02 feet to a point; thence North 25°39°32” West, 57.27 feet to a point; thence along a
curve to the right for an arc distance of 186.45 feet, said arc having a radius of 767.00 feet, a chord bearing
of North 18°41°42” West, and a chord distance of 185.99 feet, to a point; thence South 78°16°08” West,
5.00 feet to a point; thence along a curve to the right for an arc distance of 179.63 feet, said arc having a
radius of 772.00 feet, a chord bearing of North 5°03°54” West, and a chord distance of 179.23 feet, to a
point; thence North 1°36°03” East, 580.61 feet to a point; thence along a curve to the left for an arc distance
of 121.74 feet, said arc having a radius of 228.00 feet, a chord bearing of North 13°41°44” West, and a
chord distance of 120.30 feet, to a point; thence North 28°59°30” West, 34.57 feet to a point; thence North
21°50°02” West, 96.31 feet to a point; thence North 28°59°30” West, 50.00 feet to a point; thence North
15°42°24” East, 123.51 feet to a point; thence North 61°01°18” East, 449.28 feet to a point; thence North
28°59°30” West, 63.00 feet to a point; thence along a curve to the right for an arc distance of 21.82 feet,
said arc having a radius of 20.38 feet, a chord bearing of North 63°33°04” West, and a chord distance of
20.79 feet, to a point; thence North 28°59°30” West, 43.00 feet to a point; thence along a curve to the right
for an arc distance of 51.01 feet, said arc having a radius of 92.00 feet, a chord bearing of North 13°06°25”
West, and a chord distance of 50.36 feet, to a point; thence North 2°46°39” East, 620.99 feet to a point;
thence along a curve to the left for an arc distance of 173.84 feet, said arc having a radius of 132.00 feet, a
chord bearing of North 34°57°05” West, and a chord distance of 161.55 feet, to a point; thence North
72°40°50” West, 429.00 feet to a point; thence along a curve to the right for an arc distance of 115.86 feet,
said arc having a radius of 91.80 feet, a chord bearing of North 36°39°06” West, and a chord distance of
108.32 feet, to a point; thence North 0°35°08” West, 768.39 feet to a point; thence South 89°40°05” West,
101.25 feet to a point; thence North 0°02°34” West, 583.19 feet to a point and THE POINT OF
BEGINNING.

Said tract contains 253.0191 acres (11,021,511 square feet) more or less, as shown on a survey prepared
for Kroger by Prime Engineering dated April 21, 2014, last revised May 7, 2014.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 100:

All that tract or parcel of land lying and being in Land Lot 212 of the 12th Land District, City of
Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and designated
as Tract 1B on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074; Drawing/File #15-
074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a computed point located at the
common corner of Land Lots 211, 212, 237 and 238, said computed point being located in the right-of-way
of Slate Road (A.K.A. Slate Drive; variable width public r/w);

Thence proceeding along the line which divides Land Lots 212 and 237 South 89°19°25” East for
a distance of 1304.24 feet to a 1/2” iron pin set on the southeasterly right-of-way line of Slate Road, said
1/2” iron pin set being the POINT OF BEGINNING.

Thence departing said southeasterly right-of-way line of Slate Road South 89°19°25” East for a
distance of 32.05 feet to a 5/8” bar found;

Thence South 89°24°20” East for a distance of 189.95 feet to a concrete r/w monument found on
the southwesterly right-of-way line of Moreland Avenue (A.K.A. U.S. Highway #23 and State Route #42;
variable width public r/w);
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Thence proceeding along said southwesterly right-of-way line of Moreland Avenue the following
courses and distances:

South 32°49°38” East for a distance of 111.83 feet to a concrete r/w monument found;

Thence along a curve to the right having a radius of 22,918.30 feet for an arc distance of 25.10 feet
(said arc being subtended by a chord of South 32°49°59” East for a distance of 25.10 feet) to a concrete r/w
monument found,;

Thence South 32°23°57” East for a distance of 115.78 feet to a 1/2” iron pin set;

Thence South 28°29°47” East for a distance of 265.58 feet to a concrete r/w monument found;
Thence South 34°16°39” East for a distance of 20.18 feet to a concrete r/w monument found,
Thence South 42°20°34” East for a distance of 120.24 feet to a 1/2” iron pin set;

Thence South 32°44°48” East for a distance of 218.81 feet to a concrete r/w monument found;
Thence South 28°31°54” East for a distance of 182.53 feet to a concrete r/w monument found,;

Thence South 32°46°46” East for a distance of 167.17 feet to a 1/2” iron pin set at the intersection
of said southwesterly right-of-way line of Moreland Avenue and the northwesterly right-of-way line of
Hood Avenue (110’ public r/w and varies);

Thence proceeding along said northwesterly right-of-way line of Hood Avenue the following
courses and distances:

South 31°46°19” West for a distance of 69.74 feet to a 1/2” iron pin set;
Thence South 76°46°19” West for a distance of 233.12 feet to a 1/2” iron pin set;

Thence along a curve to the left having a radius of 610.94 feet for an arc distance of 276.72 feet
(said arc being subtended by a chord of South 63°47°47” West for a distance of 274.36 feet) to a 1/2” iron
pin set;

Thence North 86°39°01” West for a distance of 73.22 feet to a 1/2” iron pin set;
Thence South 34°45°48” West for a distance of 59.18 feet to a 1/2” iron pin set;

Thence departing said northwesterly right-of-way line of Hood Avenue North 50°27°06” West for
a distance of 301.28 feet to a 1/2” iron pin set;

Thence North 00°00°00” East for a distance of 54.34 feet to a PK (masonry) nail found,;
Thence North 90°00°00” West for a distance of 359.54 feet to a 1/2” iron pin set;

Thence North 00°00°00” East for a distance of 1046.36 feet to a 1/2” iron pin set on the southerly
right-of-way line of Slate Road;

Thence proceeding along said right-of-way line of Slate Road the following courses and distances:
South 89°19°05” East for a distance of 189.07 feet to a 1/2” iron pin set;

Thence North 00°00°00” East for a distance of 9.63 feet to a 1/2” rebar found;

Thence South 89°20°19” East for a distance of 104.95 feet to a 1/2” rebar found;

Thence North 65°48°52” East for a distance of 45.11 feet to a 1/2” iron pin set, said 1/2” iron pin
set being the POINT OF BEGINNING.

Said tract or parcel of land contains 24.087 acres or 1,049,227 square feet, and is intended to be a
portion of the same tract of land that was previously conveyed in Deed Book 10541, Page 570, Clayton
County Georgia Records.
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FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 150:

All that tract or parcel of land lying and being in Land Lots 211 and 212 of the 12th Land District,
City of Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and
designated as Tracts 1A and 2 on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074;
Drawing/File #15-074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and
being more particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a computed point located at the
common corner of Land Lots 211, 212, 237 and 238, said computed point being located in the right-of-way
of Slate Road (A.K.A. Slate Drive; variable width public r/w);

Thence proceeding along the line which divides Land Lots 211 and 238 North 89°02°33” West for
a distance of 564.87 feet to a computed point;

Thence departing said line which divides Land Lots 211 and 238 South 26°10°52” West for a
distance of 34.60 feet to a computed point on the southerly right-of-way line of Slate Road, said computed
point being the POINT OF BEGINNING.

Thence proceeding along said southeasterly right-of-way line of Slate Road South 89°19°05” East
for a distance of 1549.17 feet to a 1/2” iron pin set;

Thence departing said southeasterly right-of-way line of Slate Road South 00°00°00” West for a
distance of 1046.36 feet to a 1/2” iron pin set;

Thence North 90°00°00” West for a distance of 1777.68 feet to a 1/2” rebar with cap found,;
Thence South 01°39°40” East for a distance of 20.00 feet to a 1/2” iron pin set;

Thence South 88°20°20” West for a distance of 560.90 feet to a 1/2” iron pin set;

Thence North 57°08°28” West for a distance of 630.21 feet to a 1/2” iron pin set;

Thence North 41°12°25” West for a distance of 111.70 feet to a 1/2” iron pin set;

Thence North 00°21°20” East for a distance of 728.91 feet to a computed point on the line which
divides Land Lots 211 and 238 (said computed point being witnessed by a 1/2” iron pin set 1.32 feet south
thereof, on line);

Thence proceeding along the line which divides Land Lots 211 and 238 South 89°04°31” East for
a distance of 1164.76 feet to a 1/2” iron pin set on the southerly right-of-way line of Slate Road,;

Thence proceeding along said right-of-way line of Slate Road the following courses and distances:
South 78°31°30” East for a distance of 107.18 feet to a computed point;

Thence South 83°20°56” East for a distance of 118.30 feet to a computed point, said computed
point being the POINT OF BEGINNING.

Said tract or parcel of land contains 70.926 acres or 3,089,547 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 200:

All that tract or parcel of land lying and being in Land Lots 211 and 212 of the 12th District, Clayton
County, Georgia, and being more particularly described as follows:

Exhibit A - 6



Commence at a concrete monument found at the corner common to Land Lots 210, 209, 239, and 240;
thence run South 77°19° 37” East a distance of 5399.17 feet to a point along the northerly right-of -way of
Hood Ave. (right-of-way varies), said point also being the true POINT OF BEGINNING:

From true POINT OF BEGINNING thus established, leave said right-of-way and continue North 29°10°15”
West a distance of 580.62 feet to point; thence North 89°59°42” West a distance of 80.63 feet to point;
thence North 00°00°26” East a distance of 254.48 feet to point; thence North 12°31°11” East a distance of
36.93 feet to a point; thence North 00°00° 00” West a distance 105.37 feet to a point; thence North
82°09°33” West a distance of 73.44 feet to a point; thence North 36°17°04” West a distance of 279.85 feet
to point; thence North 01°39°40” West a distance of 390.32 feet to point; thence turning and continuing
South 90°00°00” East a distance of 2137.22 feet to point; thence South 00°00°00” East a distance of 54.34
feet to point; thence South 50°23°34” East a distance of 301.57 feet to point along the northerly right-of-
way of Hood Ave. (right-of-way varies); thence continue along said right-of-way South 04°27°32” East a
distance of 70.46 feet to point; thence run along arc of a curve to the left, an arc distance of 133.59 feet
(said curve having a radius of 604.92 feet, being subtended by a chord bearing South 30°01 minute 16~
West, a chord distance of 133.31 feet) to a point; thence South 23°41°45” West a distance of 165.44 feet to
point; thence South 68°24°01” West a distance of 76.76 feet to point; thence South 23°41°45” West a
distance of 56.00 feet to point; thence South 21°00°31” East a distance of 76.76 feet to point; thence South
23°41°45” West a distance of 45.12 feet to point; thence leaving said right-of-way and continuing North
89°39°27” West a distance of 279.68 feet to point; thence South 00°35°49” East a distance of 302.17 feet
to point along the northerly right-of-way of Hood Ave. (right-of-way varies); thence continue along said
right-of-way South 77°16°40” West a distance of 31.84 feet to point; thence leave said right-of-way and
continue North 00°25°47” East a distance of 63.17 feet to point; thence South 89°54°51 West a distance
of 1435.72 feet to point; thence South 29°10°14” East a distance of 534.70 feet to point along the northerly
right-of-way of Hood Ave. (right-of-way varies); thence North 74°27°58” West a distance of 16.88 feet to
point; thence South 60°49°45” West a distance of 56.00 feet to point; thence South 16°07°28” West a
distance of 16.88 feet to point, said point also being true POINT OF BEGINNING.

Said tract contains 48.92 acres.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 300:

All that tract or parcel of land lying and being in Land Lots 206 and 211 of the 12th Land District, City of
Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and designated
on a plat of survey prepared by Valentino & Associates, Inc. (job #15-074; drawing/file #15-074), bearing
the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more particularly
described, with bearings relative to grid North, Georgia West Zone, as follows:

To find THE POINT OF BEGINNING, commence at a concrete monument found at the common corner
of Land Lots 209, 210, 239 and 240;

Thence South 65°12°14” East for a grid distance of 6469.34 feet to a 1/2” iron pin set on the northwesterly
right-of-way line of Hood Avenue (110 foot public r/w & varies), said 1/2” iron pin set being THE POINT
OF BEGINNING.

Thence proceeding along said northwesterly right-of-way line of Hood Avenue the following courses and
distances:

South 16°07°29” West for a distance of 59.88 feet to a 1/2” iron pin set;

Thence South 60°49°45” West for a distance of 606.05 feet to a 1/2” iron pin set;
Thence North 74°27°58” West for a distance of 76.76 feet to a 1/2” iron pin set;
Thence South 60°49°45” West for a distance of 28.00 feet to a 1/2” iron pin set;
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Thence departing said northwesterly right-of-way line of Hood Avenue North 29°10°15” West for a
distance of 30.00 feet to a 1/2” iron pin set;

Thence along a curve to the left having a radius of 150.00 feet for an arc distance of 113.90 feet (said arc
being subtended by a chord of North 50°55°24” West for a distance of 111.18 feet) to a 1/2” iron pin set;

Thence North 72°40°34” West for a distance of 54.83 feet to a 1/2” iron pin set;
Thence North 17°19°26” East for a distance of 940.47 feet to a 1/2” iron pin set;
Thence South 73°37°49” East for a distance of 120.02 feet to a 1/2” iron pin set;
Thence North 50°02°48” East for a distance of 50.47 feet to a 1/2” iron pin set;
Thence South 00°00°26” West for a distance of 156.00 feet to a 1/2” iron pin set;
Thence South 89°59°42” East for a distance of 80.63 feet to a 1/2” iron pin set;

Thence South 29°10°15” East for a distance of 580.62 feet to a 1/2” iron pin set on the northwesterly right-
of-way line of Hood Avenue, said 1/2” iron pin set being THE POINT OF BEGINNING.

Said tract or parcel of land contains 10.481 acres or 456,547 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 400:

All that tract or parcel of land lying and being in Land Lots 206 and 211 of the 12th Land District, City of
Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and designated
as Tract 1 on a plat of survey prepared by Valentino & Associates, Inc. (job #15-074; drawing/file #15-
074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to grid North, Georgia West Zone, as follows:

To find THE POINT OF BEGINNING, commence at a concrete monument found at the common corner
of Land Lots 209, 210, 239 and 240;

Thence South 65°12°14” East for a grid distance of 6469.34 feet to a 1/2” iron pin set on the northwesterly
right-of-way line of Hood Avenue (110 foot public r/iw & varies);

Thence proceeding along said northwesterly right-of-way line of Hood Avenue the following courses and
distances:

South 16°07°29” West for a distance of 59.88 feet to a 1/2” iron pin set;
Thence South 60°49°45” West for a distance of 606.05 feet to a 1/2” iron pin set;
Thence North 74°27°58” West for a distance of 76.76 feet to a 1/2” iron pin set;

Thence South 60°49°45” West for a distance of 28.00 feet to a 1/2” iron pin set, said 1/2” iron pin set being
THE POINT OF BEGINNING.

Thence South 60°49°45” West for a distance of 28.00 feet to a 1/2” iron pin set;
Thence South 16°07°29” West for a distance of 76.76 feet to a 1/2” iron pin set;
Thence South 60°49°45” West for a distance of 506.14 feet to a 1/2” iron pin set;
Thence North 74°27°58” West for a distance of 76.76 feet to a 1/2” iron pin set;
Thence South 60°49°45” West for a distance of 56.00 feet to a 1/2” iron pin set;
Thence South 11°19°31” East for a distance of 35.00 feet to a 1/2” iron pin set;
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Thence departing said northwesterly right-of-way line of Hood Avenue North 72°41°00” West for a
distance of 286.70 feet to a 1/2” iron pin set;

Thence North 17°19°00” East for a distance of 1387.75 feet to a 1/2” iron pin set;
Thence North 72°41°00” West for a distance of 293.03 feet to a 1/2” iron pin set;
Thence North 17°18°42” East for a distance of 462.58 feet to a 1/2” iron pin set;
Thence South 86°40°45” East for a distance of 179.24 feet to a 1/2” iron pin set;
Thence South 14°49°06” West for a distance of 365.00 feet to a 1/2” iron pin set;
Thence South 73°37°49” East for a distance of 674.98 feet to a 1/2” iron pin set;
Thence South 17°19°26” West for a distance of 940.47 feet to a 1/2” iron pin set;
Thence South 72°40°34” East for a distance of 54.83 feet to a 1/2” iron pin set;

Thence along a curve to the right having a radius of 150.00 feet for an arc distance of 113.90 feet (said arc
being subtended by a chord of South 72°40°34” East for a distance of 111.18 feet) to a 1/2” iron pin set;

Thence South 29°10°15” East for a distance of 30.00 feet to a 1/2” iron pin set on the northwesterly right-
of-way line of Hood Avenue, said 1/2” iron pin set being THE POINT OF BEGINNING.

Said tract or parcel of land contains 22.514 acres or 980,727 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 800:

All that tract or parcel of land lying and being in Land Lots 205, 206, 211 and 212 of the 12th Land
District, City of Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown
and designated on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074; Drawing/File
#15-074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a concrete monument found at the
common corner of Land Lots 209, 210, 239 and 240;

Thence South 70°44°43” East for a grid distance of 7499.46 feet to a 1/2” iron pin set on the
southeasterly right-of-way line of Hood Avenue (A.K.A. Anvil Block Road; 110’ r/w & varies; private
road), said 1/2” iron pin set being the POINT OF BEGINNING.

Thence proceeding along said southeasterly right-of-way line of Hood Avenue the following
courses and distances:

South 57°43°20” East for a distance of 42.56 feet to a 1/2” iron pin set;

Thence North 77°16°40” East for a distance of 6.09 feet to a 1/2” iron pin set at the intersection of
said southeasterly right-of-way line of Hood Avenue and the southwesterly right-of-way line of a proposed
road (proposed 60’ public r/w; dedication pending);

Thence North 77°16°40” East for a distance of 65.92 feet to a 1/2” iron pin set;

Thence departing said southeasterly right-of-way line of Hood Avenue South 29°00°00” East for a
distance of 642.23 feet to a 1/2” iron pin set;

Thence South 25°00°00” East for a distance of 612.04 feet to a 1/2” iron pin set on the cul-de-sac
of the aforementioned proposed road;
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Thence along a cul-de-sac curve to the right having a radius of 120.00 feet for an arc distance of
237.56 feet (said arc being subtended by a chord of North 70°10°30” West for a distance of 200.62 feet) to
a 1/2” iron pin set;

Thence departing said southwesterly right-of-way line of said Proposed Road South 64°30°48”
West for a distance of 967.68 feet to a 1/2” iron pin set;

Thence South 25°19°12” East for a distance of 56.35 feet to a 1/2” iron pin set;
Thence South 60°44°26” West for a distance of 374.05 feet to a 1/2” iron pin set;
Thence North 29°06°38” West for a distance of 328.22 feet to a 1/2” iron pin set
Thence South 62°54°08” West for a distance of 336.69 feet to a 1/2” iron pin set;
Thence North 26°57°41” West for a distance of 613.51 feet to a 1/2” iron pin set;
Thence North 73°27°06” West for a distance of 330.74 feet to a 1/2” iron pin set;

Thence North 29°10°15” West for a distance of 189.97 feet to a 1/2” iron pin set on the
southeasterly right-of-way line of Hood Avenue;

Thence proceeding along said southeasterly right-of-way line of Hood Avenue the following
courses and distances:

North 60°49°45” East for a distance of 1197.47 feet to a 1/2” iron pin set;

Thence along a curve to the right having a radius of 645.00 feet for an arc distance of 184.50 feet
(said arc being subtended by a chord of North 70°43°20” East for a distance of 183.87 feet) to a 1/2” iron
pin set;

Thence North 78°55°02” East for a distance of 352.32 feet to a 1/2” iron pin set;

Thence departing said southeasterly right-of-way line of Hood Avenue South 11°04°58” East for a
distance of 41.47 feet to a 1/2” iron pin set;

Thence North 77°25°28” East for a distance of 146.05 feet to a 1/2” iron pin set;

Thence North 11°04°58” West for a distance of 37.67 feet to a 1/2” iron pin set on the southeasterly
right-of-way line of Hood Avenue;

Thence proceeding along said southeasterly right-of-way line of Hood Avenue North 78°55°02”
East for a distance of 129.66 feet to a 1/2” iron pin set, said 1/2” iron pin set being the POINT OF
BEGINNING.

Said tract or parcel of land contains 54.679 acres or 2,381,826 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 900:

All that tract or parcel of land lying and being in Land Lots 204 and 205 of the 12th Land District,
City of Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and
designated on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074; Drawing/File #15-
074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a concrete monument found at the
common corner of Land Lots 179, 180, 205 and 206;
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Thence proceeding along the south line of Land Lot 205 South 89°16°50” East for a distance of
1612.92 feet to a 1/2” iron pin set, said 1/2” iron pin set being the POINT OF BEGINNING;

Thence departing said south line of Land Lot 205 North 25°19°12” West for a distance of 2122.24
feet to a 1/2” iron pin set;

Thence North 64°30°48” East for a distance of 967.68 feet to a 1/2” iron pin set on a cul-de-sac
right-of-way line of a Proposed Road (proposed 60° public r/w; dedication pending);

Thence proceeding along said cul-de-sac right-of-way line along a curve to the left having a radius
of 120.00 feet for an arc distance of 237.56 feet (said arc being subtended by a chord of South 70°10°30”
East for a distance of 200.62 feet) to a 1/2” iron pin set;

Thence departing said cul-de-sac right-of-way line South 25°00°00” East for a distance of 110.38
feet to a 1/2” iron pin set;

Thence South 86°54°39” East for a distance of 154.91 feet to a 1/2” rebar found;
Thence South 26°43°10” East for a distance of 997.00 feet to a PK (masonry) nail set;
Thence South 13°56°51” East for a distance of 16.59 feet to a PK nail found;

Thence South 26°34°49” East for a distance of 537.58 feet to a 1/2” iron pin set;
Thence South 54°40°07” East for a distance of 159.68 feet to a 1/2” iron pin set;
Thence South 89 degree 36°44” East for a distance of 109.44 feet to a 1/2” iron pin set;
Thence South 32°34°04” East for a distance of 167.03 feet to a 1/2” iron pin set;
Thence South 00 degree 09°16” West for a distance of 259.87 feet to a 1/2” rebar found;

Thence North 89 degree 55°12” West for a distance of 344.72 feet to a disturbed PK (masonry) nail
found;

Thence South 09 degree 43’54 West for a distance of 294.27 feet to a 1 brass disk found on the
south line of Land Lot 205;

Thence proceeding along said south line of Land Lot 205 North 89°16°50” West for a distance of
212.35 feet to a computed point;

Thence North 89°16°50” West for a distance of 413.73 feet to a computed point;

Thence North 89°16°50” West for a distance of 357.22 feet to a 1/2” iron pin set, said 1/2” iron pin
set being the POINT OF BEGINNING.

Said tract or parcel of land contains 68.744 acres or 2,994,507 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 1100:

All that tract or parcel of land lying and being in Land Lots 207 and 210 of the 12th Land District,
City of Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and
designated on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074; Drawing/File #15-
074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a concrete monument found at the
common corner of Land Lots 209, 210, 239 and 240;

Thence along the West line of Land Lot 210 South 00°46°02” West for a distance of 1519.17 feet
to a 1/2” iron pin set, said 1/2” iron pin set being the POINT OF BEGINNING;
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Thence departing said west line of Land Lot 210 North 90°00°00” East for a distance of 1931.13
feet to a 1/2” iron pin set;

Thence along a curve to the left having a radius of 77.30 feet for an arc distance of 14.13 feet (said
arc being subtended by a chord of South 52°57°32” West for a distance of 14.11 feet) to a computed point;

Thence along a curve to the left having a radius of 96.05 feet for an arc distance of 18.21 feet (said
arc being subtended by a chord of South 44°17°17” West for a distance of 18.18 feet) to a computed point;

Thence along a curve to the left having a radius of 245.69 feet for an arc distance of 16.34 feet (said
arc being subtended by a chord of South 36°57°06” West for a distance of 16.33 feet) to a computed point;

Thence along a curve to the left having a radius of 188.39 feet for an arc distance of 12.88 feet (said
arc being subtended by a chord of South 33°05°15” West for a distance of 12.88 feet) to a computed point;

Thence along a curve to the left having a radius of 181.42 feet for an arc distance of 12.81 feet (said
arc being subtended by a chord of South 29°06°21” West for a distance of 12.80 feet) to a computed point;

Thence along a curve to the left having a radius of 95.83 feet for an arc distance of 30.13 feet (said
arc being subtended by a chord of South 18°04°37” West for a distance of 30.00 feet) to a computed point;

Thence along a curve to the left having a radius of 82.47 feet for an arc distance of 43.62 feet (said
arc being subtended by a chord of South 06°04°54” East for a distance of 43.11 feet) to a computed point;

Thence along a curve to the left having a radius of 84.36 feet for an arc distance of 46.27 feet (said
arc being subtended by a chord of South 36°56°53” East for a distance of 45.70 feet) to a computed point;

Thence along a curve to the left having a radius of 150.24 feet for an arc distance of 28.75 feet (said
arc being subtended by a chord of South 58°08°40” East for a distance of 28.71 feet) to a computed point;

Thence along a curve to the left having a radius of 678.19 feet for an arc distance of 24.23 feet (said
arc being subtended by a chord of South 64°38°59” East for a distance of 24.22 feet) to a computed point;

Thence South 64°29°56” East for a distance of 15.70 feet to a computed point;
Thence South 62°54°06” East for a distance of 37.82 feet to a computed point;
Thence South 62°03°19” East for a distance of 12.50 feet to a computed point;

Thence along a curve to the left having a radius of 1538.80 feet for an arc distance of 16.01 feet
(said arc being subtended by a chord of South 13°48°37”” West for a distance of 16.01 feet) to a computed
point;

Thence along a curve to the left having a radius of 4382.60 feet for an arc distance of 40.94 feet
(said arc being subtended by a chord of South 13°14°40” West for a distance of 40.94 feet) to a computed
point;

Thence along a curve to the left having a radius of 1430.15 feet for an arc distance of 23.82 feet
(said arc being subtended by a chord of South 12°29°59” West for a distance of 23.82 feet) to a computed
point;

Thence along a curve to the left having a radius of 197.77 feet for an arc distance of 20.29 feet (said
arc being subtended by a chord of South 09°05°00” West for a distance of 20.28 feet) to a computed point;

Thence along a curve to the left having a radius of 110.93 feet for an arc distance of 21.06 feet (said
arc being subtended by a chord of South 00°42°18” West for a distance of 21.03 feet) to a computed point;

Thence along a curve to the left having a radius of 96.45 feet for an arc distance of 26.87 feet (said
arc being subtended by a chord of South 12°42°56” East for a distance of 26.78 feet) to a computed point;
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Thence along a curve to the left having a radius of 135.35 feet for an arc distance of 22.43 feet (said
arc being subtended by a chord of South 25°26°44” East for a distance of 22.41 feet) to a computed point;

Thence along a curve to the left having a radius of 173.64 feet for an arc distance of 17.71 feet (said
arc being subtended by a chord of South 33°06°55” East for a distance of 17.70 feet) to a computed point;

Thence along a curve to the right having a radius of 166.96 feet for an arc distance of 7.78 feet
(said arc being subtended by a chord of South 27°58°06” East for a distance of 7.78 feet) to a computed
point;

Thence along a curve to the right having a radius of 650.47 feet for an arc distance of 11.07 feet
(said arc being subtended by a chord of South 26°08°42” East for a distance of 11.07 feet) to a computed
point;

Thence along a curve to the right having a radius of 135.14 feet for an arc distance of 14.92 feet
(said arc being subtended by a chord of South 14°05°06” West for a distance of 14.92 feet) to a computed
point;

Thence along a curve to the left having a radius of 130.40 feet for an arc distance of 29.34 feet (said
arc being subtended by a chord of South 10°48°15” West for a distance of 29.27 feet) to a computed point;

Thence along a curve to the left having a radius of 123.46 feet for an arc distance of 16.01 feet (said
arc being subtended by a chord of South 00°38°35” West for a distance of 16.00 feet) to a computed point;

Thence along a curve to the left having a radius of 272.93 feet for an arc distance of 17.51 feet (said
arc being subtended by a chord of South 04°54°39” East for a distance of 17.51 feet) to a computed point;

Thence along a curve to the left having a radius of 155.99 feet for an arc distance of 22.60 feet (said
arc being subtended by a chord of South 10°53°55” East for a distance of 22.58 feet) to a computed point;

Thence along a curve to the left having a radius of 233.33 feet for an arc distance of 36.40 feet (said
arc being subtended by a chord of South 04°12°42” West for a distance of 36.36 feet) to a computed point;

Thence along a curve to the left having a radius of 308.51 feet for an arc distance of 24.15 feet (said
arc being subtended by a chord of South 02°29°59” East for a distance of 24.14 feet) to a computed point;

Thence along a curve to the left having a radius of 82.71 feet for an arc distance of 35.90 feet (said
arc being subtended by a chord of South 17°10°42” East for a distance of 35.62 feet) to a computed point;

Thence along a curve to the left having a radius of 91.50 feet for an arc distance of 20.12 feet (said
arc being subtended by a chord of South 35°54°46” East for a distance of 20.08 feet) to a computed point;

Thence along a curve to the left having a radius of 178.58 feet for an arc distance of 15.64 feet (said
arc being subtended by a chord of South 44°43°13” East for a distance of 15.64 feet) to a computed point;

Thence along a curve to the left having a radius of 344.58 feet for an arc distance of 26.78 feet (said
arc being subtended by a chord of South 49°27°21” East for a distance of 26.77 feet) to a computed point;

Thence South 49°02°09” East for a distance of 15.79 feet to a computed point;
Thence South 22°36°56” East for a distance of 20.33 feet to a computed point;

Thence along a curve to the left having a radius of 255.86 feet for an arc distance of 28.68 feet (said
arc being subtended by a chord of South 26°03°39” East for a distance of 28.66 feet) to a computed point;

Thence along a curve to the left having a radius of 424.11 feet for an arc distance of 30.92 feet (said
arc being subtended by a chord of South 31°21°38” East for a distance of 30.92 feet) to a computed point;

Thence South 16°26°48” East for a distance of 48.13 feet to a computed point;
Thence South 30°02°27” West for a distance of 12.11 feet to a computed point;
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Thence South 26°59°29” West for a distance of 7.30 feet to a computed point;
Thence South 26°39°37” West for a distance of 12.55 feet to a computed point;
Thence South 33°28°11” West for a distance of 13.59 feet to a computed point;

Thence along a curve to the left having a radius of 317.41 feet for an arc distance of 19.31 feet (said
arc being subtended by a chord of South 31°12°11” West for a distance of 19.31 feet) to a computed point;

Thence along a curve to the left having a radius of 568.38 feet for an arc distance of 24.24 feet (said
arc being subtended by a chord of South 28°14°17” West for a distance of 24.24 feet) to a computed point;

Thence along a curve to the left having a radius of 286.21 feet for an arc distance of 32.03 feet (said
arc being subtended by a chord of South 22°38°45” West for a distance of 32.01 feet) to a computed point;

Thence along a curve to the left having a radius of 148.12 feet for an arc distance of 27.10 feet (said
arc being subtended by a chord of South 13°58°42” West for a distance of 27.06 feet) to a computed point;

Thence along a curve to the left having a radius of 916.10 feet for an arc distance of 26.80 feet (said
arc being subtended by a chord of South 07°53°58” West for a distance of 26.80 feet) to a computed point;

Thence along a curve to the left having a radius of 140.25 feet for an arc distance of 14.74 feet (said
arc being subtended by a chord of South 04°03°02” West for a distance of 14.73 feet) to a computed point;

Thence along a curve to the left having a radius of 267.09 feet for an arc distance of 20.10 feet (said
arc being subtended by a chord of South 01°07°00” East for a distance of 20.10 feet) to a computed point;

Thence along a curve to the left having a radius of 112.08 feet for an arc distance of 19.22 feet (said
arc being subtended by a chord of South 08°11°10” East for a distance of 19.20 feet) to a computed point;

Thence South 14°47°36” East for a distance of 12.56 feet to a computed point;
Thence South 17°29°08” East for a distance of 16.40 feet to a computed point;
Thence South 19°10°29” East for a distance of 23.86 feet to a computed point;
Thence South 20°41°39” East for a distance of 20.56 feet to a computed point;
Thence South 22°51°19” East for a distance of 7.15 feet to a computed point;

Thence South 25°46°53” West for a distance of 9.14 feet to a computed point;

Thence along a curve to the left having a radius of 136.51 feet for an arc distance of 19.24 feet (said
arc being subtended by a chord of South 28°45°04” West for a distance of 19.23 feet) to a computed point;

Thence along a curve to the left having a radius of 105.19 feet for an arc distance of 17.73 feet (said
arc being subtended by a chord of South 19°53°06” West for a distance of 17.71 feet) to a computed point;

Thence South 11°27°29” West for a distance of 11.36 feet to a computed point;
Thence South 31°14°07” West for a distance of 6.84 feet to a computed point;

Thence along a curve to the left having a radius of 95.38 feet for an arc distance of 17.51 feet (said
arc being subtended by a chord of South 23°41°55” West for a distance of 17.48 feet) to a computed point;

Thence South 16°01°16” West for a distance of 14.44 feet to a computed point;
Thence South 42°29°40” West for a distance of 2.28 feet to a computed point;

Thence along a curve to the left having a radius of 83.26 feet for an arc distance of 33.55 feet (said
arc being subtended by a chord of South 40°02°10” West for a distance of 33.32 feet) to a computed point;

Thence along a curve to the left having a radius of 128.94 feet for an arc distance of 20.21 feet (said
arc being subtended by a chord of South 24°00°08” West for a distance of 20.19 feet) to a computed point;
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Thence along a curve to the left having a radius of 153.77 feet for an arc distance of 22.37 feet (said
arc being subtended by a chord of South 15°20°35” West for a distance of 22.35 feet) to a computed point;

Thence along a curve to the left having a radius of 83.94 feet for an arc distance of 36.51 feet (said
arc being subtended by a chord of South 01°17°03” East for a distance of 36.22 feet) to a computed point;

Thence along a curve to the left having a radius of 110.81 feet for an arc distance of 17.61 feet (said
arc being subtended by a chord of South 18°17°45” East for a distance of 17.59 feet) to a computed point;

Thence South 25°07°49” East for a distance of 17.31 feet to a computed point;
Thence South 27°41°54” East for a distance of 8.36 feet to a computed point;
Thence South 86°01°28” West for a distance of 4.84 feet to a computed point;
Thence South 86°34°23” West for a distance of 13.91 feet to a computed point;
Thence North 89°40°25” West for a distance of 6.44 feet to a computed point;

Thence along a curve to the right having a radius of 316.19 feet for an arc distance of 13.92 feet
(said arc being subtended by a chord of North 86°30°42”” West for a distance of 13.92 feet) to a computed
point;

Thence along a curve to the left having a radius of 75.00 feet for an arc distance of 78.96 feet (said
arc being subtended by a chord of South 64°35°24” West for a distance of 75.36 feet) to a 1/2” iron pin set;

Thence South 34°25°51” West for a distance of 93.67 feet to a 1/2” iron pin set;
Thence North 57°06°08” West for a distance of 321.12 feet to a 1/2” iron pin set;
Thence North 89°43°07” West for a distance of 501.69 feet to a 1/2” iron pin set;
Thence South 71°30°16” West for a distance of 52.82 feet to a 1/2” rebar found;

Thence South 82°33°40” West for a distance of 1086.76 feet to a concrete monument found at the
common corner of Land Lots 207, 208, 209 and 210;

Thence along the west line of Land Lot 210 North 00°46°02” East for a distance of 1395.07 feet to
a 1/2” iron pin set, said 1/2” iron pin set being the POINT OF BEGINNING.

Said tract or parcel of land contains 60.876 acres or 2,651,760 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS GILLEM 1200:

All that tract or parcel of land lying and being in Land Lot 206 of the 12th Land District, City of
Forest Park, Clayton County, Georgia, said tract or parcel of land being more fully shown and designated
as Tract A on a plat of survey prepared by Valentino & Associates, Inc. (Job #15-074; Drawing/File #15-
074), bearing the seal of Glenn A. Valentino, GA. Registered Land Surveyor #2528, and being more
particularly described, with bearings relative to Grid North, Georgia West Zone, as follows:

TO FIND THE POINT OF BEGINNING, COMMENCE at a concrete monument found at the
common corner of Land Lots 209, 210, 239 and 240;

Thence South 49°02°55” East for a distance of 5810.01 feet to a 1/2” iron pin set on the
southeasterly right-of-way line of Hood Avenue ( a.k.a. Anvil Block Road, 110’ r/w and varies, Private
Road), said 1/2” iron pin set being the POINT OF BEGINNING;

Thence departing said southeasterly right-of-way line of Hood Avenue North 90°00°00” East for a
distance of 293.65 feet to a 1/2” iron pin set;

Thence South 61°41°04” East for a distance of 355.08 feet to a 1/2” iron pin set;
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Thence along a curve to the left having a radius of 283.85 feet for an arc distance of 97.24 feet (said
arc being subtended by a chord of South 69°28°36” East for a distance of 96.77 feet) to a computed point;

Thence South 38°42°57” East for a distance of 23.28 feet to a computed point;

Thence along a curve to the left having a radius of 101.93 feet for an arc distance of 33.24 feet (said
arc being subtended by a chord of South 27°51°47” East for a distance of 33.09 feet) to a computed point;

Thence along a curve to the left having a radius of 322.76 feet for an arc distance of 53.27 feet (said
arc being subtended by a chord of South 48°02°54” East for a distance of 53.21 feet) to a computed point;

Thence South 32°53°08” East for a distance of 20.38 feet to a computed point;
Thence South 27°42°30” East for a distance of 77.12 feet to a 1/2” iron pin set;
Thence South 03°10°53” East for a distance of 43.73 feet to a 1/2” iron pin set;
Thence South 03°10°53” East for a distance of 1102.61 feet to a 1/2” iron pin set;
Thence South 80°53°30” West for a distance of 665.03 feet to a 1/2” iron pin set;

Thence North 78°24°57” West for a distance of 273.62 feet to a 1/2” iron pin set on the aforesaid
southeasterly right-of-way line of Hood Avenue;

Thence proceeding along said right-of-way line of Hood Avenue the following courses and
distances: North 42°04°04” West for a distance of 168.95 feet to a 1/2” iron pin set;

Thence North 35°29°51” East for a distance of 44.00 feet to a 1/2” iron pin set;
Thence North 05°39°35” East for a distance of 28.11 feet to a 1/2” iron pin set;

Thence along a curve to the left having a radius of 1055.00 feet for an arc distance of 797.26 feet
(said arc being subtended by a chord of North 11°19°43” East for a distance of 778.43 feet) to a 1/2” iron
pin set;

Thence North 10°19°15” West for a distance of 335.43 feet to a 1/2” iron pin set;

Thence along a curve to the right having a radius of 455.03 feet for an arc distance of 290.85 feet
(said arc being subtended by a chord of North 07°59°26” East for a distance of 285.92 feet) to a 1/2” iron
pin set, said 1/2” iron pin set being the POINT OF BEGINNING.

Said tract or parcel of land contains 29.504 acres or 1,285,179 square feet.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS THE WAKEN PARCEL.:

All that tract or parcel of land lying and being located in Land Lots 207 and 210 of the 12th District, Clayton
County, Georgia, and being more particularly described as follows:

COMMENCE at a concrete monument found at the corner common to Land Lots 209,210, 239, and 240;
thence leave the said corner common to Land Lots 209, 210, 239, and 240 and run along the line common
to Land Lots 209 and 210 South 00°46°02” West a distance of 2914.24 feet to a concrete monument found,
said concrete monument found being located at the corner common to Land Lot 207,208,209, and 210, said
concrete monument found being the TRUE POINT OF BEGINNING.

FROM THE TRUE POINT OF BEGINNING AS THUS ESTABLISHED, thence leave the corner common
to Land Lots 207, 208, 209, and 210 and run North 82°33°00” East a distance of 1086.88 feet to a #4 rebar
set; thence turning and continuing South 00°02°34” East a distance of 728.54 feet to a #4 rebar set; thence
turning and continuing North 89°12°53” West a distance of 1090.39 feet to a #4 rebar set; thence turning
and continuing North 08°17°03” East a distance of 225.40 feet to a #4 rebar set; thence turning and
continuing North 03°20°43” West a distance of 350.22 feet to a concrete monument found, said concrete
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monument found being located at the corner common to Land Lots 207,208,209, and 210. Said concrete
monument found and being the TRUE POINT OF BEGINNING.

Said Tract contains 16.00 acres (696,936.2 square feet) per Boundary Survey prepared by Lowe Engineers
for Waken Company, dated 12-8-2016.

FURTHER LESS AND EXCEPT THE FOLLOWING KNOWN AS THE SUBSTATION PARCEL.:

All that tract or parcel of land lying and being in Land Lot 211 of the 12th District, City of Forest Park,
Clayton County, Georgia, and being more particularly described as follows:

Commence at a concrete monument found at the corner common to Land Lots 210, 209, 239, and 240,
having Georgia State Plane, West Zone, NAO 83 coordinates: Northing 1,321,159.03 feet, and Easting
2,243,681.16 feet; thence run South 66°26°54” East a distance of 4735.24 feet to an iron pin set, said point
being the TRUE POINT OF BEGINNING, having Georgia State Plane, West Zone, NAO 83 coordinates:
Northing 1,319,266.95 feet, and Easting 2,248,021.95 feet.

From TRUE POINT OF BEGINNING being thus established, run North 72°41°00” West a distance of
335.95 feet to an iron pin set; thence run North 15°12°52” East a distance of 281.94 feet to an iron pin set;
thence run South 77°09°44” East a distance of 347.44 feet to an iron pin set; thence run South 17°20°01”
West a distance of 308.88 feet to an iron pin set, said point being the TRUE POINT OF BEGINNING.

Said Tract containing 2.31 acres (1 00,821 square feet).
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EXHIBITB
DESCRIPTION OF PROJECT

Scope of work:

ONoa~wdE

Upgrade traffic signalization

Relocate existing utilities

Add a right hand turn lane

Install curb, gutter and sidewalk where required
Install Marta bus stops if required

Mill and repave areas to blend to new asphalt
Restripe intersection where required

Regrade and grass disturbed areas
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EXHIBIT C
APPROVED PROJECT BUDGET

(To be subsequently added by supplement to this Agreement pursuant to Section 3.1.4 hereof)
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EXHIBIT D-1
INITIAL PROJECT CONSTRUCTION SCHEDULE

Task Name oy

Jan Fab

SR, 42 LAND Al HOQD AVE : : : : : : : : : : | SR. 42 (MOR
=] Sr. 42 (Moreland Ave) @ Hood Ave — : : : : : : : : : 71 Sr. 42 (Morelanc
Sign Purchase Orders M Sign Purchase Orders
Materizl Submittals Material Submittal
Submittal Approvals [ Release Materlals -I Bl.i:'nipl Approvals ! Release
{ i
Receive Signals Materials IF Raceiva Signals Materials
{ { { |
Walting on Mast Arms. I \Vaiting on Mast Arms
1
Turn Lane Work : : Turn Lane Wark
Instal Faundations [ Install Foundations
Install Bores and Undeground I Install Bores and Undeground
Aerial Work I Aenal Work
Slriping Hriping
30 Day : ?J Day
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EXHIBIT D-2
FINAL PROJECT CONSTRUCTION SCHEDULE

(To be subsequently added by supplement to this Agreement pursuant to Section 3.1.5 hereof)
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