



Public Safety Evidence Storage Facility
January 14, 2025

I. The fee proposal is based on a building of approximately 9200 ft.² and a time schedule as follows:

1. Design and construction document phase	6 months
2. Bidding	1 month
3. Contract execution and approval by city with general contractor	1.5 months
4. Construction duration	12 months

Total

20.5 months

II. The fee for the above scope of work is as follows:

<u>A. Fees</u>	<u>FEE</u>	<u>CA FEE</u>
1. Landscape	\$3960.00	\$1015.00
2. Structural Engineering	\$39,975.00	\$4950.00
3. Mechanical, Electrical and Plumbing Engineering	\$48,375.00	\$7875.00
4. Code Review	\$7250.00	N/A
5. Architecture	\$233,730.00	\$34,800.00
6. Furniture Layout	\$0.00	N/A
7. Civil Engineering	\$39,900.00	\$8100.00
8. Specifications	<u>\$19,320.00</u>	<u>N/A</u>
<u>Sub-total</u>	\$392,510.00	\$56,740.00

B.

Options

1. Emergency Generator Design		\$6000.00
2. Topographic Survey	\$5250.00	
3. Boundary Survey	\$2800.00	
4.SUE (Underground Utility)	\$7450.00	
5.TAS (3-8 \$million)	\$750.00	
6.TAS Inspection	\$775.00	
7.TAS State Fee	\$275.00	
8. Rendering		\$2250.00
<u>9. CM J Geotechnical Survey</u>	<u>\$5051.50</u>	

<u>Sub-total</u>	\$22,351.50	\$8250.00
-------------------------	-------------	-----------

Total including Reimbursables and Options	\$479,851.50
--	---------------------