#### **EXHIBIT A1**

#### SCOPE OF SERVICES

#### Council Chambers

## Audio System

#### A. DSP

Remove the current hardware and replace with a new QSC Core 110f Processor.

- 1. Programming will be added for the Conferencing audio
- 2. Provide/Install (12) Shure Gooseneck Microphones for the Dias and Staff
- 3. Provide/Install New Amplifier
- 4. Provide/Install (8) new ceiling mounted speakers in the council chambers and (6) in the Conference Room

#### Video System

#### A. Video Matrix

The solution will be a 8x8 Crestron Digital Media system to switch all video sources and Destination via

the Crestron touch-panels.

• Provide/Install (3) DM output cards 3 existing Displays in the Council Chambers, the 2 Displays in

the Conference Room and (5) monitors at the Dias and staff locations.

- Provide/Install (3) DM input cards for the (1) inputs at the Clerk and the (1) Podium (1) in the Conference Room
- Provide/Install (2) HDMI output cards for the AV DM Audio to QSC QSYS DSP & Wirecast

#### B. Video signal Input

Provide HDMI and USB inputs for laptops at the following location:

- Clerk this will allow for presenter input and input for USB to facilitate conferencing.
- Podium this will allow for presenter input and input for USB to facilitate conferencing
- Conference Room this will allow for presenter input and input for USB to facilitate conferencing
- SDi Inputs from Wirecast (1) for the Council Chambers (1) for the Conference Room

#### C. Video signal Output

Provide the video distribution outputs to the following locations:

- (4) Displays in Council Chambers & Lobby
- (5) Monitors around Dais
- (2) 75" Displays in Conference Room
- · Broadcast feed

## **Control System**

A. Crestron series 4 processor to control hardware. The user interface will be

- Touch panel located at Clerk location (1) 21" Touch panel with video
- Touch panel location T.B.D. in the Conference Room (1) 7" Touch panel

- B. The graphical user interface (GUI) will include:
- An audio page to adjust audio levels as well as mute
- A video page for routing of video inputs to outputs
- Dynamic preset buttons for the different meeting types to take place in the Council Chambers.
- Video Conferencing
- Ipad Duplication

#### Cameras

- A. Integrate Owner Provided Camera's
- B. Cameras will be controlled by Wirecast

#### Conference Room

- Provide/Install (2) new 75" Displays
- Provide/Install (2) new Ceiling Microphones
- Touch panel location T.B.D. in the Conference Room (1) 7" Touch panel
- HDMI Input to system/ USB Extender this will allow for presenter input and input for USB to facilitate conferencing

#### **AV Equipment Racks**

Use Existing Rack

#### **Electrical Work**

• Add electrical outlets in the conference room for 2 display locations, use existing electrical circuits in Conference room

Re: Additional AV Equipment

#### Description:

- 1.Provide/Install Conference Camera
- 2.Provide/Install Temp video/Distribution for Council Chambers/Lobby and Conference Room
- 3.Provide/Install Hearing Impaired System for use with Cell Phones
- 4.Provide/Install Hearing Impaired System using 72Mhz to transmit in the Council Chambers
- 5.Provide new windscreens for existing microphones without windscreens
- 6. Provide cabling and parts and pieces to complete the above work
- 7.Provide programming of an Ipad tied to owners network via AV equipment for Audio Control

## EXHIBIT BI- PROPOSAL



Conti LLC 920 Stillwater Rd. Suite 180, West Sacramento, CA 95605

Zac Quentmeyer  Community Services Analyst II Community Development Department (Pj. (5530) 274-413 [Fj. (530) 274-4399 City of Grass Valley   125 E Main St. Grass Valley, CA 95945 www.cityofgrassvalley.com	DATE: 10/4/22 JOB NO.: ATTENTION: ZAC QUENTMEYER  RE: City of Grass Valley - RFP - City Council Chambers and Adjacent Conference Room Audio, Video, and Sound System Broadcasting Upgrade Project
WE ARE SUBMITTING THE FOLLOWING:  PROPOSAL ATTACHED  COPY OF LETTER CHANGE ORDER  OTHER -	IN THE FORM OF:PDF'S  DISKETTES SAMPLES RFI PRINTOUTS SPECIFICATIONS Submittal
1 Proposal for the City Council Chambers at Upgrade Project	DESCRIPTION  nd Adjacent Conference Room Audio, Video, and Sound System Broadcasting
Conti LLC acknowledged and has revie agreement (Attachment A) with or without	ewed and accepted the City of Grass Valley sample out qualifications.



Signature:

Conti LLC 920 Stillwater Rd. Suite 180, West Sacramento, CA 95605

Bill Famini
TECHNOLOGY DIVISION MANAGER- NORTHERN CALIFORNIA

CONTI

AN FEQUANS COMPANY

920 Stillwater Road Suite 180 West Sacramento, CA

c 702.561.8163

P 916.900.8111 x231

F 916.256.3361

W conticorporation.com

RECEIVED BY:

Print:

DIR #1000659639

C7/C10 Lic# 1067502



Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

A brief history of Conti LLC

Conti is a nationwide company that has been in business since 1969.

Service's offered are renewable energy and environmental, electrical and technology. Within the technology we offer Audio Visual, Tel/Data and security systems.

Conti has over 12 Company owned locations throughout North America and Mexico. Conti not only

has their own service and support infrastructure at each location but also has regional, national and

international resources which give us the ability to quickly scale the necessary resources for projects.

We have the resources, both financial and the available personnel pool, to begin this project today.

We welcome your questions and discussions relevant to the solutions that we have included as part

of this proposal

Conti always expects to work closely with our customer in the pursuit of a successful implementation project. While Conti will assume the responsibility for the project management of our customer's internal resources. Conti has found that its customers benefit from participating in the project assessment, planning and ongoing status reporting process. By having participated throughout its key phases, there is ownership and buy-in to the end product. Conti, in turn, will benefit from the detailed knowledge that our customer has of its operation, current systems, and business imperatives.

DIR #1000659639

C7/C10 Lic# 1067502

AN FEQUANS COMPANY

Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

10/4/22



Community Services Analyst II
Community Development Department
(P): (530) 274-4713 | (F): (530) 274-4399
City of Grass Valley | 125 E Main St. Grass Valley, CA 95945
www.cityoferassvalley.com

Re: Council Chambers & Conference Room Audio/Visual Upgrades

Dear Mr. Quentmeyer,

We are submitting a proposal based on the site visit and discussions for the City of Grass Valley, furnishing and installing audio/video and control systems for Council Chambers and Conference Room We believe this proposal offers the City of Grass Valley exceptional range of experience and depth of resources necessary to provide responsive, quality work at a cost-effective price.

As the enclosed proposal will indicate, Conti has the experience, dedication, and flexibility to accomplish the goal of this project.

We have developed the methodologies, processes and procedures that ensures the City of Grass Valley that Conti will complete this project on schedule, will meet all expectations and will meet or exceed all safety and health requirements.

In addition, with these processes and programs in place, Conti will provide the most cost-effective pricing solution and long-term value to the City of Grass Valley.

 We are licensed C7/C10 contractor, we will provide all electrical and low voltage systems as detailed below

As per our discussions, site visit and email communications, **Conti LLC** is pleased to provide you the following proposal for the City of Grass Valley Council Chambers & Conference Room AV Upgrade. We based our proposal on the correspondents and site visit

C7/C10 Lic# 1067502



Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

## **Description of Proposed Solution**

## Council Chambers Audio System

#### A. DSP

We will remove the current hardware and replace with a new QSC Core 110f Processor.

- 1. Programming will be added for the Conferencing audio
- 2. Provide/Install (12) Shure Gooseneck Microphones for the Dias and Staff
- 3. Provide/Install New Amplifier
- 4. Provide/Install (8) new ceiling mounted speakers in the council chambers and (6) in the Conference Room

## Video System

#### A. Video Matrix

The solution will be a 8x8 Crestron Digital Media system to switch all video sources and Destination via the Crestron touch-panels.

- Provide/Install (3) DM output cards 3 existing Displays in the Council Chambers, the 2 Displays in the Conference Room and (5) monitors at the Dias and staff locations.
- Provide/Install (3) DM input cards for the (1) inputs at the Clerk and the (1) Podium (1) in the Conference Room
- Provide/Install (2) HDMI output cards for the AV DM Audio to QSC QSYS DSP & Wirecast

## B. Video signal Input

We will provide HDMI and USB inputs for laptops at the following location:

- Clerk this will allow for presenter input and input for USB to facilitate conferencing.
- Podium this will allow for presenter input and input for USB to facilitate conferencing
- Conference Room this will allow for presenter input and input for USB to facilitate conferencing
- SDi Inputs from Wirecast (1) for the Council Chambers (1) for the Conference Room

## C. Video signal Output

We will provide the video distribution outputs to the following locations:

- (4) Displays in Council Chambers & Lobby
- . (5) Monitors around Dais
- (2) 75" Displays in Conference Room
- Broadcast feed



## Control System

- A. Crestron series 4 processor to control hardware. The user interface will be
  - Touch panel located at Clerk location (1) 21" Touch panel with video
  - Touch panel location T.B.D. in the Conference Room (1) 7" Touch panel
- B. The graphical user interface (GUI) will include:
  - · An audio page to adjust audio levels as well as mute
  - A video page for routing of video inputs to outputs
  - Dynamic preset buttons for the different meeting types to take place in the Council Chambers.
  - Video Conferencing
  - Ipad Duplication

#### Cameras

- A. Integrate Owner Provided Camera's
- B. Cameras will be controlled by Wirecast

## Conference Room

- Provide/Install (2) new 75" Displays
- Provide/Install (2) new Ceiling Microphones
- Touch panel location T.B.D. in the Conference Room (1) 7" Touch panel
- HDMI Input to system/ USB Extender this will allow for presenter input and input for USB to facilitate conferencing

#### **AV Equipment Racks**

Use Existing Rack

## **Electrical Work**

 Add electrical outlets in the conference room for 2 display locations, use existing electrical circuits in Conference room

Description	Cost
Audiovisual Upgrade Material/Labor/Programming/Training/Documentation	\$117,333.00
Electrical Work	\$2,000.00
TOTAL COST	\$119,333.00





December 16, 2022

To: Taylor Day



Re: Additional AV Equipment

Description:

- 1.Provide/Install Conference Camera
- 2.Provide/Install Temp video/Distribution for Council Chambers/Lobby and Conference Room
- 2.Provide/Install Temp Video/Distribution for Council Chambers/Lobby and Conference Room
  3.Provide/Install Hearing Impaired System for use with Cell Phones
  4.Provide/Install Hearing Impaired System using 72Mhz to transmit in the Council Chambers
  5.Provide new windscreens for existing microphones without windscreens
  6.Provide cabling and parts and pieces to complete the above work

- 7.Provide programming of an Ipad tied to owners network via AV equipment for Audio Control

Conti Job #:

Attention:

Thank you for the opportunity to submit this pricing for the work as outlined below.

Ite	Total Charge					
Material		\$	7,234.12			
Labor		\$	2,567.50			
	Total	\$	9,801.62			

Please feel free to contact us if you have any questions or concerns.

Regards,

Bill Famini

TECHNOLOGY DIVISION MANAGER- NORTHERN CALIFORNIA

Job Name / Description :											
Customer											
					-						
rida ess .					-					-	
- -					-						
Description :											
- A)		Labor								-	
11)	14.50	Labor Rate \$115.00 Tech			\$	1,667.5	50				
		Labor Rate \$150.00 Programming			\$	900.0					
			тота	LIODD	DEDA	RATION	,			\$	2,567.50
(0)		MATERIAL	IOIA	L JOB I	KEIA	IKATION				<b>J</b>	2,307.30
C)		MATERIAL			Ф.	( 272 (	.0				
		Material			<u>\$</u> \$	6,373.6					
		Shipping Incidental labor			<u> </u>	318.6	08_				
		Labor Factoring/Lost Time					_				
		Sales Tax @8.5			\$	541.7	<u></u>				
		Sales Tax (80.5)									
				L MATI						\$	7,234.12
			Total (	On Site C	)penin	g Cost				\$	9,801.62
D)		SUBCONTRACTORS									
ע)		SUBCONTRACTORS									
		Lift rental	_								
			_								
			_								
		TOTAL SUBCONTRACTORS	\$		-						
			φ	-	•						
<u>Units</u>		Total On Site cost								\$	9,801.62
		Sub-Contractors	\$			@				\$	
0		Unit Prices - Each Delivery	Þ	-		@ @	\$	_	Delivery	\$	-
U		Olit Trices - Each Delivery				w	Þ	-	Denvery	<u>.</u>	<del>-</del>
		TOTAL AMOUNT OF THIS CHARGE								\$	9,801.00
										-	- ,

## **CONTI LLC**

## Materials

Date December 16, 2022

		Matl			Matl	Labor		Labor
		Unit	U		Ext	Unit	U	Ext
QSC NC-110 Conference Camera	1	1087.500		\$	1,087.50	2.00		2.0
1x8 HDMI Extender Splitter HDBaseT 4K by OREI Multiple Over								
Single Cable CAT6/7 4K@60Hz 4:4:4 HDCP 2.2 with IR								
Remote EDID Management, HDR - Up to 400 Ft - Loop Out -								
Low Latency - Full Support	1	1373.750		\$	1,373.75	4.00		4.0
Listen EVERYWHERE 2 Channel Wi-Fi Audio Server (Dante)								
Item:LW-150P-02-D	1	1130.038		\$	1,130.04	2.00		2.0
Listen Tech Listen iDSP Prime Level I Stationary RF								
System (72 MHz)-LS-53-072 System	1	1641.763		\$	1,641.76	2.00		2.0
QSC Scripting License (Core-110f)	1	347.500		\$	347.50	0.25		0.3
QSC UCI Deployment (Core-110f)	1	168.125		\$	168.13	0.25		0.3
Cabling Parts and Pieces	1	625.000		\$	625.00	4.00		4.0
		0.000						1
		0.000						1
		0.000						
	0	0.000		\$	-			0.0
Material Sub Total	0	\$ -	Е	\$	6,373.68	0.00		0.0
Miscellaneous Materials 3%	0	\$ -	Е	\$	-	0.00		0.0
Totals				\$	6,373.68			14.50

DIR #1000659639

C7/C10 Lic# 1067502

AN FEQUANS COMPANY

Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

The proposed quote for project pricing includes all anticipated expenses for all efforts, equipment and services associated with documentation, design, hardware, configuration, deployment, and support for the first year.

Hardware Updates – This would be for software and firmware per system, we typically have a remote connection and schedule with facility to update bi-annually. We will have staff onsite to verify system functionality as well.

## Training.

To include costs to train City IT/Public Information staff on the operation of the solution. Training will also provide a sufficient overview of the configuration of the components of the system to allow City IT/Public Information staff to troubleshoot any problems or tune any components for maximum performance. A quick reference guide will be provided for the touch panels.

**INCLUDED IN BASE BID** Warranty, Conti shall fully warrant all materials, equipment and installation furnished under the terms of this Proposal against poor and inferior quality, for a period of not less than one (1) year from date of the final acceptance by the City. While under warranty, Conti shall repair or replace inoperable materials or equipment in a timely manner to minimize the disruption of City operations.

## California State Contractors License

# **Eusiness Information**

CONTI LLC
6417 CENTER DRIVE
STERLING HEIGHTS, MI 48312
Business Phone Number:(586) 274-4800
Entity Ltd Liability
Issue Date 08/03/2020
Expire Date 08/31/2022

## Standard Project Schedule

The following project schedule is typical for a technical infrastructure type implementation project, using the following outline of activities as a guideline to ensure all activities are accounted for and executed in a timely and thorough manner for our customer's project:

## Project Planning

- 1. Project Kickoff
- 2. Define Project Scope
- 3. Review all business priorities and constraints
- 4. Define all roles and responsibilities
- 5. Develop communication plan
- 6. Determine project status reporting approach
- 7. Determine issue tracking and resolution approach
- 8. Schedule all status meetings
- 9. Develop project plan framework

#### Integration Implementation Planning

- 1. Identify all sites elements in implementation scope
- 2. Develop all equipment configurations
- 3. Determine extended DMARC requirements
- 4. Determine performance testing objectives and test plan
- 5. Organize all sites into implementation phases
- 6. Apply rollout schedule to all phases
- 7. Develop detailed project plan with all implementation activities, activity duration, activity dependencies, resource assignments and complete project timeline

## A brief Summary of Qualifications and Experience for Key Staff assigned to this project

## Bill Famini – TECHNOLOGY DIVISION MANAGER- NORTHERN CALIFORNIA

In the AV Industry 25+ years as a design/build engineer

Managed Projects as large as 5M staff of 30 for AV Projects

Has worked in a variety of types of Projects- Corporate AV, Hospitality Venues, Education and Public Works projects

Certifications- are Infocomm CTS, BSS London, QSC Qsys Level 1 Level 2, Crown CTi, Symetrix Certified Pro, Crestron DMC-D, Crestron DMC-E, Crestron Conf. of Crestron Systems, Crestron Essentials of Crestron Programming and BiAmp Tesira Live Sound Engineer for past 30+ years

#### **Tim White**

Site Supervision 25+ years AV Industry

Forman/superintendent on Projects 5M staff of 8 AV and Voice/Data

Has worked in a variety of types of Projects- Corporate AV, Hospitality Venues, Education and Public Works projects

Certifications- Fluke, Systemax, Leviton, Siemon, Commscope, Hilti, Fall Protection, Confined Space Entry, Boom Lift/ Scissor Lift
OSHA 1

## **Experience and Technical Competence**

#### Experience

Our Project team will provide the following services all project management including scheduling, equipment purchases, and installation, programming, and testing. Conti has been designing/installing A/V systems for over 20 years. Bill Famini will be your main point of contact for onsite coordinate, installation as well as procurement and support of system installed.

In the past Conti's Projects include Design/Build and Consultant specified jobs Projects range from Casino's, Convention Center, Hotels, Schools and City/County facilities to name a few.

Technician's onsite have over 15 years' experience in installing/commissioning AV systems. Their focus will be on the installation/commissioning. Training will be handled by our Project Manager. Conti has built projects ranging up to 1.2 million square feet with all facets of AV to include Distributed Audio Systems, Digital Signage, Video Walls Distributed Video Systems, Network A/V Systems to name a few.

Conti has over 1000 employees nationwide including Industrial, Technology, Comercial and Service utilizing staff from IBEW electricians and Sound/Communication.

Conti employees a staff that has not only installs AV systems, but the skill set of the operators and technicians. This enables us to select as well as test hardware that best suites each project.

Conti's standard Project Management techniques are advocated by a methodology developed after years of project management experience in a variety of industries, including companies large and small, and within the private and public sector.

## Below are 3 Projects for reference

- · Project Name: North Las Vegas City Hall
  - 1. Contract Amount: \$2,252,868.70
  - 2. City/Client Contact: North Las Vegas/Dave Sawyer
  - 3. Name: Adam Cohen
  - 4. Email: cohena@cityofnorthlasvegas.com
  - 5. Satellite Receivers: distributed via IP TV System Installed
  - 6. The video system was upgraded to Crestron Digital Media
  - 7. The Audio system is Qsys platform.
  - 8. The Control system is a Crestron DM system for video source switching.
  - 9. For local control, Touch panels are Crestron.
- · Project: Name: Nashville Music City Center Convention Center
  - 1. Contract Amount: \$4,777,000.00
  - 2. City/Client Contact: Nashville/Eric Blouin
  - 3. Name: Eric Blouin
  - 4. Email eric.blouin@nashvillemcc.com
  - 5. System Installed: CATV System installed
  - 6. The video system to Crestron Digital Media
  - 7. The Audio system is Qsys platform.
  - 8. The Control system is a Crestron DM system for video source switching.
  - 9. For local control, Touch panels are Crestron.
- Project Planet Hollywood Hotel-High Rise Tower and Podium
  - 1. Contract amount: \$72,000,000.00
  - 2. City/Client Contact: Las Vegas NV Tutor Seliba
  - 3. Name: Gerry Tan (702)-604-0336
  - 4. System Installed: MATV/CATV System 45 floors
  - 5. The video system was upgraded to Crestron Digital Media.
  - 6. The Audio system is BSS London platform.
  - 7. The Control system is a BSS London system for audio control.
  - 8. For local control Touch panels are Crestron.
  - 9. The camera system is 4 new HD camera's controlled by video Crestron.
  - 10. Video system setup for cameras to follow audio.



## Information on past projects for consideration in evaluating Conti's qualifications.

Project Name BOS Chambers Audio-Visual Presentation Systems Upgrade

Project Description: Audio Visual, Systems

Address 950 Maidu Avenue, Nevada City, CA 95959

Contract Amount: \$125,333.00 Completion Date: 9/1/18

Contact Info Landon Beard: Landon Beard@co.nevada.ca.us Phone: (530)265-4168

Below is a basic description of the project. Council Chambers was updated due to hardware failure and obsolete equipment, the new system is based on a digital platform.

- The video system was upgraded to Crestron Digital Media.
- · The Audio system is Qsys platform.
- The Control system is a Crestron DM system for video source switching.
- For local control Touch panels are Crestron
- The camera system is 1 new HD camera controlled by video Crestron.

## **Project Name** Boardroom Modernization

Project Description: Audio Visual, Systems

Address: 5700 Almaden Expressway, San Jose, CA 95118

Contract Amount: \$583,000.00 Completion Date: 6/1/18

Contact Info Michael Cook: mcook@valleywater.org Phone: (408) 630-2347

Below is a basic description of the project.

Council Chambers was updated due to hardware failure and obsolete equipment, the new system is based on a digital platform.

- The video system was upgraded to Crestron Digital Media.
- The Audio system is a Qsys platform.
- The Control system is a Crestron DM system for video source switching.
- For local control Touch panels are Crestron.
- The camera system is 4 new HD camera's controlled by video Crestron.
- Video system setup for cameras to follow audio.

#### Project Name County of San Joaquin

Project Description: Audio Visual, Systems

Address: 44 North San Joaquin St, Suite 590, Stockton, CA 95202

Contract Amount: \$186,624.00 Completion Date: 2/21/17

Contact Info Greg Moore: email: gmoore@sjgov.org Phone: (209) 944-8838

C7/C10 Lic# 1067502



Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

## Below is a basic description of the project.

Council Chambers was updated due to hardware failure and obsolete equipment, the new system is based on a digital platform.

- The video system was upgraded to a Vaddio video switcher.
- The Audio system is BiAmp AudiaFlex platform.
- The Control system is a Crestron DM system for video source switching.
- For local control Touch panels are Crestron.
- The camera system is 4 new HD camera's controlled by video switcher or Crestron.
- Video system setup for cameras to follow audio.

## Project Name Carmel by the Sea Council Chambers Upgrade

Project Description: Audio Visual, Systems

Address: Monte Verde St., between Ocean & 7th Avenues Carmel-by-the-Sea, CA 93921

Contract Amount: \$112,646.00 Completion Date: 8/3/17

Contact Info Joel Staker email: jstaker@ci.carmel.ca.us Phone (831) 620-2025

Below is a basic description of the project. Council Chambers was updated due to hardware failure and obsolete equipment, the new system is based on a digital platform.

- The video system was upgraded to a Vaddio video switcher.
- The Audio system was upgraded to Crestron DSp platform with Dante.
- The Control system is a Crestron DM system for video source switching.
- For local control Touch panels are Crestron.
- The camera system is 4 new HD camera's controlled by video switcher.

## Project Name City of Turlock Community Room Upgrades

Project Description: Audio Visual, Systems Address: 156 S.Broadway, Turlock CA 95380

Contract Amount: \$347.346.00 Completion Date: 6/3/16

Contact Info: Carlo Grossman email: cgrossman@turlock.ca.us Phone (209) 656-2780

Below is a basic description of the project.

Community Room was updated due to a multipurpose room that was outdated; the new system is based on a digital platform.

- The video system was upgraded to a broadcast pix video switcher.
- The Audio system was upgraded to Biamp Tesira platform with audio conferencing.
- For the board meetings a Taiden System was installed each board member has their own Taiden touchscreen for voting/agenda etc. controls
- The Control system is a Crestron DM system for video source switching.
- For local control Touch panels are Crestron
- The camera system is 4 new HD camera's controlled by camera switcher, video switcher or Crestron.

C7/C10 Lic# 1067502



Conti LLC
920 Stillwater Rd, Suite 180
West Sacramento, CA 95605
P 916 900 8111
C 702 561 8163
F 916-256-3661
bfamini@conticorporation.com

#### Standard Exclusions/Clarifications

- 1. Any hazardous material abatement.
- 2. Permits fees, Inspection Costs, & Utility Fee's.
- 3. If required, Payment and Performance Bond cost will be a change order for Conti.
- 4. Fire stopping of any raceways and or pathway
- 5. Demo work
- 6. Any concrete cutting or patching
- 7. All work to be complete during normal business hours

We appreciate you considering **Conti LLC** for this project. We are prepared to commence with material procurement and resources upon receipt of a notice to Proceed. If you have any questions or queries, feel free to email or call me

Respectfully,

Bill Famini

TECHNOLOGY DIVISION MANAGER- NORTHERN CALIFORNIA



920 Stillwater Road Suite 180 West Sacramento, CA 95605

- C 702.561.8163
- P 916.900.8111 x231
- F 916.256.3361
- w conticorporation.com

Proposal is valid for 30 days from quotation.

**Acceptance of Proposal** – The Above Price, Conditions Are Satisfactory and are hereby accepted. You are authorized to do the work as specified.

Signature:	Date:
Print Name:	

# (Rev. October 2018)

Department of the Treasury

# Request for Taxpayer Identification Number and Certification

Give Form to the requester. Do not send to the IRS.

Interna	Revenue Service Go to www.irs.gov/Formivs for inst		ot mnorm	iadon.							
	1 Name (as shown on your income tax return). Name is required on this line; do	not leave this line blank.									
	CONTILLC										
	2 Business name/disregarded entity name, if different from above										
	6417 Center Drive, Sterling Heights, MI 48312										
page 3.	3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes.							4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):			
e. ns on	☐ Individual/sole proprietor or ☐ C Corporation ☐ S Corporation single-member LLC	☐ Trus	st/estate	Exempt payee code (if any)							
\$ \$	Limited liability company. Enter the tax classification (C≃C corporation, S=										
Print or type. Specific Instructions on page	Note: Check the appropriate box in the line above for the tax classification LLC if the LLC is classified as a single-member LLC that is disregarded from another LLC that is <b>not</b> disregarded from the owner for U.S. federal tax put is disregarded from the owner should check the appropriate box for the tax	owner of the gle-member	ne LLC is		otion fro (if any)	m FATC	A repo	orting			
eci	☐ Other (see instructions) ▶				(Applies	to account	maintaine	d outside	the U.S.)		
S	5 Address (number, street, and apt. or suite no.) See instructions.		Request	er's name	and add	ress (op	tional)				
See	6417 Center Drive										
0,	6 City, state, and ZIP code										
	Sterling Heights, MI 48312										
	7 List account number(s) here (optional)										
Pai				0 - 1 - 1	- 44						
Enter	your TIN in the appropriate box. The TIN provided must match the name up withholding. For individuals, this is generally your social security numbers.	ne given on line 1 to av	oid [	Social se	curity n	umber	1 [	_			
reside	on alien, sole proprietor, or disregarded entity, see the instructions for I	Part I, later. For other	o a		-		-				
entitie	es, it is your employer identification number (EIN). If you do not have a r	number, see How to ge					ı L		ш		
TIN, I				or Employer	Idontif	lastian :	umba		_		
Note	If the account is in more than one name, see the instructions for line 1 oper To Give the Requester for guidelines on whose number to enter.	. Also see What Name	and [	Employer	Identil	Cauon	T		$\dashv$		
Num	per 16 Give the nequester for guidelines on whose number to enter.			3 8	- 1	8 8	4 7	7 6	5		
Do	t II Certification						ш				
Par	r penalties of perjury, I certify that:										
	e number shown on this form is my correct taxpayer identification numbers.	per (or I am waiting for	a numbe	er to be is	sued to	me): a	nd				
2. I a	m not subject to backup withholding because: (a) I am exempt from bac rvice (IRS) that I am subject to backup withholding as a result of a failur longer subject to backup withholding; and	ckup withholding, or (b	) I have r	not been r	notified	by the	Interna	al Revo	enue nat I am		
	m a U.S. citizen or other U.S. person (defined below); and										
	e FATCA code(s) entered on this form (if any) indicating that I am exemp	pt from FATCA reportir	ng is corr	ect.							
Certif	fication instructions. You must cross out item 2 above if you have been no	otified by the IRS that yo	ou are cu	rrently sub	ject to	backup	withho	olding	because		
acqui	ave failed to report all interest and dividends on your tax return. For real es sition or abandonment of secured property, cancellation of debt, contributi than interest and dividends, you are not required to sign the certification, b	ons to an individual retir	rement ar	rangemer	it (IRA),	and ge	nerally,	paym	ents ater.		
Sign			Date ►	0/1	/12/	22					
Ge	neral Instructions	• Form 1099-DIV (di funds)	ividends,	including	those	from s	tocks o	or mut	ual		
Secti	on references are to the Internal Revenue Code unless otherwise	Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)									
relate	re developments. For the latest information about developments ad to Form W-9 and its instructions, such as legislation enacted	Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)									
after	they were published, go to www.irs.gov/FormW9.	• Form 1099-S (pro	ceeds fro	om real es	tate tra	ansacti	ons)				
Pur	pose of Form	• Form 1099-K (mei	rchant ca	ard and th	ird par	ty netw	ork tra	nsacti	ons)		
	dividual or entity (Form W-9 requester) who is required to file an nation return with the IRS must obtain your correct taxpayer	<ul> <li>Form 1098 (home 1098-T (tuition)</li> </ul>	• Form 1098 (home mortgage interest), 1098-E (student loan interest),								
ident	ification number (TIN) which may be your social security number	Form 1099-C (canceled debt)									
	), individual taxpayer identification number (ITIN), adoption	<ul> <li>Form 1099-A (acquisition or abandonment of secured property)</li> </ul>									
taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information							ent				

returns include, but are not limited to, the following. • Form 1099-INT (interest earned or paid)

later.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding,