











AGREEMENT BETWEEN
LAKE COUNTY, FLORIDA
AND
LEESBURG CONCRETE COMPANY, INC.
FOR PURCHASE AND INSTALLATION OF
PRE-CAST CONCRETE RESTROOMS AT COUNTY PARKS
(ITB #16-0214)

This is an Agreement between Lake County, Florida, a political subdivision of the State of
Florida, herein referred to as the COUNTY, by and through its Board of County Commissioners, and
Leesburg Concrete Company, Inc., a Florida for profit corporation, its successors and assigns, herein
referred to as the CONTRACTOR.

WHEREAS, the COUNTY publicly submitted an Invitation to Bid (ITB) #16-0214 to establish a
term and supply contract for the purchase and installation of pre-cast restrooms and other similar
structures at COUNTY parks and similar locations on an “as-ordered” basis in conjunction with the
COUNTY s needs; and '

WHEREAS, the CONTRACTOR desires to perform such services subject to the terms of this
Agreement; and

WHEREAS, the provision of such services will benefit the parties and the residents of Lake
County, Florida.

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings, conditions,
promises, covenants and payment hereinafter set forth, and intending to be legally bound, the parties
hereby agree as follows:

Article 1. Recitals
1.1 The foregoing recitals are true and correct and incorporated herein.
Article 2. Purpose

2.1 The purpose of this Agreement is for the CONTRACTOR to provide for the installation of pre-
cast restrooms and other similar structures at COUNTY parks and similar locations on an “as-ordered”
basis in conjunction with the COUNTY’s needs, hereinafter referred to as the “Project.”

Article 3. Scope of Professional Services

31 On the terms and conditions set forth in this Agreement, the COUNTY hereby engages the
CONTRACTOR to provide all abor, materials and equipment to complete the Project in accordance with
the Scope of Services, attached hereto and incorporated herein as Attachment A, along with the
additional descriptions of the Project attached hereto and incorporated herein as Attachment B. It is
understood that the Scope of Services may be modified by change order as the Project progresses, but to
be effective and binding, any such change order must be in writing, executed by the parties, and in



accordance with the COUNTY s Purchasing Policies and Procedures. A copy of these policies and
procedures shall be made available to the CONTRACTOR upon request.

3.2 The CONTRACTOR agrees and acknowledges that time is of the essence in completing the
Scope of Work identified herein. All services shall be completed no later than the date specified in the
Scope of Work, unless a written change order has been duly executed by both parties. Continuation of the
performance period beyond the initial period is a COUNTY prerogative, and not a right of the
CONTRACTOR. This prerogative may only be exercised when such continuation is clearly in the best
interest of the COUNTY.

3.3 This Agreement shall commence on the first calendar day of the month succeeding approval by
the Board of County Commissioners, or designee, unless otherwise stipulated in the Notice of Award
Letter distributed by the COUNTY’s Office of Procurement Services, and is contingent upon the
completion and submittal of all required pre-award documents. The initial term of this Agreement shall
remain in effect for tweive (12) months, and then the Agreement will remain in effect until completion of
the expressed and/or implied warranty period. The contract prices resultant from this solicitation shall
prevail for the full duration of the initial contract term unless otherwise indicated elsewhere in this
document.

34 Prior to, ot upon completion, of the initial term of this Agreement, the COUNTY shall have the
option to renew this Agreement for up to four (4) additional one (1) year period(s). Prior to completion of
each exercised contract term, the COUNTY may consider an adjustment to price based on changes in the
following pricing index: Consumer Price Index. It is the CONTRACTOR’s responsibility to request in
writing any pricing adjustment under this provision. The CONTRACTOR’s written request for
adjustment should be submitted thirty (30) calendar days prior to expiration of the then current contract
term. The CONTRACTOR adjustment request must clearly substantiate the requested increase, The
written request for adjustment should not be in excess of the relevant pricing index change. If no
adjustment request is received from the CONTRACTOR, the COUNTY will assume that the vendor has
agreed that the optional term may be exercised without pricing adjustment. Any adjustment request
received after the commencement of a new option period shall not be considered.

The COUNTY reserves the right to reject any written price adjustments submitted by the
CONTRACTOR and/or to not exercise any otherwise available option period based on such price
adjustments. Continuation of the Agreement beyond the initial period, and any option subsequently
exercised, is a COUNTY prerogative, and not a right of the CONTRACTOR. This prerogative will be
exercised only when such continuation is clearly in the best interest of the COUNTY.,

3.5 The CONTRACTOR shall coordinate, cooperate, and work with any other consultants retained
by the COUNTY. The CONTRACTOR acknowledges that nothing herein shall be deemed to preclude
the COUNTY from retaining the services of other persons or entities undertaking the same or similar
services as those undertaken by the CONTRACTOR or from independently developing or acquiring
materials or programs that are similar to, or competitive with, the services provided under this Agreement,

3.6 All work shall be perforimed in accordance with good commercial practice. The work schedule
and completion dates shall be adhered to by the CONTRACTOR, except in such cases where the
completion date will be delayed due to acts of God, strikes, or other causes beyond the control of the
vendor. In these cases, the CONTRACTOR shall notify the COUNTY of the delays in advance of the
original completion so that a revised delivery schedule can be appropriately considered by the County.

Should the CONTRACTOR fail to complete the work within the number of days stated in its offer, or the
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“not-to-exceed” timeframe cited above, it is hereby agreed and understood that the COUNTY reserves the
authority to cancel this Agreement with the CONTRACTOR and to secure the services of another vendor
to complete the work, If the COUNTY exercises this authority, the COUNTY shall be responsible for
reimbursing the CONTRACTOR for work which was completed and found acceptable to the COUNTY
in accordance with the contract specifications. The COUNTY may, at its option, demand payment from
the CONTRACTOR, through an invoice or credit memo, for any additional costs over and beyond the
original contract ptice which were incurred by the COUNTY as a result of having to secure the services
of another vendor. Ifthe CONTRACTOR fails to honor this invoice or credit memo, the COUNTY may
terminate this Agreement for default.

3.7 The CONTRACTOR shall be solely responsible for obtaining all necessary approvals and permits
to complete the Project/Serviee.

38 The CONTRACTOR shall remain appropriately licensed and/or employ the services of a
subcontractor who is appropriately licensed throughout the course of the Project/Service. Failure to
maintain all required licenses shall entitle the COUNTY, at its option, to terminate this Agreement.

3.9 Although this Agreement identifies specific facilities to be serviced, it is hereby agreed and
understeod that any COUNTY department or agency facility may be added to this Agreement at the
option of the COUNTY. When required by the pricing structure of the Agreement, the CONTRACTOR
shall be invited to submit price quotes for these additional facilities. The additional site(s) shall be added
to this Agreement by formal modification. The COUNTY may obtain price quotes for the additional
facilities from other vendors in the event that fair and reasonable pricing is not obtained from the
CONTRACTOR or for other reasons at the COUNTY’s discretion. Although this Agreement identifies
specific facilities to be serviced, it is hereby agreed and understood that any COUNTY department or
agency may delete service for any facility when such service is no longer required, upon fourteen (14)
calendar days written notice.

3.10 The CONTRACTOR acknowledges that it has sufficient understanding of the nature and location
of the work; the general and local conditions, including but not limited to, those bearing upon
transportation, disposal, handling and storage of materials; availability of labor, water, electric power, and
roads; and uncertainties of weather or similar physical conditions at the site; the character of equipment
and facilitics needed preliminary to and during the completion of the Project/Service. The
CONTRACTOR further acknowledges that the CONTRACTOR has satisfied itself as to the character,
quality and quantity of surface and subsurface materials, obstacles or conditions of the site. Any failure
by the CONTRACTOR to acquaint itself with any aspect of the work or with any of the applicable
conditions shall not relieve the CONTRACTOR from responsibility for adequately evaluating the
difficulty or cost of successfully performing the work required, nor shall it be considered a basis for any
claim for additional time or compensation. The COUNTY assumes no responsibility for any conclusions
or interpretations made by the CONTRACTOR on the basis of the information made available by the
COUNTY. The COUNTY also assumes no responsibility for any understanding or representations made
by its officers or agents during or prior to the execution of this contract, unless such understanding or
interpretations are made in writing and incorporated herein by reference.

3.11 The CONTRACTOR shall carefulfy examine any supplied drawings and/or specifications and be
thoroughly aware regarding any and all conditions that may in any manner affect the work to be
performed under this Agreement. The CONTRACTOR shall visit the site to familiarize themselves with
the Project/Service, see existing conditions, and take measurements. No additional allowances will be
made for lack of knowledge of these conditions.
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312 In the event of any conflict between the drawings and specifications contained within this
Agreement, the following shall govern:

A. Addenda shall supersede all other contract documents to the extent specified in the
addenda. Subsequent addenda shall supersede prior to addenda only to the extent specified therein.

B. Drawings and specifications are intended to agree and be mutually complete. Any item
not contained within the drawings, but contained in the specifications, or vice-versa, shall be provided
and/or executed as shown in either the drawing or specification at no extra costs to the COUNTY. Should
anything not included in either the drawing and/or the specifications be necessary for the proper
construction and/or operation of the Project/Service as herein specified, or should any error or
disagreement between the specifications and drawings exist or appear to exist, the CONTRACTOR shall
not derive unjust benefit thereby, or use such disagreement counter to the best interests of the COUNTY.
The CONTRACTOR shall immediately notify the COUNTY"s Project Manager of any discrepancy and
await the Project Managet’s direction before proceeding with the work in question.

3.13 The CONTRACTOR shall utilize the U.S. Department of Homeland Security’s E-Verify system
in accordance with the terms governing use of the system to confirm the employment eligibility of:

A. Al persons employed by the CONTRACTOR during the term of this Agreement to
perform employment duties within Lake County; and

B. All persons, including subcontractors, assigned by the CONTRACTOR to perform work
pursuant to the contract.

3.14 The CONTRACTOR acknowledges and agrees that, in accordance with Section 255.099, Florida
Statutes, if the Project/Service assigned to the CONTRACTOR is being supported in whole or in part by
State funding the CONTRACTOR shall give preference to the employment of state residents in the
performance of the work on the Project/Service if state residents have substantially equal qualifications to
those of non-residents, If the CONTRACTOR is required to employ state residents, the CONTRACTOR
shall contact the Department of Economic Opportunity to post the employment needs in the State’s job
bank system, However, in work involving the expenditure of federal aid funds, this section may not be
enforced in such a manner as to conflict with or be contrary to federal law prescribing a labor preference
to honorably discharged soldiers, sailors, or marines, or prohibiting as unlawful any other preference or
discrimination among the citizens of the United States.

Article 4. Payment

4.1 The COUNTY shall pay and the CONTRACTOR shall accept as full and complete payment for
the timely and complete petrformance of its obligations hereunder as provided in the Pricing Schedule
which is attached as Attachment C to this Agreement and which is made a part of this Agreement by
reference.

4.2 The COUNTY shall provide a single payment for each individual restroom ordered under this
Agreement upon delivery, installation, and final acceptance of that facility in all regards. The vendor
shall provide a fully documented invoice to the COUNTY user department(s) that requested the units
through a purchase order. In addition to the basic information set forth below, the invoices shall identify
critical, descriptive data including, but not limited to, model numbers and serial numbers. Tt shall be
undetstood that such invoices shall not be authorized for payment until such time as a COUNTY
representative has inspected and approved the units.

Page 4 of 74
SADOCUMENT2016\PROCUREMENTAI6-0214 Restrooms and Precast Buildings\16-0214 ITB Precast Restrooms Agreement LRG
6.10.16.docx



All invoices shall contain the Agreement and/or purchase order number, date and location of delivery or
service, and confirmation of acceptance of the goods or services by the appropriate COUNTY
representative. Failure to submit invoices in the prescribed manner will delay payment, and the vendor
may be considered in default of contract and its contract may be terminated. Payments shall be tendered
in accordance with the Florida Prompt Payment Act, Part VII, Chapter 218, Florida Statutes.

4.3 The COUNTY shall make payment on all undisputed invoices in accordance with the Florida
Prompt Payment Act, Part VII, Chapter 218, Florida Statutes. The COUNTY shall not make payment on
partial delivery of supplies, services, or materials.

4.4 In the event any part of this Agreement or the Project/Service, is to be funded by federal, state, or
other local agency monies, the CONTRACTOR hereby agrees to cooperate with the COUNTY in order to
assure compliance with all requirements of the funding entity applicable to the use of the mones,
including providing access to and the right to examine relevant documents related to the Project/Service
and as specifically required by the Federal or state granting agency, and receiving no payment until all
required forms are completed and submitted. A copy of the requirements shall be supplied to the
CONTRACTOR by the COUNTY upon request.

Articie 5. County Responsibilities

51 The COUNTY shall designate a County staff member to act as COUNTY’s Project Manager. It
is agreed to by the parties that the COUNTY’s Project Manager will decide all questions, difficulties, or
disputes, of whatever nature, which may arise relative to the interpretation of the plans, construction,
prosecution and fulfillment of the Scope of Services, and as to the character, quality, amount and value of
any work done, and matetials furnished, under or by reason of this Agreement. The COUNTY’s Project
Manager may appoint representatives as desired that will be authorized to inspect all work done and all
materials furnished.

52 The COUNTY shall pay in accordance with the provisions set forth in this Agreement.
53 The COUNTY retains the right to inspect all work to verify compliance with the contract

documents. Such inspection may extend to all or any part of the work and to the manufacture, preparation
or fabrication of the materials to be used.

Article 6. . Construction Provisions
6.1 Intent of the Contract Documents,
A. For purposes of this Agreement, the term “contract documents” includes all bid

documents, drawings, the Statement of Work, attachments to this Agreement, and provisions within this
Agreement, along with any change orders or amendments to this Agreement.

B, It is the intent of the confract documents to describe a functionally complete
Project/Service which defines the scope of work. Any work, materials, or equipment that may reasonably
be inferred from the contract documents as being required to produce the intended result shall be supplied
whether or not specifically called for. When words which have a well-known technical or trade meaning
are used to describe work, material or equipment, such words shafl be interpreted in accordance with that
meaning. Reference to standard specifications, manuals or codes of any technical society, organization or
association or to the laws or regulations of any governmental authority having jurisdiction over the
Project/Service, whether such reference be specified or by implication, shall mean the latest standard
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specification, manual, code, law or regulation in effect at the time the work performed, unless specifically
stated otherwise herein.

C. The contract documents and all referenced standards cited therein are essential parts of
the contract requirements. A requirement occurring in one is binding as though occurring in all.

6.2 Errors and Omissions. The CONTRACTOR shall not take advantage of any apparent error or
omission in the contract documents. If any error or omission appears in the contract documents, the
CONTRACTOR shall immediately notify the COUNTY in writing of such errors or omissions. In the
event the CONTRACTOR knows or should have known of any error or omission and failed to provide
such notification, the CONTRACTOR shall be deemed to have waived any claim for increased time or
compensation the CONTRACTOR may have had and the CONTRACTOR shail be responsible for the
results and the costs of rectifying any such error or omission.

6.3 Contractor Personnel,

A. The CONTRACTOR shali assure that all personnel are competent, careful and reliable.
All personnel must have sufficient skill and experience to perform their assigned task properly and
satisfactorily and to operate any equipment involved, and shall make due and proper effort to execute the
wortk in the manner prescribed in the contract documents.

B. When the COUNTY determines that any person is incompetent, unfaithful, intemperate,
disorderly or insubordinate, such person shall be immediately discharged from the Project/Service and
shall not again be employed on the Project/Service without the written consent of the COUNTY. Should
the CONTRACTOR fail to remove such person or persons, the COUNTY may withhold ali payments
which are or may become due, or may suspend the work with approval of the COUNTY until such orders
are complied with.

C. The CONTRACTOR shall at ail times have at the Project/Service as its agent a
competent superintendent capable and thoroughly experienced in the type of work being performed, who
shall receive instructions from the COUNTY. The superintendent shall supervise all trades, direct all
Project/Service activities, establish and maintain installation schedules, and provide the COUNTY’s
Project Manager with progress reports as requested. The superintendent shall have full authority to
execute the orders or directions of the COUNTY, and if applicable to supply promptly any materials,
tools, equipment, labor and incidentals which may be required. Such superintendent shall be furnished
regardless of the amount of work sublet. The CONTRACTOR’s superintendent shall speak, write, and
understand English and shall be on the job site during all working hours.

D. No alcoholic beverages or drugs are permitted on any COUNTY properties. Evidence of
alcoholic beverages or drug use by an individual will result in immediate termination from the job site.

E. The CONTRACTOR shall maintain a dress code for their employee’s with a minimum of
shirts, pants, and work shoes/boots, in decent condition, at all times while the work is being performed.
Additionally, there may be times in which the COUNTY will require all workers on a particular
individual Project/Service to wear 1D badges. The COUNTY shall supply the ID badges. If ID badges
are necessary, the CONTRACTOR will ensure that all workers employed for that particular
Project/Service, whether employed by the CONTRACTOR or a subcontractor, are scheduled, prior to
assignment, for an appointment during the COUNTY’S normal working hours with the COUNTY'S
Project Manager, to process and receive 1D badges. All new workers must be assigned an 11> badge prior
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to starting work for that Project/Service. The CONTRACTOR shall be aware that it may take up to one
(1) week to receive ID badges after required information has been received and pictures have been taken.

F. If required by the COUNTY for the Project/Service, the CONTRACTOR shall provide
the COUNTY with a complete list of personne!, subcontractors, and representatives of the
CONTRACTOR that shall be utilized for the Project/Service. The list shall include a full name, address,
telephone number, copy of social security card, and a copy of driver’s license/State of Florida
identification card/valid passport/valid work visa. Background checks may be performed by the Lake
County Sheriff's Office at no expense to the CONTRACTOR, on a Task by Task basis. At no time shall
any person associated with the CONTRACTOR be granted access to perform work on COUNTY
property prior to a completed background check. All decisions related to the approval of background
checks shall be made by the Lake County Sheriff’s Office. All decisions are final. The CONTRACTOR
must remove any employee, with access to COUNTY facilities, from COUNTY service who is convicted
of a felony crime during the time this Agreement is in effect. Failure of the CONTRACTOR to obtain
background checks if specified may result in termination of this Agreement. The COUNTY reserves the
right to require immediate removal of any employee from COUNTY property it deems unfit for service
for any reason, This right is non-negotiable and the CONTRACTOR agrees to this condition by
accepting this Agreement. The CONTRACTOR shall have enough qualified people with current
background checks so as to be able to provide a replacement within twenty-four (24} hours.

6.4 Subcontractors.

A. Within five (5) calendar days after the award of any subcontract, the CONTRACTOR
shall deliver to the COUNTY a statement setting forth the name and address of the subcontractor, a
summary description of the work subcontracted and a copy of the subcontract.

B. The CONTRACTOR shall be fully responsible to the COUNTY for the acts and
omissions of the CONTRACTOR’s subcontractors and of persons either directly or indirectly employed
by them.

C. All subcontractors, for as long as the subcontractor is working on the job site, shali have
at least one supervisor/foreman on the job site that shall speak and understand English.

D. The CONTRACTOR shall cause its subcontractors and suppliers to comply with the
Project/Service schedule and applicable sub-schedules.

E. Releases of liens from subcontractors shall be required before final payment will be
released.

6.5 Completion of the Scope of Services. The CONTRACTOR shall give the work the attention
necessary to assure the scheduled progress and shall cooperate fully with the COUNTY and with other
contractors on the job site. All work shail be done in accordance with the contract documents. When not
specifically identified in the technical specifications, such materials and equipment shall be of a suitable
type and grade for the purpose. All material, workmanship, and equipment shall be subject to the
inspection and approval of the COUNTY.

6.0 Einergencies. 1f required by the Scope of Scopes, the CONTRACTOR shall have a responsible
person available at, or reasonably near, the Project/Service on a twenty-four (24) hour basis, seven (7}
days a week, who may be contacted in emergencies and in cases where immediate action must be taken to
maintain traffic or to handle any other problem that might arise. The CONTRACTOR’s responsible
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person for supervision of emergencies shall speak and understand, both verbally and in writing, the
English language. The CONTRACTOR shall submit to the COUNTY’s Project Manager, the phone
numbers and names of personnel designated to be contacted in cases of emergencies. Included in this list
shall be a twenty-four (24) hour contact phone number for all subcontractors, if any, performing work
under this Agreement. This list shall contain the name of their supervisors responsible for work
pertaining to this Agreement.

In the event of an emergency affecting the safety or protection of persons, or the work or property at the
Project/Service site or adjacent thereto, the CONTRACTOR, without special instruction ot authorization
from the COUNTY is obligated to act to prevent threatened damage, injury or loss. The CONTRACTOR
shall contact the COUNTY as soon as possible by telephone and with written notice as soon as feasible
thereafter, but no later than twenty-four (24) hours after the occurrence of the emergency, if the
CONTRACTOR believes that any significant changes in the work or variations from the confract
documents has occurred. If the COUNTY determines that a change in the contract documents is required
because of the action taken in response to an emergency, a change order request shall be issued to
document the consequences of the changes or variations. If the CONTRACTOR fails to provide written
notice within the twenty-four (24) hour limitation noted above, the CONTRACTOR shall be deemed to
have waived any right it otherwise may have had to seek an adjustment to the contract amount or an
extension to the contract time.

6.7 Safety.

A. The CONTRACTOR shall be responsible for initiating, maintaining and supervising all
safety precautions and programs in connection with the work and for complying with all requirements of
the Occupational Safety and Health Administration (OSHA) and any other industry, federal, state or local
government standards, including the National Institute of Occupational Safety Hazards (NIOSH), and the
National Fire Protection Association (NFPA). The CONTRACTOR shall take all necessary precautions
for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to persons or
property. The CONTRACTOR shall be aware that while working for the COUNTY, representatives from
agencies such as OSHA are invitees and need not have warrants or permission to enter the work site. Any
fines levied by the above-mentioned authorities for faifure to comply with these requirements shall be
borne sotely by the CONTRACTOR.

B. The CONTRACTOR certifies that all material, equipment, etc. to be used in an
individual Project/Service meets all Occupational Safety and Health Administration (OSHA)
requirements. The CONTRACTOR further certifies that if any of the material, equipment, etc. is found to
be deficient in any OSHA requirement in effect on the date of delivery, all costs necessary fo bring the
material, equipment, etc. into compliance with the aforementioned requirements shall be borne by the
CONTRACTOR. All standard equipment, work operations, safety equipment, petsonal protective
equipment, and lighting required or mandated by State, Federal, OSHA, or Americans with Disabilities
Act (ADA) regulations must be provided and used by the CONTRACTOR and its employees

C. All safety devices installed by the manufacturer on equipment utilized by the
CONTRACTOR on the jobsite shall be in place and in proper working order at all times. If the
COUNTY determines that the equipment is deficient in safety devices, the CONTRACTOR shall be
notified immediately. The CONTRACTOR shall immediately repair, or remove the equipment from
service until the deficiency is corrected to the satistaction of the COUNTY.

. The COUNTY may periodically monitor the work site for safety. Should there be safety
and/or health violations, the COUNTY shall have the authority, but not the duty, to require the
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CONTRACTOR to correct the violation in an expeditious manner. If there is any situation that is deemed
unsafe by the COUNTY, the Project/Service will be shut down immediately upon notice and will not
resume work until the unsafe condition has been remedied.

E. Should the work site be in a hazardous area, the COUNTY shall take reasonable actions
to furnish the CONTRACTOR with information concerning hazards such as the types or the identification
of known toxic material, machine hazards, Material Safety Data Sheets, or any other information that
would assist the CONTRACTOR in the planning of a safe work site. The CONTRACTOR retains the
ultimate tesponsibility to ensure all work is performed in a manner consistent with ail applicable safety
standards and directives.

F. The CONTRACTOR shall erect and maintain, as required by existing conditions and
contract performance, safeguards for safety and protection such as barricades, danger signs, a construction
fence, and other warnings against hazardous conditions.

G. The CONTRACTOR shall be responsible for the removal of all surplus material and
debris from the Project/Service site at the end of each work day. All costs associated with clean-up and
debris removal shall be included in the lump sum price stated elsewhere herein. The CONTRACTOR
shall leave the site clean and neat. All work must be cleaned up prior to the next day of business. At no
time shall the specified work interfere with the regular operating hours of Lake County. The
CONTRACTOR must have ample cleaning supplies on-site for clean-up. At no time shall the
CONTRACTOR use County cleaning supplies or equipment. Upon final completion, the
CONTRACTOR shall thoroughly clean-up all areas where work has been involved as mutually agreed
with the COUNTY’s Project Manager. PLEASE NOTE: If at any time the CONTRACTOR fails to
clean up the work area to acceptable levels the COUNTY shall retain outside cleaning services and
the actual costs for this service shall be deducted from the CONTRACTOR’s final payment with
the minimum cost of $50.00 to offset COUNTY time for securing services to properly clean and
inspect the site.

H. The CONTRACTOR shall confine all equipment, materials and operations to the
Project/Service site and areas identified in the Contract documents. CONTRACTOR shall assume all
responsibility for any damage to any such area resulting from the performance of the work.

L The CONTRACTOR 1is responsible for notifying the COUNTY of any hazardous
materials used on the work site and providing the COUNTY a copy of the Material Safety Data Sheets
(MSDS). Any spillage of hazardous chemicals and/or wastes by the CONTRACTOR shall be reported
immediately to the COUNTY and cleaned up in accordance with all State and Federal Regulations. The
cost of cleanup of any spillage of hazardous chemicals and/or wastes caused by the CONTRACTOR shall
be the sole responsibility of the CONTRACTOR and the COUNTY shall share no responsibility of these
costs. A copy of the complete report showing complance with local, state, and federal agencies shall be
given to the COUNTY. If any hazardous chemicals or conditions are discovered during the normal
operation, it is the responsibility of the CONTRACTOR to immediately contact the COUNTY with a
description and location of the condition. The MSDS shall include the following information:

1. The chemical name and the common name of the toxic substance

2. The hazards or other risks in the use of the toxic substance, including the potential for
fire, explosion, cotrosiveness, and reactivity.

3. The known acute and chronic health effects of risks from exposure, including the medical

conditions which are generally recognized as being aggravated by the exposure to the
toxic substances.

Page 9 of 74
SADOCUMENTRO16\PROCUREMENT6-0214 Restrooms and Precast Buildings\16-0214 [TB Precast Restrooms Agreement LRG
6.10.16.docx






traffic control devices for the protection of the public and CONTRACTOR’s employees throughout the
work area.

G. The use of public roads and streets by the CONTRACTOR shall provide a minimal
inconvenience to the public and traffic. Furthermore, if the CONTRACTOR is utilizing the road by
driving the slow moving equipment, the operator shall allow no more than three (3) vehicles to be backed
up behind them at any time before pulling to the side to let traffic pass.

6.9 Underground Utilities. Any required ground digging or subsurface work shall be done in
accordance with Chapter 556, Florida Statutes. It shall be the responsibility of the CONTRACTOR to
have all underground utilities located before any work shall begin. This can be done by contacting
Sunshine State One Call. They may be reached by calling 1-800-432-4770. The repairs of any damaged
underground utilities as a result of the work being performed by the CONTRACTOR shall be the
responsibility of the CONTRACTOR. The proper utility company shall be contacted immediately to
expedite the repairs, if damage has occurred. The COUNTY shall also be notified by telephone at the
earliest opportunity and shall be followed up with a written explanation of the incident within two (2)
days.

6.10  General Inspection Requirements.

A. Due to the nature of this Agreement, the COUNTY shall at the time of establishment of
need, require the CONTRACTOR to become fully informed as to the nature and extent of the work
required and its relation to any other work in the area, including possible interference from other site
activities. Arrangement for CONTRACTOR’s inspection of facilities or sites and/or activity schedules
may be secured from the user department. Failure to visually inspect the facilities or sites may be cause
for disqualification of CONTRACTOR on that individual Project/Service.

B. The CONTRACTOR shall furnish the COUNTY with every reasonable accommodation
for ascertaining whether the work performed and materials used are in accordance with the requirements
and intent of the contract documents. 1f the COUNTY so requests, the CONTRACTOR shall, at any time
before final acceptance of the work, remove or uncover such portions of the finished work as may be
directed. After examination, the CONTRACTOR shall restore the uncovered portions of the work to the
standard required by the specifications. Should the work thus exposed or examined prove unacceptable in
the opinion of the COUNTY, the uncovering or removal, and the replacing of the covering or making
good of the parts removed, shall be at the CONTRACTOR’s expense. However, should the work thus
exposed or examined prove acceptable in the opinion of the COUNTY, the uncovering or removing and
the replacing or the covering or making good of the parts removed, shatl be paid for as unforeseen work.

C. If, during or prior to construction operations, the COUNTY should fail to reject defective
work or materials, whether from lack of discovery of such defect or for any other reason, such initial
failure to reject shall in no way prevent the COUNTY s later rejection when such defect is discovered, nor
obligate the COUNTY to final acceptance or payment, and the CONTRACTOR shall make no claim for
losses suffered due to any necessary removals or repairs of such defects.

D. If, during or prior to construction operations, the COUNTY rejects any portion of the
work on the grounds that the work or materials are defective, the COUNTY shall give the
CONTRACTOR notice of the defect, which notice may be confirmed in writing. The CONTRACTOR
shall then have seven (7) calendar days from the date the notice is given to correct the defective condition,
If the CONTRACTOR fails to correct the deficiency within the seven (7) calendar days after receipt of the
notice, the COUNTY may take any action necessary, including correcting the deficient work utilizing
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another contractor, returning any non-compliant goods to the CONTRACTOR at the CONTRACTORs
expense or (erminating the contract. The CONTRACTOR shall not assess any additional charge(s) for
any conforming action taken by the COUNTY. The COUNTY will not be responsible to pay for any
product or service that does not conform to the contract specifications.

E. Should the CONTRACTOR fail to remove and renew any defective materials used or
work performed, or to make any necessary cortections in an acceptable manner and in accordance with
the contract requirements, within the time indicated in writing, the COUNTY shall have the authority to
cause the unacceptable or defective inaterials or work to be corrected as necessary at the
CONTRACTOR’s expense. Any expense incurred by the COUNTY, whether direct, indirect or
consequential, in making said repaits, removals, or renewals shall be paid for out of any monies due or
which may become due to the CONTRACTOR. A change order shall be issued, incorporating the
necessary revisions to the contract documents, including an appropriate decrease to the contract amount.
Such costs shall incfude, but not be limited to, costs of repair and replacement of work destroyed or
damaged by correction, removal or replacement of the CONTRACTOR’s defective work and additional
compensation due the COUNTY. The CONTRACTOR shall not be allowed an extension of the contract
time because of any delay in performance of the Project/Service attributable to the exercise by the
COUNTY of the COUNTY’s rights and remedies hereunder. If the CONTRACTOR fails to honor the
change order, the COUNTY may terminate the contract for default.

F. All work performed and all materials furnished shall be in reasonably close conformity
with the tolerances indicated in the specifications. In the event the COUNTY’S Project Manager finds the
materials or the finished product in which the materials are used and not within reasonably close
conformity to the specifications, the COUNTY’s Project Manager will then make a determination if the
work shall be accepted and remain in place. In this event, the COUNTY’s Project Manager will
document the basis of acceptance by a change order that will provide for an appropriate deduction as
needed in the contract price for such work or materials as the COUNTY’s Project Manager deems
necessary to conform to the determination based on the COUNTY’s Project Manager’s professional
judgment.

G. When the United States Government or the State of Florida is to pay a portion of the cost
of construction, the work will be subject to such inspection by federal or state representatives as deemed
necessary, but such inspections will in no case make the United States Government or the State of Florida
a party to this contract.

6.11 Project/Service Materials and Storage.

A. Unless otherwise specified within the contract documents, all materials to be used to
complete the Project/Service, except where recycled content is specifically requested, shall be new,
unused, of recent manufacture, and suitable for its intended purpose. All goods shall be assembled, fully
serviced and ready for operation when delivered. In the event any of the materials supplied by the
CONTRACTOR are found to be defective or do not conform to specifications: (1) the materials may be
returned to the CONTRACTOR at the CONTRACTOR’s expense and the contract cancelled or (2) the
COUNTY may require the CONTRACTOR to replace the materials at the CONTRACTOR’s expense.

B. Materials shall be placed to permit easy access for proper inspection and identification of
cach shipment. Any material which has deteriorated, become damaged, or is otherwise unfit for use, as
determined by the COUNTY, shall not be used in the work, and shall be removed from the site by the
CONTRACTOR at the CONTRACTOR’s expense. Until incorporated into the work, materials shall be
the sole responsibility of the CONTRACTOR and the CONTRACTOR shall not be paid for such
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materials until incorporated into the work. If any chemicals, materials or products containing toxic
substances are to be used at any time, the CONTRACTOR shall furnish a Material Safety Data Sheet to
the COUNTY prior to commencing such vse.

C. All unusable materials and debris shall be removed from the premises at the end of each
workday and disposed of in an appropriate manner.

6.12  Time for Completion and Extensions.

A. Purchase orders shall be issued for Project/Services to the Contractor. Issuance of a
purchase order is not a directive to begin work unless otherwise specified. A written notice to proceed is
required for the Contractor to schedule or begin work. Email notice is acceptable.

B. The CONTRACTOR shall diligently pursue the completion of the work and coordinate
the work being done on the Project/Service by its subcontractors and material suppliers, as well as
coordinate the CONTRACTOR’s work with the work of other contractors so that the CONTRACTOR’s
work or the work of others shall not be delayed or impaired. The CONTRACTOR shall be solely
responsible for all construction means, metheds, techniques, sequences and procedures, as well as
coordination of all portions of the work under the contract documents. The time for completion
requirements are contained in Article 3.2 above,

C. Should the CONTRACTOR be obstructed or delayed in the completion of the work as a
result of unforesecable causes beyond the control of the CONTRACTOR, and not due to the
CONTRACTOR’s fault or neglect, the CONTRACTOR shall notify the COUNTY in writing within
twenty-four (24) hours after the commencement of such delay, stating the cause or causes thereof, or be
deemed to have waived any right which the CONTRACTOR may have had to request a time extension.

D. If the CONTRACTOR complies with the twenty-four (24) hour notice requirement, the
COUNTY shall ascertain the facts and the extent of the delay being claimed and recommend an extension
to the contract time when, in the COUNTY’s sole judgment, the findings of fact justify such an extension.
The CONTRACTOR shall cooperate with the COUNTY’s investigation of the delays by providing any
schedules, correspondence or other data that may be required to complete the findings of fact. Extensions
to the contract time may be granted only for those delays which impact the CONTRACTOR’s
construction schedule. Extensions of contract time, if approved by the COUNTY, must be authorized by
written change order.

6.13  Changes in the Scope of Services.

A. The COUNTY may at any time, by written change order, in accordance with the
COUNTY'’s Purchasing Policy and Procedures, increase or decrease the scope of the work. For changes
in work requested by CONTRACTOR, the CONTRACTOR shall prepare and submit change order
requests for COUNTY approval. Each change order shall include time and monetary impacts of the
change, whether the change order is considered alone or with all other changes during the course of the
Project/Service. Both the COUNTY and the CONTRACTOR shall execute the change order.

B. The value of such extra work or change shall be determined by the contract unit values, if
applicable unit values are set forth in this Agreement. The amount of the change shall be computed from
such values and added to or deducted from the contract price.
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C. If the COUNTY and the CONTRACTOR are unable to agree on the change order for
requested change, the CONTRACTOR shall, nevertheless, promptly perform the change as directed in
writing by the COUNTY. If the CONTRACTOR disagrees with the COUNTY’s adjustment
determination, the CONTRACTOR must make a claim pursuant to the Claims and Disputes section
herein, or else be deemed to have waived any claim on this matter the CONTRACTOR might have
otherwise had.

D. For work not contemplated by the original Agreement, the amount of an increase shall be
limited to the CONTRACTOR’s reasonable direct labor and material costs and reasonable actual
equipment costs as a result of the change (including allowance for labor burden costs) plus a maximum
ten percent (10%) markup for all overhead and profit, unless otherwise agreed to in writing by the
COUNTY. In such case, the CONTRACTOR shall keep and present to the COUNTY an itemized
accounting together with appropriate supporting data. In the event such changed work is performed by a
subcontractor, a maximum ten percent (10%) markup for all overhead and profit for all subcontractors’
direct labor and material costs and actual equipment costs shall be permitted, with a maximum five
percent (5%) markup thereon by the CONTRACTOR for all of its overhead and profit, for a total overall
maximum markup of fifteen percent (15%) of the amount of changed work. All compensation due the
CONTRACTOR and any subcontractor or sub-subcontractor for field and home office overhead is
included in the markups listed above.

E. The COUNTY shall not be liable to the CONTRACTOR for any increased compensation
in the absence of a written change order executed in accordance with COUNTY policy. The payment
authorized by such a change order shall represent full and complete compensation to the CONTRACTOR
for labor, materials, incidental expenses, overhead, profit, impact costs and time associated with the work
authorized by such change order.

F. Execution by the CONTRACTOR of a properly authorized change order shall be
considered a waiver of all claims or requests for additional time or compensation for any activities prior
to the time of execution related to items included in the change order.

G. Upon receipt of an approved change order, changes in the Scope of Services shall be
promptly performed. All changes in work shall be performed under the terms and conditions of this

Agreement.

6.14  Claims and Disputes.

A. Claims by the CONTRACTOR shall be made in writing to the COUNTY within two (2)
business days, unless another provision of this Agreement sets forth a different time frame, after the
commencement of the event giving rise to such claim or the CONTRACTOR shall be deemed to have
waived the claimn. All claims shall be priced in accordance with the section in this document entitled
“Changes in Work™.

B. The CONTRACTOR shall proceed diligently with its performance as directed by the
COUNTY, regardless of any pending claim, action, suit, or administrative proceeding, unless otherwise
agreed to by the COUNTY in writing. The COUNTY shall continue to make payments on the undisputed
portion of the contract in accordance with the contract documents during the pendency of any claim.

C. Claims by the CONTRACTOR shall be resolved in the following manner: (1) Upon
recefving the claim and supporting data, the COUNTY shall within fifteen (15) calendar days respond to
the claim in writing stating that the claim is either approved or denied. If denied, the COUNTY shall
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specify the grounds for denial. The CONTRACTOR shall then have fifteen (15) calendar days in which
to provide additional supporting documentation, or to notify the COUNTY that the original claim stands
as is. (2) If the claim is not resolved, the COUNTY may, at its option, choose to submit the matter to
mediation. A mediator shall be mutually selected by the parties and each party shall pay one-half (1/2)
the expense of mediation. If the COUNTY declines to mediate the dispute, the CONTRACTOR may
bring an action in a court of competent jurisdiction in and for Lake County, Florida.

D. Claims by the COUNTY against the CONTRACTOR shall be made in writing to the
CONTRACTOR as soon as the event leading to the claim is discovered by the COUNTY. Written
supporting data shall be submitted to the CONTRACTOR. All claims shall be priced in accordance with
the provisions of the section in this document entitled “Changes in Work”. The CONTRACTOR shall
respond in writing within fifteen (15) calendar days of receipt of the claim. If the claim cannot be
resolved, the COUNTY shall have the option to submit the matter to mediation as set forth in (C) above.

E. Arbitration shall not be considered as a means of dispute resolution,

F. NO CLAIM FOR DPAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST THE COUNTY BY
REASON OF ANY DELAYS. No interruption, interference, inefficiency, suspension or delay in the
commencement or progress of the work shall relieve the CONTRACTOR of its duty to perform or give
rise to any right to damages or additional compensation from the COUNTY. The CONTRACTOR
expressly acknowledges and agrees that the CONTRACTOR shall receive no damages for delay.
However, this provision shall not preclude recovery or damages by the CONTRACTOR for hindrances or
delays due solely to fraud, bad faith or active interference on the part of the COUNTY. Otherwise,
CONTRACTOR shall be entitled to extensions of the contract time as the sole and exclusive remedy for
such resulting delay, in accordance with and to the extent specifically provided above.

6.15  Acceptance of the Work and Final Payment. The work delivered and services rendered under this
Agreement shall remain the property of the CONTRACTOR and shall not be deemed complete until a
physical inspection and actual usage of the product(s) and/or service(s) is (are} accepted by the COUNTY
and shall be in compliance with the terms herein, fully in accord with the specifications and of the highest
quality. Any goods and/or services purchased under this Agreement may be tested/inspected for
compliance with the specifications listed.

A. Final Inspection. When all materials have been furnished, all work has been performed,
and the construction contemplated by the contract has been satisfactorily completed, the COUNTY shall
make the final inspection. The final inspection shall be completed within five (5) business days of receipt
of notification from the CONTRACTOR that the Project/Service is ready. The COUNTY shall notify the
CONTRACTOR if necessary of any deficiencies with the Project/Service, and the CONTRACTOR shall
correct all deficiencies before final acceptance and payment is made.

B. Maintenance of Work. The CONTRACTOR shall maintain all work in as-new condition
until the final inspection is completed and the work is accepted by the COUNTY. All insurance shall be
maintained until final acceptance by the COUNTY.

C. Final Acceptance. When the Project/Service or any portion thereof, as designated by the
COUNTY, is ready for its intended use, the COUNTY and any other invited parties shall make an
inspection of the Project/Service, to verify its completeness and develop a punch list of items needing
completion or correction before final payment will be made. The CONTRACTOR shall have ten (10)
calendar days to correct all deficiencies. An eighty dollar ($80.00) re-inspection fee shall be applied for
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the third inspection and any required re-inspection thereafter. The COUNTY shall have the right to
exclude the CONTRACTOR from those portions of the work designated as complete after the inspection;
provided, however, that the CONTRACTOR will have reasonable access for the time aflotted by the
COUNTY to complete or correct items on the punch fist. When the work provided for under this
Agreement has been completely performed by the CONTRACTOR, and the final inspection has been
made by the COUNTY, a final invoice will be prepared by the CONTRACTOR. The amount of this
invoice, less any sums that may have been deducted or retained under the provisions of this Agreement,
will be paid to the CONTRACTOR in accordance with Article 4 of this Agreement, and after the
CONTRACTOR has agreed in writing to accept the balance due, as determined by the COUNTY, as full
settlement of the account under the contract and of alf claims in connection therewith, Occupancy by the
COQUNTY alone does not constitute final acceptance.

D. Waiver of Claims. The CONTRACTOR’s acceptance of final payment shall constitute a
full waiver of any and all claims by the CONTRACTOR against the COUNTY arising out of the contract
or otherwise related to the Project/Service, except those previously made in writing and identified by the
CONTRACTOR as unsettled at the time the final estimate is prepared. Neither the acceptance of the
work nor payment by the COUNTY shall be deemed a waiver of the COUNTY’s rights to enforce any
continuing obligations of the CONTRACTOR or to the recovery of damnages for defective work not
discovered by the COUNTY at the time of final inspection.

E. Termination of Contractor’s Responsibilities. This Agreement will be considered
complete when all work has been completed and accepted by the COUNTY and all warranty periods have
expired. The CONTRACTOR wilf then be released from further obligation except as set forth in this
Agreement.

F. Recovery Rights Subsequent to Final Payment. The COUNTY reserves the right, should
an error be discovered in the invoice, or should proof of defective work or materials used by or on the part
of the CONTRACTOR be discovered after the final payment has been made, to claim and recover from
the CONTRACTOR by process of law, such sums as may be sufficient to correct the error or make good
the defects in the work and materials, including any fees or costs associated with the additional services of
the COUNTY.

6.16 Warranties. All warranties shall begin on the date of the COUNTY’s acceptance and shall last
for a period of twelve (12) months unless otherwise specified in the scope of services, plans or
specifications. The CONTRACTOR shall obtain and assign to the COUNTY all express warranties given
to the CONTRACTOR or any subcontractors by any material suppliers, equipment or fixtures to be
incorporated into the Project/Service. The CONTRACTOR watrants to the COUNTY that any materials
and equipment furnished under the contract documents shall be new unless otherwise specified, and that
ail work shall be of good quality, free from defects and in conformance with the contract documents. The
CONTRACTOR further warrants to the COUNTY that all materials and equipment furnished under the
contract documents shall be applied, installed, connected, erected, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturers, fabricators, suppliers or processors
except as otherwise provided for the contract documents. This warranty requirement shail remain in force
for the full period identified above, regardless of whether CONTRACTOR is still under contract at the
time of the defect. These warranties are in addition to those implied warranties to which the COUNTY is
entitled as a matter of law. Further, a specific warranty period is included as a requirement as follows:

A, If sod is used as part of an individual Project/Service, it shall be warranted to be free
of noxious and invasive weeds, disease, and insects. If pests and/or noxious weeds manifest
themselves within sixty (60) days of placement of the sod, the CONTRACTOR shall treat the affected
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areas. The process for treating these areas shall be approved by the COUNTY. If the sod does not
meet any of the required specifications, the CONTRACTOR shall be responsible to replace it at no
expense to the COUNTY. It shall be the responsibility of the CONTRACTOR to insure that the sod is
sufficiently established as described as specified in the scope of services, plans, or specifications. If
the sod dies or does not become established the CONTRACTOR shall be responsible for the
replacement at no cost to the COUNTY.

B. Cortrecting Defects Covered Under Warranty. The CONTRACTOR shall be responsible
for promptly correcting any deficiency, at no cost to the COUNTY, within five (5) calendar days after the
COUNTY notifies the CONTRACTOR of such deficiency in writing. If the CONTRACTOR fails to
honor the wartanty and/or fails to correct or replace the defective work or items within the period
specified, the COUNTY may, at its discretion, notify the CONTRACTOR in writing that the
CONTRACTOR may be debarred as a COUNTY vendor, and/or become subject to contractual default if
the corrections or replacements are not completed to the satisfaction of the COUNTY within five (5)
calendar days of receipt of the notice. If the CONTRACTOR fails to satisfy the warranty within the
period specified in the notice, the COUNTY may (a) place the CONTRACTOR in default of its contract
and/or (b) procure the products or services from another source and charge the CONTRACTOR for any
additional costs that are incurred by the COUNTY for this work or items, either through a credit
memorandum or through invoicing.

6.17 Liguidated Damages. Unless otherwise agreed to, weather events are specifically excluded as
excused cause for delay under this agreement and no additional days shall be given for rain days. If the
deficiencies have been noted and the remedies have not been completed within the contracted time, the
COUNTY may send out a notification notifying the CONTRACTOR of assessment of Liquidated
Damages that can be applied for any day over the time allowed under this Agreement.

The COUNTY and the CONTRACTOR recognize that, since time is of the essence for this agreement, the
COUNTY will suffer financial loss if the work is not completed within the time specified. The COUNTY
will be entitled to assess, as Liquidated Damages, but not as a penalty, for each calendar day after the
scheduled completion date the Project/Service continues. The Project/Service shall be deemed to be
completed on the date the work is considered complete to the satisfaction of the COUNTY. The
CONTRACTOR hereby expressly waives and relinquishes any right which it may have to seek to
characterize the Liquidated Damages as a penalty. The parties agree that the Liquidated Damages sum
represents a fair and reasonable estimate of the COUNTY’S actual damages at the time of contracting if
the CONTRACTOR fails to complete the work in a timely manner. The Liquidated Damages shali be as
follows:

Specific Project/Service Amount Daily Charge Per Calendar Day
B5,000 AN UNAET....orvvivierseereceeee e evevets e e bee e s e sseae st sren e semeecae e sesbsshb s sans $ 25
Over $5,000 but less than $10,000. ...t $ 65
$10,000 or more but less than $20,000 .......cooeveceirorrenmieeessinas $91
$20,000 or more but less than $30,000 .......ccvircnnnenrem i $121
$30,000 or more but less than $40,000 ..o $166
$40,000 or more but fess than $30,000 ....c.ccov i $228
$50,001 or more $250

The COUNTY shall retain from the compensation to be paid to the CONTRACTOR the above described
sum. Any CONTRACTOR that is in default for not completing the work within the time specified, at the
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option of the COUNTY, may not permitted to perform work for the COUNTY until the Project/Service is
complete and the liquidated damages sum is satisfied.

6.18  Sanitation. If the Project/Service does not involve interior work, the CONTRACTOR shall be
required to provide and maintain adequate sanitary conveniences for the use of persons employed for the
Project/Service. These conveniences shall be maintained at all times without nuisance, and their use shall
be strictly enforced. The location of these conveniences shall be subject to the COUNTY’s Project
Manager’s approval. All such facilities shall be installed and maintained in accordance with applicable
federal, state, and local taws.

6.19  Submittals and Equal Products.

A, Submittals of products required for the Project/Service assigned to the CONTRACTOR
hereunder, shall be supplied to the COUNTY for pre-approval prior to the start of the work. These
documents shall be provided to the COUNTY at least one (1) week before the installation.

B. If a product or service requested by the COUNTY for the Project/Service has been
identified in the specifications by a brand name, and has not been notated as a *No Substitute,” item, such
identification is intended to be descriptive and not restrictive, and is to indicate the quality and
characteristics of product or service that will be acceptable. If the CONTRACTOR offers an alternate
product or service for consideration, such product must be clearly identified by the CONTRACTOR to
the COUNTY. The COUNTY shall make a determination whether the alternate meets the salient
characteristics of the specifications. An alternate product will not be considered for any item notated “No
Substitute.”

C. Unless the CONTRACTOR clearly indicates in its tesponse that it is proposing an
alternate product, the response shall be considered as offering the same brand name referenced in the
specifications. 1f the CONTRACTOR proposes to furnish an alternate product or service, the brand name
of the product or service to be furnished shall be clearly identified. A formal submittal for the
alternate/shop drawings shall be submitted. The evaluation of the alternate and the determination as to
acceptability of the alternate product or service shall be the responsibility of the COUNTY and will be
based upon information furnished by the CONTRACTOR. The COUNTY will not be responsible for
locating or securing any information which is not included in the CONTRACTOR’s response. To ensure
that sufficient information is available, the CONTRACTOR shall furnish as part of the bid or proposal all
descriptive material by providing the manufacturer specification sheets so the COUNTY can make an
informed determination whether the product offered meets the salient characteristics required by the
specifications. Failure to do so will require the use of the specified products.

620 Fees. The following is a list of fees that may be assessed to the CONTRACTOR during the term
of this Agreement. These fees are assessed to help offset the additional costs associated with COUNTY
labor and vehicle usage required for unnecessary inspections or missed appointments, The fees, if any,
shall be deducted from the final invoices.

A. Failure to respond to emergency calls $250.00/day
B. Late to emergency calls $36.00/hour
C. Failure to provide documents or reports $75.00/day

Any re-inspection fee charged to the COUNTY by other agencies having jurisdiction over the
Project/Service, shall additionally be charged back to the CONTRACTOR.
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6.21  Furnish and Install Requirements. The specifications and/or statement of work contained
within this Agreement describe the vartous functions and classes of work required as necessary for the
completion of the Project. Any omissions of inherent technical functions or classes of work within the
specifications and/or statement of work shall not relieve the CONTRACTOR from furnishing, installing
or performing such work where required for the satisfactory completion of the Project. The
CONTRACTOR shalt also be required to provide adequate general user training to COUNTY personnel
on the appropriate use of the materials or products as and if necessary.

6.22  Labor, Materials, and Equipment Shal! be Supplied by the Contractor. Uniess otherwise stated in
this solicitation the CONTRACTOR shall furnish all labor, material and equipment necessary for
satisfactory performance under this Agreement. When not specifically identified in the technical
specifications, such materials and equipment shalf be of a suitable type and grade for the purpose. All
material, workmanship, and equipment shall be subject to the inspection and approval of the COUNTY’s
Project Manager.

Article 7. Special Terms and Conditions

7.1 Termination. This Agreement may be terminated by the COUNTY upon ten (10) calendar days
advance written notice to the other party; but if any work, setvice or task hereunder is in progress but not
completed on the date of termination, then this Agreement may be extended upon written approval of the
COUNTY until said work, service or task is completed and accepted.

A. Termination for Convenience. In the event this Agreement is terminated or cancelled
upon the request and for the convenience of the COUNTY with the required ten (10) calendar day
advance written notice, the COUNTY shall reimburse the CONTRACTOR for actual work satisfactorily
completed.

B. Termination for Cause. Termination by the COUNTY for cause, default, or negligence
on the part of the CONTRACTOR shall be excluded from the foregoing provision. Termination costs, if
any, shall not apply. The ten (10) calendar day advance notice requirement is waived in the event of
termination for cause.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When funds are
not appropriated or otherwise made available to support continuation of performance in a subsequent
fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be reimbursed for the
reasonable value of any non-recurring costs incurted but not amortized in the price of the supplies or
services/Tasks delivered under this Agreement,

7.2 Assignment of Agreement. This Agreement shall not be assigned except with the written consent
of the COUNTY’s Procurement Setvices Director. No such consent shall be construed as making the
COUNTY a party to the assignment or subjecting the COUNTY to liability of any kind to any assignee.
No assignment shall under any circumstances relieve the CONTRACTOR of liability and obligations
under this Agreement and all transactions with the COUNTY must be through the CONTRACTOR.
Additionally, unless otherwise stipulated herein, the CONTRACTOR shall notify and cbtain prior written
consent from the COUNTY prior to being acquired or subject to a hostile takeover. Any acquisition or
hostile takeover without the prior consent of the COUNTY may result in termination of this Agreement
for default.
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1.3 Insurance.

A. The CONTRACTOR shall purchase and maintain at all times during the term of this
Agreement, without cost or expense to the COUNTY, policies of insurance as indicated below, with a
company or companies authorized to do business in the State of Florida, and which are acceptable to the
COUNTY, insuring the CONTRACTOR against any and all claims, demands, or causes of action
whatsoever, for injuries received or damage to property relating to the performance of duties, services
and/or obligations of the CONTRACTOR under the terms and provisions of the Agreement. An original
certificate of insurance, indicating that the awarded vendor has coverage in accordance with the
requirements of this section, shall be furnished by the vendor to the Contracting Officer within five (5)
working days of such request and must be received and accepted by the County prior to contract
execution and/or before any work begins.

The parties agree that the policies of insurance and confirming certificates of insurance shall insure the
CONTRACTOR is in accordance with the following minimum limits:

(i) General Liability insurance on forms no more restrictive than the latest
edition of the Occurrence Form Commercial General Liability policy (CG 00
01) of the Insurance Services Office or equivalent without restrictive
endorsements, with the following minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

(il) Automobile liability insurance, including owned, non-owned, and hired autos
with the following minimum limits and coverage:

Combined Single Limit $1,000,000

(iii) Workers' compensation insurance based on proper reporting of classification
codes and payroll amounts in accordance with Chapter 440, Florida Statutes,
and/or any other applicable law requiring workers' compensation (Federal,
maritime, etc). If not required by law to maintain workers compensation
insurance, the vendor must provide a notarized statement that if he or she is
injured, he or she will not hold the County responsible for any payment or
compensation.

(iv) Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

(v) Professional liability and/or specialty insurance (medical malpractice,
engineers, architect, consultant, environmental, pollution, errors and
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omissions, etc.) insurance as applicable, with minimum limits of $1,0600,000
and annual aggregate of $2,000,000.

B. Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their interest may appear all applicable policies.

C. Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior written
notice to the County of any change, cancellation, or nonrenewal of the required insurance.

D. Certificate(s) of insurance shall identify the ITB number in the Description of Operations
section of the Certificate.

E. Certificate of insurance shall evidence a waiver of subrogation in favor of the COUNTY,
that coverage shall be primary and noncontributory, and that each evidenced policy includes a Cross
Liability or Severability of Interests provision, with no requirement of premium by the COUNTY.

F. Certificate holder shall be:

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.O. BOX 7800

TAVARES, FL 32778-7800

G. All self-insured retentions shall appear on the certificate(s) and shall be subject to approval
by the COUNTY. At the option of the COUNTY, the insurer shall reduce or eliminate such self-insured
retentions; or the CONTRACTOR shall be required to procure a bond guaranteeing payment of losses and
related claims expenses.

H. The COUNTY shall be exempt from, and in no way liable for, any sums of money, which
may represent a deductible or seif-insured retention in any insurance policy. The payment of such
deductible or self-insured retention shali be the sole responsibility of the CONTRACTOR and/or
subcontractor providing such insurance,

L. The CONTRACTOR shall be responsible for subcontractors and their
insurance. Subcontractors are to provide Certificates of Insurance to the COUNTY evidencing coverage
and terms in accordance with the Contractor’s requirements.

1. Failure to obtain and maintain such insurance as set out above will be considered a
breach of contract and may result in termination of the contract for default.

K. Neither approval by the COUNTY of any insurance supplied by the CONTRACTOR, nor
a failure to disapprove that insurance, shall relieve the CONTRACTOR of full responsibility of liability,
damages, and accidents as set forth herein.

7.4 Indemnity, The CONTRACTOR shall indemnify and hold the COUNTY and its agents, officers,
commissioners or employees harmless for any damages resulting from failure of the CONTRACTOR to
take out and maintain the above insurance. Additionally, the CONTRACTOR agrees for good and
valuable consideration in the amount of ten dollars ($10.00) to indemnify, and hold the Board of County
Commissioners, Lake County, Florida, and its officers, commissioners, employees and agents free and
harmless from and against any and all [osses, penalties, damages, settlements, costs, charges, professional
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fees or other expenses or liabilities resulting from the negligent act, error or omission of the
CONTRACTOR, its agents, employees or representative, in the performance of the CONTRACTOR’s
duties set forth in this Agreement.

7.5 Independent Contractor. The CONTRACTOR, and all its employees, agree that they shall be
acting as an independent contractor and shall not be considered or deemed to be an agent, employee, joint
venturer, or partner of the COUNTY. The CONTRACTOR shall have no authority to contract for or bind
COUNTY in any manner and shall not represent itself as an agent of the COUNTY or as otherwise
authorized to act for or on behalf of the COUNTY. Additionally, the CONTRACTOR warrants that it has
not employed or retained any company or person, other than a bona fide employee working solely for the
CONTRACTOR to solicit or secure this Agreement and that it has not paid or agreed to pay any person,
company, corporation, individual, or firm other than a bona fide employee working solely for the
CONTRACTOR any fee, commission, percentage, gift, or other consideration contingent upon on
resulting from the award or making of this Agreement.

7.6 Return of Materials. ~ Upon the request of the COUNTY, but in any event upon termination of
this Agreement, the CONTRACTOR shall surrender to the COUNTY all memoranda, notes, records,
drawings, manuals, computer software, and other documents or materials pertaining to the services
hereundet, that were furnished to the CONTRACTOR by the COUNTY pursuant to this Agreement.

7.7 Public Entity Crimes. A person or affiliate who has been placed on the convicted vendor list
following a conviction of a public entity crime may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity in excess of the threshold
amount provided in Florida Statutes, section 287.017 for Category Two for a period of thirty-six (36)
months from the date of being placed on the convicted vendor list.

7.8 Conflict of Interest. CONTRACTOR agrees that it will not engage in any action that would
create a conflict of interest in the performance of its obligations pursuant to this Agreement, or which
would violate or cause others to violate the provisions of Part III, Chapter 112, Florida Statutes, relating
to ethics in government. Further, CONTRACTOR hereby certifies that no officer, agent, or employee of
COUNTY has any material interest either directly or indirectly in the business of CONTRACTOR
conducted here and that no such person shall have any such interest at any time during the term of this
Agreement unless approved by the COUNTY.

7.9 Retaining Other Contractors. Nothing herein shall be deemed to preclude the COUNTY from
retaining the services of other persons or entities undertaking the same or similar services as those
undertaken by the CONTRACTOR or from independently developing or acquiring materials or programs
that are similar to, or competitive with, the services provided under this Agreement.

While the COUNTY has listed all major items which are utilized by County departments in conjunction
with their operations, there may be similar or ancillary items that must be purchased by the COUNTY
during the term of this Agreement. Under these circumstances, a County representative will contact the
CONTRACTOR to obtain a price quote for the similar or ancillary items. The COUNTY reserves the
right to award these ancillary items to the CONTRACTOR, another vendor based on the lowest price
quoted, or to acquire the items through a separate solicitation.

7.10  Accuracy. The CONTRACTOR is responsible for the professional quality, technical accuracy,
timely completion and coordination of all the services furnished hereunder. The CONTRACTOR shall,
without additional compensation, correct or revise any errors, omissions or other deficiencies in resulting
from the services provided herein.
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7.11  Additional Services. Services not specifically identified in this Agreement may be added to the
Agreement upon execution of a written amendment. The COUNTY reserves the right to award any
additional services to the CONTRACTOR or to acquire the items from another vendor through a separate
solicitation.

712  Right to Audit. The County reserves the right to require CONTRACTOR to submit to an audit
by any auditor of the COUNTY’s choosing. CONTRACTOR shall provide access to all of its records,
which relate directly or indirectly to this Agreement at its place of business during regular business hours.
CONTRACTOR shall retain all records pertaining to this Agreement and upon request make them
available to the COUNTY for three (3) complete calendar years following expiration of the Agreement.
CONTRACTOR agrees to provide such assistance as may be necessary to facilitate the review or audit by
the COUNTY to ensure compliance with applicable accounting and financial standards. This provision is
hereby considered to be included within, and applicable to, any subcontractor agreement entered into by
the CONTRACTOR in performance of any work hereunder.

If an audit inspection or examination pursuant to this section discloses overpricing or overcharges of any
nature by the CONTRACTOR to the COUNTY in excess of one percent (1%) of the total contract
billings, in addition to making adjustments for the overcharges, the reasonable actual cost of the
COUNTY’s audit shall be reimbursed to the COUNTY by the CONTRACTOR. Any adjustments and/or
payments which must be made as a result of any such audit or inspection of the CONTRACTOR’s
invoices andfor records shall be made within a reasonable amount of time, but in no event shall the time
exceed ninety (90) calendar days, from presentation of the COUNTY’s audit findings to the
CONTRACTOR.

7.13  Public Records.

A. All electronic files, audio and/or video recordings, and all papers pertaining to any
activity performed by the contractor for or on behalf of the COUNTY shall be the property of the
COUNTY and will be turned over to the COUNTY upon request. In accordance with Chapter 119,
Florida Statutes, each file and all papers pertaining to any activities performed for or on behalf of the
COUNTY are public records available for inspection by any person even if the file or paper resides in the
CONTRACTOR’s office or facility. The CONTRACTOR shall maintain the files and papers for not less
than three (3) complete calendar years after the Project/Service has been completed or terminated, or in
accordance with any grant requirements, whichever is longer. Prior to the close out of the contract, the
CONTRACTOR shall appoint a records custodian to handle any records request and provide the
custodian’s name and telephone number(s) to the Contracting Officer.

B. Any copyright derived from this Agreement shall belong to the author. The author and
the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty free rights to use any
and all information provided by the CONTRACTOR in any deliverable and/or report for the COUNTY’s
use which may include publishing in COUNTY documents and distribution as the COUNTY deems to be
in the COUNTY’s best interests. If anything included in any deliverable limits the rights of the COUNTY
to use the information, the deliverable shall be considered defective and not acceptable and the
CONTRACTOR will not be eligible for any compensation.

C. Pursuant to Section 119.0701, Florida Statutes, the CONTRACTOR shall comply with
the Florida Public Records’ faws, and shall:

1. Keep and maintain public records required by the COUNTY to petformn the services
identified herein.
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2. Upon request from the COUNTY’s custodian of public records, provide the COUNTY
with a copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided for by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the CONTRACTOR does not
transfer the records to COUNTY.

4. Upon completion of the contract, transfer, at no cost, to the COUNTY all public records
in possession of the CONTRACTOR or keep and maintain public records required by the
COUNTY to perform the service. If the CONTRACTOR transfers all public records to the
COUNTY upon completion of the contract, the CONTRACTOR shall destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure
requirements. If the CONTRACTOR keeps and maintains public records upon completion of the
contract, the CONTRACTOR shall meet all applicable requirements for retaining public records.
All records stored electronically must be provided to the COUNTY, upon request from the
COUNTY’s custodian of public records, in a format that is compatible with the information
technology systems of the COUNTY.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT LAKE COUNTY PROCUREMENT SERVICES, 352-343-
9839, 315 W. MAIN STREET, TAVARES, FLORIDA 32778,
bschwartzman@lakecountyfl.gov.

Failure to comply with this subsection shall be deemed a breach of the contract and enforceable as set
forth in Section 119.0701, Florida Statutes.

7.14 Force Majeure. The parties will exercise every reasonable effort to meet their respective
obligations hereunder, but shall not be liable for delays resulting from force majeure or other causes
beyond their reasonable control, including, but not limited to, compliance with any Government law or
regulation, acts of nature, acts or omissions of the other party, Government acts or omissions, fires,
strikes, national disasters, wars, riots, transportation problems and/or any other cause whatsoever beyond
the reasonable control of the parties. Any such cause will extend the performance of the delayed
obligation to the extent of the delay so incurred.

7.15  Business Hours of Operation. Unless otherwise specified in the technical specifications, all work
performed shall be accomplished between the hours of 8:00 A.M. and 5:00 P.M., Monday through Friday,
and no work shall be performed on Saturdays, Sundays, or County Holidays, unless permission to work
has been requested in writing by the CONTRACTOR and approval, in writing, has been granted by the
COUNTY. Request for permission to work must be received by the COUNTY no less than two (2) days
prior to the requested workday. The exception to this pre-approval requirement would be in the case of
an emergency in which the emergency specification as outlined in General Terms and Conditions, Section
3, Emergencies, would apply. County Holidays are as follows: New Year’s Day; Martin Luther King, Jr.
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Day; Presidents’ Day; Memorial Day; Independence Day; Labor Day; Veteran’s Day; Thanksgiving Day;
Day after Thanksgiving; and Christmas Day.

Special schedules may be established if necessary because of problems with noise or similar difficulties
affecting other County facilities, County operations, or citizens in homes or buildings/rooms adjacent to
the work being completed. When the CONTRACTOR requests and is approved for Saturday, Sunday or
Holiday work, the COUNTY may assess the CONTRACTOR the sum of Two Hundred Fifty Dollars
($250.00) per man per day for each Saturday, Sunday or recognized Holiday worked or planned to work.
These fees will be deducted from the final invoice.

7.16 Minimum Wape. The wage rate paid to all laborers, mechanics and apprentices employed by
CONTRACTOR for the work under the Apgreement shall not be less than the prevailing wage rates for
similar classifications of work as established by the federal government and enforced by the U.S.
Department of Labor, Wages and Hours Division, and Florida’s Minimum Wage requirements in Article
X, Section 24(f) of the Florida Constitution and enforced by the Florida Legislature by statute or the State
Agency for Workforce Innovation by rule, whichever is higher.

7.17  Protection of Property. All existing structures, utilities, services, roads, trees, shrubbery and
property in which the COUNTY has an intetest shall be protected against damage or interrupted services
at all times by the CONTRACTOR during the term of this contract, and the CONTRACTOR shall be
held responsible for repairing or replacing damaged property to the satisfaction of the COUNTY which is
damaged by reason of the CONTRACTOR’s operation on the property. In the event the CONTRACTOR
fails to comply with these requirements, the COUNTY reserves the right to secure the required services
and charge the costs of such services back to the CONTRACTOR. All items damaged as a result of
CONTRACTOR or subcontractor operations belonging to third parties, such as but not limited to:
sidewalks, irrigation, curbs, pipes, drains, water mains, pavement, mail boxes, turf, signs, or other
property shall either be repaired or replaced by the CONTRACTOR, at the CONTRACTOR’s expense, in
a mannet prescribed by, and at the sole satisfaction of the COUNTY.

Furthermore, if the Project/Service is to be completed within COUNTY facilities, the CONTRACTOR
shall be responsible for repairing or replacing any portion of any COUNTY facility, whether interior or
exterior, damaged by reason of the CONTRACTOR’s operation within the property. In the event the
CONTRACTOR fails to comply with these requirements, the COUNTY reserves the right to secure the
required services and charge the costs of such services back to the CONTRACTOR.  All items within a
facility belonging to third parties, or to commissioners, officers, employees, leasees, invitees, or agents of
the COUNTY, including but not limited to personal items and/or furniture shall either be repaired or
replaced by the CONTRACTOR, at the CONTRACTOR’s expense, in a manner prescribed by, and at the
sole satisfaction of the COUNTY.

7.18 Risk of Loss. The CONTRACTOR assumes the risk of loss of damage to the COUNTY’S
property during possession of such property by the CONTRACTOR, and until delivery to and acceptance
of that property to the COUNTY. The CONTRACTOR shall immediately repair, replace or make good
on the loss or damage without cost to the COUNTY, whether the loss or damage resuits from acts or
omissions, negligent or otherwise, of the CONTRACTOR or a third party.

7.19  Accident Notification. If in the course of completing work as part of this Agreement there is an
accident that involves the public, the CONTRACTOR shall as soon as possible inform the COUNTY of
the incident by telephone. The CONTRACTOR shall follow up in writing within two (2) business days of
the incident. If Law Enforcement was involved and has written a report, the CONTRACTOR shall
forward a copy of the report to the COUNTY.
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Article 8. Miscellaneous Provisions

8.1 This Agreement is made under, and in all respects shall be interpreted, construed, and governed
by and in accordance with, the laws of the State of Florida. Venue for any fegal action resulting from this
Agreement shall lie in Lake County, Florida.

3.2 Neither party may assign any rights or obligations under this Agreement to any other party unless
specific written permission from the other party is obtained.

8.3 The captions utilized in this Agreement are for the purposes of identification only and do not
control or affect the meaning or construction of any of the provisions hereof.

8.4 This Agreement shall be binding upon and shall inure to the benefit of each of the parties and of
their respective successors and permitted assigns.

8.5 This Agreement may not be amended, released, discharged, rescinded or abandoned, except by a
written instrument duly executed by each of the parties hereto.

8.6 The failure of any party hereto at any time to enforce any of the provisions of this Agreement will
in no way constitute or be construed as a waiver of such provision or of any other provision hereof, nor in
any way affect the validity of, or the right thereafter to enforce, each and every provision of this
Agreement.

8.7 During the term of this Agreement the CONTRACTOR assures the COUNTY that it is in
compliance with Title V11 of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights Act of
1992, in that the CONTRACTOR does not on the grounds of race, color, national origin, religion, sex,
age, disability or marital status, discrimination in any form or manner against the CONTRACTOR
employees or applicants for employment. The CONTRACTOR understands and agrees that this
Agreement is conditioned upon the veracity of this statement of assurance.

8.8 The CONTRACTOR shall at all times comply with all Federal, State and local laws, rules and
regulations.

8.9 The employee(s) of the CONTRACTOR shall be considered at all times its employee(s) and not
an employee(s) or agent(s) of the COUNTY. The CONTRACTOR shall provide employee(s) capable of
performing the work as required. The COUNTY may require the CONTRACTOR to remove any
employee it deems unacceptable.

8.10  Any individual, corporation, or other entity that attempts to meet its contractual obligations with
the COUNTY through fraud, misrepresentation or material misstatement, may be debarred for up to five
(5) years. The COUNTY as a further sanction may terminate or cancel any other contracts with such
individual, corporation, or entity. Such individual or entity shall be responsible for all direct or indirect
costs associated with termination or cancellation, including attorney’s fees.

8.11  With the consent of the CONTRACTOR, other agencies may make purchases in accordance with
the contract. Any such purchases shall be governed by the same terms and conditions as stated herein
with the exception of the change in agency name. In addition, although this solicitation is specific to a
County Department, it is agreed and understood that any County department may avail itself of this
contract and purchase any and all items specified herein at the contract price(s) established herein. A
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contract modification shall be issued by the County identifying the requirements of the additional County
department(s).

8.12 The CONTRACTOR shall act as the prime contractor for alf required items and services and shall
assume full responsibility for the procurement and maintenance of such items and services. The
CONTRACTOR shall be considered the sole point of contact with regards to all stipulations, including
payment of all charges and meeting all requirements of this Agreement. All subcontractors will be
subject to advance review by the COUNTY in terms of competency and security concerns. No change in
subcontractors shall be made without consent of the COUNTY. The CONTRACTOR shall be
responsible for all insurance, permits, licenses and related matters for any and all subcontractors. Even if
the subcontractor is self-insured, the COUNTY may require the CONTRACTOR to provide any
insurance certificates required by the work to be performed.

8.13 The CONTRACTOR shall either be registered or have applied for registration with the Florida
Department of State in accordance with the provisions of Chapter 607, Florida Statutes.

8.14  The invalidity or unenforceability of any particular provision of this Agreement shall not affect
the other provisions hereof, and this Agreement shall be construed in all respects as if such invalid or
unenforceable provisions were omitted.

8.15  Whetever provision is made in this Agreement for the giving, service or delivery of any notice,
statement ot other instrument, such notice shall be in writing and shall be deemed to have been duly
given, served and delivered, if defivered by hand or mailed by United States registered or certified mail or
sent by facsimile, addressed as follows:

If to CONTRACTOR: If to COUNTY:

Shawn B. Thomas, Vice President County Managet

Leesburg Concrete Company, Inc. County Administration Buiiding
1335 Thomas Avenue 315 West Main Street, Suite 308
Leesburg, FL. 34748 Post Office Box 7800

Tavares, Florida 32778-7800
Fax: 352-343-5618

Each party hereto may change its mailing address by giving to the other party hereto, by hand delivery,
United States registered or certified mail notice of election to change such address.

Article 9, Scope of Agreement

9.1 This Agreement is intended by the parties hereto to be the final expression of their Agreement,
and it constitutes the full and entire understanding between the parties with respect to the subject hereof,
notwithstanding any representations, statements, or agreements to the contrary heretofore made. Any
items not covered under this contract will need to be added via written addendum, and pricing negotiated
based on final specifications.

9.2 This Agreement contains the following Attachments, all of which are incorporated herein:
Attachment A Scope of Services
Attachment B Addendums
Attachment C Pricing
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ATTACHMENT A: SCOPE OF SERVICES

Provide and Install Pre-Cast Concrete Restrooms and Other Buildings
Generai

The awarded contractor shall provide, furnish, and install precast concrete restrooms and other
building(s) as individually ordered by the County and in accordance with all direction included
in Attachment 2 of this solicitation. The structures shall be delivered and placed on a contractor-
provided stone foundation constructed in full accordance with manufacturer’s recommendations.
The building is to be provided to the contractor by the manufacturer, in conformance with the
manufacturer’s structural requirements, with all necessary openings specified by contractor.

Although this effort is primarily focused on structures to be installed at Lake County parks, the
resulting contract may be utilized by other Lake County government departments.

All work under the contract shall be performed in conformance with all aspects of this Scope of
Services and the drawings and specifications provided at Attachment 2.

Although a specific manufacturer and specific model designations are stated in Attachment 2, the
County will consider equal products from alternate sources in the manner described in
solicitation provision 1.24. In addition, vendors proposing alternate products are to provide
engineering calculations/drawings designed and scaled by a professional engineer licensed to
practice in the State of Florida in support of any proposed alternate structure.

Estimated Permit Fees for the Proposed Work Stated Above.

For each pre-fabricated (modular) building, the fees are estimated at the following levels
presuming each installation falls under County jurisdiction.

Given a square footage of 228 square foot the structures should fall under the commercial
minimum of $150.00 for the structure, $75 for the plumbing and the OTF/Trust fees of $9.00.
The estimated per unit permit fee totals $231.76.

The Building Services Division will need plans for review before issuing permits. This process is
nmore than a one day turn around, For questions regarding building permits please contact
Building Services Division at (352) 343-9633.
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Section 1

Finish Options

Split Face Block

Stucco

Barn Board

R

Lap Siding
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SECTION 2

Precast Concrete Buildings

Specifications for the Precast Concrete Building

Drawing 1: 10° x 12’ x 8'h storage building layout and elevation
Drawing 2: 30 x 8’ x 8'h dugout layout and elevation

Drawing 3: 31" x 8’ x 8’h dugout with storage layout and elevation
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PRECAST CONCRETE BUILDING
SPECIFICATION SHEET

PAAT 1 - GENERAL
1.01 SUMMARY
Contractor or manufacturer to furnish a tum-key precast concrete building to be brought to the site in assembled
maodules or site assembled depending on size and set upon a level and compacted granular rock sub-base with up to
a 100 ton crane, all included in the bid price. All site clearing and rough grading to within 6 itiches of level are done
by ownet, excavation for sub-base to he done by confractor or manufacturer. To be an EasiSet/EasiSpan Building as
manufactured by Leesburg Concrete Conipany Incorporaled. Contractor or Manufacturer will pull alt permits and
connect to utilities, if any, that are stubbed no more than 25’ from the desired install location: utilities located further
than 25 will be individually negotiated.
102 QUALITY ASSURANCE

A. Flotida DBPR insignia required, Section 553, Part | F.S.

B, ACI-318-08, “Building Code Requirements for Reinforced Concrete’. Concrete Reinforcing Institute,
“Mauual of Standard Practice”.

C. ANSI/ASCE-7-10 “Building Code Requirement for Minimum Design Loads in Buildings and Other
Structures™,

D, MMorida Building Code 2014
E. 1BC 2042

F. Concrete Reinforcing istitute, “Manual of Standard Practice”.

G. UL-752 test method levet 5 for bullet resistance on concrete surfaces, certified by an independent ballistic
{aboratory.

H. Fabricator must be a cenified producer/member of The National Precast Concrete Association (NPCA),

L. Noalternate building designs to the pre-engineered building as produced by Leesburg Concrete wilt be
allowed unless pre-approved by the owner 10 days pricr to the bid date,

1.03 DESIGN REQUIREMENTS
A.  Design Loads
1. Seistic Design Category 'C', inportance Factor L
2. Standard Live Roof Load - 60 PSF
3. Standard Floor Load — 250 PSF {if precast ficor provided by building rmanufacturer)
4. Standard Wind Loading - ASCE 7-10 conforming to geographic area.
B. Roof: To be post tensioned. The roof shafl extend 4” beyond the walt panel and have a tumdown design
which extends 3" below the top edge of the wali paneis to prevent water migration into the building along

the top of wall panels.

C. Floor - The floor is provided with the precast buitding and the walls sit on top of the floor with tie floor
extending to the edge of the walls for additional strength. Floor shoutd be a minimum of 5 inches thick
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and have a looped post tension cable. Floor will have a &%" recessed keyway around the perimeter to
accept the walls so as to form a physical water harrier.

1.04 SUBMITTALS
A. Drawings and calculations seated by a professional engineet, licensed to
practice i tie stale where the project is focated, shall be submitted for approval.
B, Manufacturer 1o provide cut sheets on all attached fixtures.
PART 2 - PRODUGTS
2,01 MATERIALS
A. Concrete: Steelreinforced, 5000 PSI minimum 28-day compressive strength,
B. Reinforcing Steel: ASTM AG15, grade 60 unless otherwise specified.

C. Posttensioning Strand: Roof and floar shall be post-tensioned with a 41K polystrand CP50, .507, 270 KSI,
7T-wire strand post tension cable, enclosed within a greased plastic sheath (ASTM A416).

D. Caulking: All joints between panels shall be caulked on the exterior and interior surface of the joints.
Caulking shall be SIKAFLEX-1A elastic sealant or equal. Exterior caufk joint to be 3/8" x 3/8” square so
that sides of joint are paraliel for correct caulk adhesion,

E. Vents: Two screened aluminum vents to be cast in rear wall, Vents shall lye SUNVENT 8"x16"with bug
screen, or equal

F. Pane! Connections: All panel connections shall be welded together utilizing imbedded weld plates with
Nelson anchors. Assembly shall be welded by a certified welder,

2.02 ACCESSORIES

Doors and Frames: Shall comply with Steet Door Institute “Recommended Specifications for Standard Steel Doars
and Frames™ {SDI-100), and as herein specified. The building may be equipped with double 30" x 6'8" x 1-3/4", 18-
gauge galvanized/insulated CECO imperial right hand reverse metal doors with 16-gauge galvanized frames, or equal.

Doors and frames shall be bonderized and painted one coat of rust inhibitive primer and one finisi coat of enamel
paint.

A. Door Hardware:

1. Handle: Yate 8822 Mortise Lever Lockset

2. Hinges: PB-31/NRP/26D 4 ¥2" x 4 3" {(chrome-piated with nenremovabie hinge pins), 3 per door
or equal.

3. Lock Set: PDQ Industries KRL16 - 32D (stainless steel finish} or equak.

4. Surface Bolt, Upper: Cal-Royal 0459014260 {5atin chrome finish} or equal.
5. Surface Bolt, Lower: Cal-Rayal 04590.1426D (satin chrome finish) or equal.
6. Removable Astragal: A4441/68R or equal, optional.

7. Threshold: Nationat Guard 897v60 raised interior, extruded aluminum threshold with neoprene
seal or equal.
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SECTION 3

Precast Concrete Dry Vault Restrooms

Specifications for the Precast Concrete Dry Vault Restroom
Drawing 4: Blue Ridge Single Dry Vault Restroom
Drawing 5; Sierra Outback Double Dry Vauit Restroom
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PRECAST CONCRETE DRY VAULT RESTROGM

SPECIFICATION SHEET

PART 1 - GENERAL

1.01 SUMMARY

Contractor or manufacturer to furnish a turnkey precast concrete dry vauit restroom. Building to be brought to the
site in assembled modules and set upon a level and compacted granular rock sub-base with up to a 100 ten craae, ali
included in the bid price Al site clearing and rough grading to within 6 inches of level are done by owner, excavation
for restroom vaults to be done by contractor or manufacturer, To be an EasiSet/EasiSpan Buifding as manufactured
by Leeshtrg Concrete Company Incorporated. Contractor or Manufacturer will putl all permits and connect to utilities,
if any, that are stubbed no mote than 25" from the desired install location: utilities located further than 26" will be
individually negotiated.

102 QUALITY ASSURANCE

A.

B.

Tokida DBPR nsignia required, Section 553, Part | I.5.

ACI-31808, “Building Code Requirements for Reinforced Concrete™. Concrete Reinforcing Institute,
“Manuai of Standard Practice™.

ANS1/ASCE-7-10 “Buifding Code Requirement for Minimeum Design Loads in Buildings and Other
Structures™.

Florida Building Code 2014
{BC 2012
concrete Reinforcing institute, “Manual of Standard Practice™

UL-752 test method level 5 for bullet resistance on concrete strfaces certified by an independent ballistic
laboratory.

Fabricator must be a cerlified producer/member of The National Precast Concrete Association (NPCA),

No afternate building designs to the pre-engineered building as produced by Leesburg Concrete will be
allowed unless pre-approved by the owaer 10 days pricr to the bid date.

103 DESIGN REQUIREMENTS

A. Design Loads

1. Seismic Design Category *C’, importance Factor 1
2. Standard Live Roof Load - GO PSF
3. Standard Floor Load ~ 250 PSF {if precast floor provided by building manufacturer)

4. Standard wind Loading - ASCE 7-10 conforming to geographic area,

5. Designed to meet the requirements of the Americans
with Disabilities Act Requirements and Uniform Federal Accessibility Standard including as of the
date of these specifications.

6. Incorporates all design aspects of Sweet Smetling
Technology (85T} as oullined by Brian Cook for the U. 5. Forest
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B.

D.

Service. SST equals Fresh Air Naturally (FAN) by Easi-Set Industries. (“in Depth Design and
Maintenance Manual for Vault Toifets” — july 1991 - Publication No. 9123 1601)

7. Has one ot two, one-piece vault(s} unit(s) to support the entire building, with a one piece floor unit
with a 150 p.s.f. lead capacity.

Roof: To e post tensioned. The roof shall extend 4" beyond the wall pane! and have a tumdown design
which extends ¥2" below the top edge of the wall panels to prevent water niigration into the buiiding along
the top of wall panels.

Floor — The floor covers the entire footprint of the holding tanks and the walls sit on top of the floor with
the floor extending to the edge of the walts for additional strength. Floor should he a minimum of 5
inches thick and have a looped post tension cable. Floor will have a 12" recessed keyway around the
perimeter to accept the walls so as to form a physical water barrier.

Valilt - Precast Concrete vauit
1. Plate for vault cleanout cover will be 4™ thick diamond plate steel, Lid will be configured so that
it can be locked with a padiock. Lid will be designed to resist surface runoff penetration into the
vault. A neoprene gasket will be provided azound the entire perimeter of the lid to provide an
airtight seal.

2. Vault Coating - A USFS approved black Bituthene coatings as outlined in the (in Depth Design
and Maintenance Manuat for Vault Toilets” - Fuly 1991 — Publication No, 9123 1601} will be
applied to the interior walls and the bottom of the building floor which prevents hydrogen sulfite
gas from attacking the conctete.

3, Sealant between vault and toilet floor to be 17x1" Butyl Rubber Sealant. A septic tank grade
neoprene gasket is also applied in hetween the holding tanks and toor to seal the joint.

1.04 SUBMITTALS

A. Drawings and calculations sealed by a professionat engineer, licensed to

practice in the state where the project is located, shali be submitted for approval.

B. Manufacturer to provide cut sheets on all attached fixtures.

PART 2 - PRODUCTS

2,04 MATERIALS

A,
.

C.

Concrete: Steel-reinforced, 5000 PSI minimum 28-day conipressive strength,
Reinforcing Steel: ASTM AGLS, grade 60 untess otherwise specified.

Post-tensioning Strand: Roof and floor shall be post-tensioned with a 41K polystrand CP50, .507, 270 HSI,
7-wire strand post tension cable, enclosed within a greased plastic sheath (ASTM A416).

Caulking: All joints between panets shall be caulked on the exterior and interior surface of the joints.
caulking shall be SIKAFLEX- LA elastic sealant or equak. Exterior caulk joint to be 3/8" x 3/8" square so
that sides of joint are paraliel for correct caulk adhesion.

vents: Twa screened aluminum vents fo be cast in rear wall. vents shall be SUNVENT 8716 with bug
screen, of equak.

Panel Connections: All panel conneciions shall be welded together utitizing imbedded weld plates with
Nelson anchors. Assembly shal! be welded by a certified welder.
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SECTION 4

Precast Concrete Plumbed Restrooms

Specifications for the Precast Concrete Plumbed Restroom
Drawing 6: Logan Single Plumbed Restroom

Drawing 7: Carson Double Plumbed Restroom

Drawing 8: Sierra Outback Double Plumbed Restroom

Drawing 9: Northiake Triple Plumbed Restroom

Drawing 10: The Volusia 6 stall Plumbed Restroom

Drawing 11: 20° x 24’ x B’h Concession with Four Stall Restroom
Drawing 12: 24" x 30" x 8'h Concession with Fight Stall Restroom
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PREGAST CONCRETE PLUMBED RESTROOM
SPECGIFICATION SHEET
PART 1 - GENERAL
101 SUMMARY
Contractor or manufacturer to fumish a tum-key precast concrete plumbed restroom to be brought to the site in
assensbled modules ot site assenibled depending on size and set upon a level and compacted granular rock sub-base
with up 10 a 100 ton crane, all included in the bid price. All site clearing and rough grading to within 6 inches of level
are done by owner, excavation for restroom sub-hase to be done by contractor or manufacturer. To be an
EasiSet/EasiSpan Building as manufactured by Leesburg Concrete Company Incerporated, Contractor or
Manutacturer will pull all permits and connect to utilities, if any, that are stuhbed no more than 25’ from the desired
install location; utilities located further than 25" will be individually negotiated.
1.02 QUALITY ASSURANCE
A. Tlorida DBPR Insignia required, Section 553, Part i I.5.

B. ACl-31808, “Building Code Requirements for Reinforced Concrete™. Concrete Reinforcing institute,
“Manual of Standard Practice™.

C. ANSI/ASCE-7-10 “Building Code Requirement for Minimum Design Loads in Buildings and Other
Structures’™

D. Florida Building Code 2014
E. 1BC 2012
F. Concrete Reinforcing institute. *Manual of Standard Practice™.

G. UL-752 test method level 5 for buliet resistance on concrete surfaces, certified by an independent bailistic
laboratory.

H. Fahricator must be a certified producer/member of The National Precast Concrete Association (NPCA).

1. No alternate building designs to the pre-engineered building as produced by Leesburg Concrete will be
allowed uniess pre-approved by the owner 10 days prior to the bid date.

1.03 DESIGN REQUIREMENTS
A. Design Loads
1. Seismic Design Category *C', Importance Factor 1

2. Standard Live Roof Load — 60 PSF

3, Standard Floor Load - 250 PSF (if precast toor provided by buitding manufacturer)
4. Standard wind Loading — ASCE 7-10 conforming to geographic area.
5. Designed to meet the requirements of the Americans

With Disabilities Act Requirements and Uniform Federal Accessibility Standard including as of
the date of these specifications.

B. Roof: To he post tensioned. The roof shall extend 47 beyond the wall panet and have a turndown design
which extends 2" below the top edge of the wall panels to prevent water migration into the buitding
along the top of wall panels.
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€. Floor - The floor is provided and the walls siton tep of the floor with the fioor extending to the edge of
the walls for additional strength, Floor should be a minimun of 5 inches thick and have a looped post
tension cable. Floor will have a 2" recessed keyway around the perinteter to accept the walls 50 as to
fornt a physical water barrier.

1.04 SUBMITTALS

A. Drawings and calculations sealed by a professional engineer, licensed to
practice in the state where the project is located, shall be submitted for approval.
B. Manufacturer to provide cut sheets on all attached fixtures.

PART 2 - PRODUCTS

2.01 MATERIALS

A.

B.

2,02 ACCESSORIES

Concrete: Steebreinforced, 5000 PS| minimum 28-day compressive strength.

Reinforcing Steel: ASTM A615, grade 60 unfess otherwise specified.

Post-tensioning Strand: Roof and floor shall be post-tensioned with a 41K polystrand CP50,.507, 270 U,
7-wire strand post tension cable, enclosed within a greased plastic sheath (ASTM A416).

Caulking: Al joints between panels shall be cauiked on the exterior and interior surface of the joints.
Cautking shalt be SIKAFLEX-LA elastic sealant or equal. Extetior cauil joint to be 3/8" x 3/8" square so
that sides of joint are parailel for correct caulk adhesion.

Vents: Two screened aluminum vents to be cast in rear wall. Vents shalf be SUNVENT 8™x16"with bug
screen, or equal

Panel Connections: Al panel connections shatl be welded together utilizing imbedded weld plates with
Nelson anchars. Assembly shall he welded by a certified welder.

1

WO ND D WN

EES

2,03 FiNISHES

A

Doors and Frames: 16 gauge galvanized 3068 HM door and frame, 4 7/8" throat, Schlage ND
series heavy duty grade L cylindrical fockset and LCN series L Closer surtace mosunted. Al
doors and frames are in accordance with NOA 10-0209.07

ADA Stainless Steel Mirror

Toilet tissue dispenser Bobrick model # BOB-2740

Grab bar 36" Bobrick nodel # B 5806.99x36.

Grab bar 42” Bobrick model # B 5806.99x42,

Soap Dispenset by Hobrick model # BOB B-2112

wall mounted trash can by Bobrick model # B0B-279

Coor signs by Hiliman with Braille, Men, Women, Family

Stainless steel Acorn Engineering wall mounted rectangular lavatory sink 207 x 22" model #
19531 09 without valves,

. Chicago Faucet modet number 857-E12-665PSHABCP.

. Stainless steel Acorn Engineering wail nounted rear discharge toilet modei § 1675
. Sloan Royal Flushometer mantat flush valve,

13,

Sofatube 160 DS 10" skylight in each restroom.

Interior of Building: Smooth form finish on alt interior panel surfaces.

B. Exterior of Building shall be forn lined finished in a patten selected from the Lake County Building Finish
options page and noted on the drawings.
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SECTION 5

Site Assembled Precast Panelized Building

specifications for the Site Assembled Precast Panelized Building
Drawing 13: 20’ x 24" p.43
Drawing 14: 20’ x 30" p.44
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SITE ASSEMBLED PRECAST CONCRETE BUILDING

SPECIFiCATION SHEET

PART 1 - GENERAL

1.01 SUMMARY

Contractor or Manufacturer to furnish a tum-key site assembled precast concrete building and set it upon a level and
compacted granular rock sublrase with up to a 100 ton crane, alt included in tiie bid price. All site clearing and rough
grading to within & inches of leve! are done by owner, excavation for sub-base to he done by contractor or
manufacturer. To be an EasiSet/FasiSpan Building as manufactured by Leesburg Concrete Comparny Incorporated.
Contractor or Manufacturer wilf pull aff permits and conect to utilities, if any, that are stubbed no more than 25’ from
the desired install location; wtilities located further than 25" will be individually negotiated.

1.02 QUALITY ASSURANCE

A.

ACI-318-08, “Building Code Requirements for Reinforced Concrete”. Concrete Reinforcing
institute. “Manual of Standard Practice™,

ANSI/ASCE-7-10 “Building Code Requirement for Minimum Design Loads in Bulldings and Other
Structures”.

Morida Building Code 2014
18C 2012

Concrete Reinforcing Institute. “Manual of Standard Practice”.

UL-752 test method tevel 5 for hullet resistance on concrete suraces, certified by an independent ballistic
laboratory.

Fabricator must be a cerlified producer/mentber of The National Precast Concrete Association (NPCA).

No alternate building designs to the pre-engineered building as produced by Leeshurg Concrete will be
allowed unfess pre-approved by the owner 10 days prior to the bid date.

1.03 DESIGN REQUIREMENTS

Easi-Span roof and floor sections are fabricated in 10" widths and 20 or 24 foot fenglhs using a tri-beam post
tensioning system.
A. Design Loads

1. Seismic Design Category °C’, Importance Factor 1

2. Standard Live Roof Load — 60 PSF

3, Standard Floor Load - 250 PSF (if precast fioor provided by building manufacturer)

4, Standard Wind Loading — ASCE 7-10 conforming to geographic area.
Roof: Roof panel incorporates a tri-beam post tensioned system that has a niinimur of 8 stope from
peak to edge. Fach panel to be post tensioned. The roof shali extend 4™ beyond the wall panel and have
a tumdown design which extends %" below the top edge of the wall panels to prevent water migration

into the building atong top of wall panels. Roof shall also have an integral architectural tibbed edge.

1. Option: If indicated on contract drawings, building can he made expandable with a removable
ribbed fascia panel. End wall and roof must have imbeds to aflow post-tensioning of additional
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sections onto existing structure without de-tensioning the existing structure. Roof slabs must be
designed to span the free area without internal support for intermediate madules without end
walls.
C. Keyway Roof and Hoor Joints: Grout in keyways above cast in rubber Durajoint water stop with SikaFlex
Floor panel or contractor supptied C1.P slab must have a 2" step-down around the entire perimeter to
prevent water migration into the building afong the bottom of walt panels.
104 SUBMITTALS
A. Drawings and cafculations sealed by a professional engineer, licensed to

practice in the stale where the project is focated, shall be submitted for approval.
B. Manufacturer to pravide cut sheels on all attached fixtures.

PART 2 - PRODUCTS
2.01 MATERIALS

A. Concrete: Steel-reinforced, 5000 PSHminimum 28-day compressive strengtih.

B. Reinforcing Steel: ASTM AGLS, grade 60 unfess otherwise specified.

C. Posttensioning cable shall be 4:1K palystrand CP50, 50", 270 KS1, 7-wire strand, enclosed within a
greased plastic sheath {ASTM A4.L6), There will be a minimum of three post-tensioning cables connecting
roofs and fioors together to provide a watertight monolithic diaphragm.,

D. Caulking: Ali joints between panels shall be caulked un the exterior and interior surface of the joints.
Caulking shall be SIKAFLEX-1A elastic sealant or equat. Exterior caulk joint to he 3/87 x 3/8” square so

that sides of joint are parallel for correct caulk adhesion.

E. Optional vents: Two screened aluminum vents to be cast in rear wall. vents shall be SUNVENT 8"x16"with
bug screen, or equat

F. Panel Connections: All pane! connections shall be welded together utilizing imbedded weld plates with
Nelsan anchors. Assembly shall be welded by a certified welder.

2.02 ACCESSORIES

A. Doors and Frames: Shalt comply with Steel Door Institute “Recommended Specifications for Standard
Steel Doors and Frantes” {SDI-100), and as herein specified. The building may be equipped with doubie 3'-
0" x 68" x 1-3/4", 18 gauge galvanized/insilated CECO imperial right hand reverse metal doors with 16-
gauge galvanized frames, or equal. Doors and frames shall be bonderized and painted one coat of rust
inhibitive primer and one finish coat of enamel paint.

B. Door Hardware:

1. Handle: Yale 8822 Morlise Lever Lochset

2. Hinges: PB-31/NRF/26D 4 12" x 4 3%" (chrome-plated with ronremovable hinge pins), 3 per door
or equal.

3. Lock Set: PDQ industries KR1L6 — 32D {stainless steel finish} or equal.
4. Surface Bolt, Upper: Cal-Royal 0459014260 (satin chrome finish) or equal.

5. Surface Bolt, Lower: Cal-Royal 045901426 (satin chrome finish} or equat.
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6. Removable Astragal: A4441/6BR or equal, optional.

7. Threshold: Nationat Guard B9TV60 raised interior, extruded afuminum threshold with neoprene
seal or equat.

B. Door Holder: Glynn-Johason 904H US32D (stainless steel finish), overhead slide type surface
mourted door holder or equal.

9. Drip Cap: National Guard 16D72 or equal.

10. Door Stop: Ives 445B26D {Inactive {eaf only) or equal.

C. (1) Solatube 160 DS 107 skylight.

2.03  FINISHES
A. Interior of Building: Smooth forn: finish on all iterior panel surfaces.

B. Extetior of Building shali be fom fined finished in a pattern sefected front the Lake County Building Finish
Options page and noted on the drawings.

C. Paint: 'L coat of Loxon primer and two coats of Duracraft paint in owner's choice of exterior color. tnside
walls to be painted in white, floor to be painted in Sherwin Willianis HC Stlver Gray # 124,

PART 3 - EXECUTION

3,01 SITE PREPARATION REQUIREMENTS (Field assembled on cast-inplace floor)

OPTIONAL; Slab on grade 1o be designed by Engineer of Record and poured by others te a miimum 6" thick and
4,000 psi steel reinforced concrete. Slab to he level within 1/8 In both directions and capable of supporting loads
imposed by the structure, with a %" step-down along the perinseter edge.

9.02 SITE PREPARATION (Field assembiled on precast floor system}

A. EASI-SPAN® huilding shall bear fully on a crushed stone base that is af least one foot larger in all
directions than the footprint of the building.

B. Stone shal! be a minimunt of 4” thick or down to fism sub grade, The vertical soil capacity under stone
shall be compacted to have minimuin bearing of 1,500 peunds per square foot. Stone shall be 3/8" ot
smalter and must be screeded level within %" in both directions, Stone shall be piaced within a perimeter
farm with flat and levet top edge for screeding. Forming material shall remain around stone after the
huifding is set.

C. The crushed stone base shall be kept within the confines of the soil or perimeter form. Do not aflow the
base to hecome unconfined so that it may wash, erode, or otherwise be undermined.

OR

If building is placed on pavement or concrete slab, substrate below pavement or sfab must have a verticat sotl
capacity of 1,500 pounds per sguare foot. Place stone or sand to L" ahave highest point of area where building
will be placed and at least 10" wide all around the buitding footprint. Retain stone or sand with a perimeter form
to prevent the material from washing out.
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LAKE COUNTY

FLORIDA
OFFICE OF PROCUREMENT SERVICES PHONE: (362} 343-8639
215 WEST MAIN STREET, SUITE 441 FAX:  (352) 343-8472
PO BOX 76800 .
TAVARES FL 32778-7800 www lakegovemment.oom
ADDENDUM NO. L

Date: March 29,2016
Invitation to Bid (ITH) 16-0214
Provide and Install Pre-cast Concrete Restrooms and Gther Buildings
1t is the vendot®s responsibility to ensurc their receipt of all addenda, and to clearly acknowledge
all addenda within their initial bid response. Acknowledgement may be confirmed sither by
inoclusion of n signed copy of this addendum with the initial bid response, or by complotion snd
refurn of the addendum acknowledgement section of the solicitation. Failure to acknowledge each
addendum mpy prevent the bid from being considered for award.
This addendum DOES NOT change the date for veccipt of hids or proposals.
Dus to fimited prriicipation, the County hereby schedules n second mandatory pre-bid niceting at
the same Jocations cited in ITB provision 1.4 commencing al 93¢ AM on Monday, April 4, 2016,
Vendors that attended the initinl meeting do fiot need to attend the second meeting. A copy of the
attendee liat for the first meeting is attached hereto.
Typographical errors contained in the initinl 118 are corrected as follows:

1. The hoader on pages 2 through 14 of the solicitation is amended to read T3 16-0214.

2. Replacement ITR page 23, now conitaining the County’s Reeiprocal Preferonce cortifieation, is
attached hereto. Vendors are to use and inelude this replacement page in their bid response,

Acknowledgement of Addendum:

Firm Namao; Leesburg Concrete Company, Incorporated .~~~ Dater 4/11/2016

Signafure: . . Title: _V.P.

TypedfPrinted Name: __ Kirkland J. Rouse
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ANDENDUM 1, ITR 16-0214, REPLACEMENT PAGH 23
Provide aud Insiatl Pro-cnst Conerete Restromms and Oiher Buildings

other povernmands! agetoies in the Smte of Florida? Each governmentsl ageney deziring tu accept o wilizo dhis
comiraet shall be vesponstble for its own purchnser and ehall be ltuble oaly for malerialy or survives ordesed arl
received by it (X} ves [ No{Chevk one)

Cevtifieation Ttegarding Pelany Convictlun

Reny ety offkens, divetor, neen execntive porfurning epivaient dutice, of the Liddiag extity beon convicted of 0
Jolony durlng the post e {10) yesrs? [F¥es [X] No (Cheek one)

Cunhiet oI Tatorest Disetosure Cortification

Excrpt a4 fisted balow, no enployed, officer, or agent of the firm has ey canflicls of [nterest, reql oo appreent, dus to
uwirshlp, other fods, conhmele, of interests nsseeinted with this pject; ond, ihis bid is made withowl juior
ondacatunting, ofgeemont, or conneotion wilh sy curpesation, fiom, or person sitbmililng & proposal for the samo
services, and is in all vespents fair and vrithout callusion o frand.

N7A

Reciprozn! Vendor Preference:
Vendos are advised the County has ostabliched, under Lake County Code, Chapter 2, Article ViI, Sectione 2-221
and 2-2322; & process undor which & 1oest vendar preteience progem applied hy another county may be applicd in 4
revipzecst menner within Lake County, The foflowing information fs neoded la supporl-applicatiun vl the Code:

{. Prirayy boginess foratinn of tho respoading vondor {cify/stale): _Leesbure Florida

2. Dots fle respunilitig vendor meiniain a sigmifou phyzien] Incetion in uka County ol which omployeea ere
Jacgted anid business i ropularly transaotod: W Yes Mo  JFyes" is checked, provide supporling detail:
Leeshurg Concrete operates thier office and manufacturing Facllity in Leesbucg, FL. Qur cornpany
employs 35 - 50 emplovees depending upon groducden demand, In addition we work with other
tncal husinesses for matertals and service as much as possible.
DUNS Number {Iosert I this acilon invelves a fedarni Ganded projoet). | _{36-197-47

e
e Nane: Leeshurg Concrete Company, Incorporated
Stcat Address: 1335 Thomas Ave, Leeshurg, FL 34748

Muiling Address (if dilferend): em—
Teleplhooe Nos (3521 787-4177 _ PaxNe: [352) 787-7935  Evnalk krouse@leesburpconcrete.cpm

FEIN Nn. 59 . 234424 Prampt Payment Tenna: 2 % 10 days, nel 30
Siguatuyn: o Due: 4/11/2016
Print Name:  Rirkland 1, Rouse ] Title; V.P,

FAaLdin) AL ARCORY
By sipuaturo betow, the County crafivms awied to (ho above-identilied vendor undey tho sbove idonfifiel
solicilalivn. A sepsiate purchase nvdor will b gencratod by the Couuty b support the contaed,

Yendor awaried us:

O Soic vendar [} sultiple Award vendor (it priog basisd)
[ Muttiple Averd voodor (spot bid) [ #elnnsy vender fur itemy; B
[[] Y=oondery vendor Tor items: ___ Oothar satus:

Signatare of authorized Counly official: Date:

Printed anmo: Tithe:

Puschrse Order Number sasigued 10 fuls contract for billlng puvposes:
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LAKE COUNTY

FLORIDA ;

H

DFFICE OF PROCUREMENT SERVICES FPHONE: {352} 343030 ii

315 WEST MAIN STREET, SUITE 441 . FAX:  {3B2)343-9473 :

PO BOX 7800 :

TAVARES FL 32778-7800 wwe lakegovernment.comn !

: ]
ADDENDUM NO. 2

Date: April §, 2016
Invitation to Bid (I1D) 16-0214
Provide and Yostall Pre-cast Conerete Restrooms and Gther Buildings

It is the vendor's responsibility to ensure their receipl of all addenda, and to clearly acknowledge
all addenda within their initial bid response. Acknowledgement may be confirmed cither by
inclusion of a signed copy of this nddendum with the initial bid respense, vt by completion and :
retun of the addendum acknowledgement section of the solicitation. Failure to acknowlcdge cach ;
addenduin may prevent the bid from being considered for award, '

Thix addendum DOLS NOT change the date for receipt of bids vr proposals.

The sccond mandatory pre-bid meeting was completed as scheduled by ITB addendum 1 (attendes
list ntinched), with the {ollowing conunents or question/answers provided as Tallows!

General: :

The second meeting commenced with a general review of solicitation terms and conditions, with
no changes or revislons made in any regard. The issuo of a 60 day performance period after
issusnce of a notive-to-prooeed for each individual instellation was discussed and re-confitmed,
'Tha road bed requirement in specification paragraph 3.0 wes discussed with the vendor asked to
submit that question in writing (see yuestion/answer 2 below). A question avosc regurding soit
boring nud related ground support to structirss, ‘The County advised there shoubd be no issue in
this regavd at any specific site given the specified construction process. This discussion resulted
in questionanswer 1 below. In responso lo inguisy, the County confinned there would be no g
grounding required as most of the sites will not involve elevtrical infrastructure. Ku response to !
inuuiry, it was confinned that the posts instelled around the restroom at the Astotula boat ramp had i
been installed by Parks personue].

Questlons and Answers )
The following questions and answers are provided in response (o previous and current writien
questions:
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Question 1; Solf conditions

Being ihal theso are new site locations and no goil logs to verity, it no-svitable soils are found
duting excavation and/or Failure to be able to get reguired compaction will 4 change ordex be issucd
1o correc! 1ssue.

Answer 1: 'The County will insure the site is ready for installation.

Question 2. Under the speeification sheet my itorn 3.0 o access. Thi calle out for the contractor

1o install or affiom thut there will be » firm rondbed with tumns that allow 65 foot low bed tractor-

trailer nwst be provided dircetly to the site. When the guestion wis asked al 1he pre-bid it wes

stated that most of thess buildings will be on sites that have alrcady been constructed and should

not be i issue. IF this would come up, What i3 the ollotted distance that wa need to figure or will
. this he a chango otder slte specific?

Answer2: County will provide ndequate acecss fot equipment to within 30" of project arca.

Question 3¢ Con you plesse provide clayification an the following Additive Acocosgories and
Options (pages 2} and 22 of the Invitutlon to Bid)

Question 3u:  Under pricing ltem 21 Dyson Air Blade AB04-120-G Hand Dryer - Dyson also
mokes an AB14-120-C; modsl which is not ag quiet as the ARD4, hut it lasa expensive. Ploase
confiem that the AB04-120-G i correct model #,

Auswer3a; AB04-120-G is the correct model ¥ and should be used for the base bid. An approved
equal can also be offered by the vondor with the County resarving the right to choose.

Question 3b: Under Pricing ltems 4 to 8: Plense eanfirm whether or net faucets andfor flush
valves need to be fneluded in price. If fuucets should be included please provide modet number
for vither push butten Faucet or handle faucet. We generally pricefsupply Sloan flush valves. if
flush valves should be included, plense confirm that Sloan is an neceptable manufaciurer.
Answer 3b: This is a tum key oporation therefore Taucols and {lush valves are required, Fush
Dutton faucets sre preforred; Delta brand of approved equal arw agceptable. Pleasc sce phioto of
existing taucets. Sloan hrand or other approved equal flush valves are aceeptable.

Acknowledpement of Addendum:

Finn Name: Leesburg Concrete Company, Incorporated Dute: “_ﬂf 11f2016

Signature: - Title: VP
7

"Typed/Printcd Name: _Kirkland ). Rouse
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ATTACHMENT C: PRICING

SECTION 4 - PRICING/CERTIFICATIONS/SIGNATURES ITH Number: 16-0214

ITE TITLE: PROVIDE AND INSTALL PRE-CAST CONCRETE RESTROOMS

NOTES:

s When purchasing on a direct basis, Lake County is exempt From afl taxes (Federal, State, Loeal). A
Tax Exemption Certificate will be furnished upon roquest for such purchases. However, the vendor

will he respongibie for payment of taxes on #ll materials purchased by the vendor for
incorporation into the project (see provision 3.8 lox further detail).

Tha vendor shall not alter or amend any of the information (inchiding, but nat limited to slated units
of mensure, item description, or quantity) stated in the Pricing Section. IF any quantities are stated in
the pricing scction as being “estimated” quantitics, vendors are dvised to veview the “Tgtirmated
Quantities” clause contained in Section 3 of this solicitation,

Any bid containing & modifying or “escalater” clause not specifically allowed for wnder the
solicitation will not be considered,

All pricing shall be FOR Destination unless otherwise spocified in this solicitation documont,

All pricing subinitted shall remain valid for a 90 day period. By signing and submilling a resposiss ko
thig solicitation, the vendor has specitically ngrood to this condition,

Vendors are advised to visit our website at ptp:/yww.lakecounivll.sov and register as o
potentinl vendor, Vendors that have registered on-line receive an c-mnil notice when the
County issues a solicitution matehing the commodify codes selected by a vendor,

ACKNOWLEDGEMENT OF ADDENDA

INSTRUCTIONS applies

The bidder must Hst betow the dutes of issue for sach addendum recelved in connection with this ITR:

Complete Parl 1 or Part 1f, whichever

Addendum #1, Dated:  March 29, 2016
Addendmin 42, Dated: W_:___'A_r)ril 5,2016
Addendum #3, Dated:
Addendum #4, Dated:

[ No Addendum was received in connection with this I'TH.

* Revised price to accompany letter 05/19/16

PRICING SECTION
Speeification Section 2: Provide and lustail Preeast Concrete Buildings
ftem 1: 10 x 12" x 8'% storage building Tatal % 39,984

Ttem 2: 307 x 8" x 8°h dugout Total § 44,175
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* Revised price to accompany letter 05/12/16

SECTION 4 — PRICING/CERTIFICATIONS/SIGNATURES ITB Number: 16-0214
[lem 3: 31 ¥ &' x 8’h dugout with storage Total § 55564,

Specification Section 3: Provide and Install Precast Conerete Dry Vaull Restrooms
lterm 4: Blue Ridge Single Dry Vault Restroom Totl $_42,261.
Ttem 5 Sierra Qutback Double Dry Vault Restreony Totat §_68,456.

Specification Seetion 4: Provide and Install Preeast Concrete Plumbed Restrooms

Ttem 6: Logen Single Plumbed Restroom Total $ 59227,
Tiern 7: Carson Double Plurnbed Restroom Total ¥$_79,129.
Fem %: Sierra Outback Double Plumbed Restraom Total § 79,188
Iiern 9: Northlake Triple Plumbed Restroom ‘Total § 104,833, =
Ytem 10: Volusia 6 stall Plumhed Resteoom Total § 119,000.

Item 11: 207 x 24’ x 8'h Concession with Four Stall Restroom ~ Total $ 143,963,
Hem 12: 24" x 30" x 8’h Concession with Bight Stall Restroom  Total §_186,545.
Specification Scetion S: Provide and Install Site Assembled Precast Panelized Building
Hem 13: 20° x 24° Site Assembled Panelized Building Total ¥ _62,326.

Ttem 14: 20° x 30 Site Asscmbled Panelized Building Tolal § 71,962,

Total price for ltems 1 through 14: $ 1,156,763, ©

Additlve Accessories and Opiions (Provide and Install)

L. Kelerator Fand Dryer Model XLBW $  607.

2. Dyson Air Blade AB04-120-G Airblade Hand Dryer

$_ 1,836,

3. 2 Ton Baxd HVAC with eat and thermostaf $ 3004

g, [Kohler ching Soho White wall mounted sink $ 323

5. American Std Model # 3695.128 rear discharge toilet $ _529.
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SECTION 4 -~ PRICING/CERTII] CATIONS/SIGNATURES TR Nomber: 160284

6. Stainless steel urinal Acorn Engincering # 1709HEU $_1,502.
7. Stainless steel pit loilet Acorn Engineering #2131 § 2094,
8. Kohler K4991-E-0 Bardon china urinal 3 350

9.  Konla Karc Daby Changing 1 model # KKP-KR200-00  §__ 324

10.  FElectrical I*ackage lo include: $ 1,500.
100 Amp panel with GE 12 circuit

- 24 space 100 Amp Main Breaker Load Center

- Interior lights (3 each)

- Portfolio 26.5 inch white Auoreseent with kight diffusing shield.

- Exterior ~ (2) - Utilitech Pro 180 2-head molion activate flood light.

- GFCI outlet {1 ca)

Price for each additionsl interior light; $220.

Price for each additional GFCl outlet: 3156,

i

11.  8A 12" Centrifugal fiberglnss exhaust fan,
assume electric is provided in building, $_ 282,

2. 4" deep concrete sidewalk with Fibermesh priced per sqft: 3 6.
13. 6" decp concrete sidewslk with Fibermesh priced pev sqft: § 7.
14. 200 Ton Crane Upcharge, 50° reach, per installation effort: $ 3,125,

Vendor’s Florida License Type and Numhey: State of Florida-Mig License 8760003503
Building Contracter, Shawn B. Thamas, Leeshurg Concrete Company, [nc. CBC1254153

By Signing this Bid the Bidder Attests and Certifics that:

» 1t satisfics all legal requirements (as en eality) Lo do business with the County.

s The wndersigned vendor acknowledges thal award of a contract may be contingent upen a
determination by the County that the vendor has the capacity and capability to successully
pexforn the contracl.

» The bidder hereby certifies that it understands all requirements of this solicitation, and that
the undersighed individual is duly aothorized to execuie this bid document and any
contract(s) and/or other transaetions required by nward of this solicitation.

Certification Regarding Aceeptance of County Electronic Payable Frocess
Vendor will aceept payment through the County’s VISA- based electronic payment system:
Yes [_] No

Purchasing Agreements with Other Govornment Agencies
This section is optional and will not affect contract award. I Lake County awarded you the
proposed contiact, would you sell under the samhe ferms and canditions, for the same price, o
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