

November 30, 2020

Frank Schulte
City of Grosse Pointe Woods
1200 Parkway Dr.
Grosse Pointe Woods, MI 48236

Subject: Proposal for Professional Services
Chene Trombley Park Master Plan
Grosse Pointe Woods, Michigan

Dear Mr. Schulte:

Stucky Vitale Architects (SVA) is pleased to offer the services of our staff to Grosse Pointe Woods for the above referenced project. Based on our site visit and future vision document, the following is our understanding of the project and services, which are to be provided.

PROJECT DESCRIPTION

SVA to provide a design master plan for Chene Trombley Park. The design will include the placement and evaluation of various elements described in the "Park Improvement Proposal".

SVA to meet with City of Grosse Pointe Woods personnel, and park committee to confirm the program. The master plan will review and coordinate all elements of the "future" vision document and incorporate these elements in the master plan design. SVA will develop entrance 6to the park.

SCOPE OF SERVICE

We propose to provide the following basic professional services for the above-mentioned project:

PHASE ONE – PROGRAMMING AND SCHEMATIC DESIGN OF MASTER PLAN

- Field visit and photographic survey of existing conditions.
- Meet with the Owner to confirm the program.
- Develop schematic design documents.
- Develop design development documents.
- Provide final design development drawings for approval.
- Code review.
- Perform verbal presentation of design development documents.
- Attend two (2) C.O.W. meetings with City Council.
- Attend two (2) Parks Committee meetings.

Frank Schulte
 City of Grosse Pointe Woods
 Proposal – City of Grosse Pointe Woods – Chene Trombley Park Master Plan – GPW, MI
 November 30, 2020
 Page - 2 -

PHASE TWO – CONSTRUCTION DOCUMENTS

- Preparation of construction documents for City’s approval, bidding, and construction. These to include architectural and civil engineering. All drawings prepared on AutoCAD Version 2018 software.
- CSI based specifications.
- Answer questions during the bidding phase. Preparation of addendums to clarify bid documents.
- Provide two progress reviews with the Owner – a 50% review and 90% review of the construction documents. Attend two progress review meetings.
- Assist in bid analysis and recommendation of contract award.

PHASE THREE – CONSTRUCTION ADMINISTRATION PHASE

- Answer questions of the Contractor during construction.
- Preparation of field orders and change orders to clarify construction if required.
- Site visits on a time and material basis.
- Preparation of a final punch list.

FEE

We propose to provide the Architectural and Civil Engineering Services described herein on an hourly basis not to exceed the following:

Phase One - Architectural Master Plan Design	\$3,500.00
Phase Two -- Architectural	\$4,500.00
<u>Optional</u> Civil Engineering (drainage, grading, construction details)	\$5,500.00
<u>Optional</u> Boundary and Topographical Survey Of the existing park	\$3,250.00
Phase Three	Time and Material

CHANGES AND ADDITIONAL WORK

For additional work or changes in scope, we will provide the services of our staff on an hourly basis in accordance with our standard billing rate schedule plus reimbursable expenses.

Hourly Rates are as follows:

Principal Architect	\$150.00
Associate Architect	\$130.00
Senior Project Architect	\$120.00
Project Architect	\$110.00
Senior Architect	\$100.00
Architect	\$ 95.00
Senior Architectural Professional	\$ 90.00

Frank Schulte
City of Grosse Pointe Woods
Proposal – City of Grosse Pointe Woods – Chene Trombley Park Master Plan – GPW, MI
November 30, 2020
Page - 3 –

Senior Interior Designer	\$ 95.00
Intermediate Architectural Professional	\$ 80.00
Architectural Professional	\$ 75.00
Interior Designer	\$ 75.00
CAD Technician	\$ 65.00
Administrative	\$ 55.00

REIMBURSABLE EXPENSES

For our reimbursable expenses, a multiple of 1.15 times the amount expended in the interest of the project.

1. Expense of reproductions, photographs, and renderings.
2. Any fees paid for securing approval of authorities having jurisdiction over the project.
3. Expense of long-distance telephone calls and postage.
4. Expense of any additional mechanical, electrical, structural, or civil engineering work beyond our basic services.

INVOICING PROCEDURES

Invoices for our services and reimbursable expenses will be submitted every four (4) weeks. Payments against our invoices will be expected within thirty (30) days from receipt of invoice.

SERVICES NOT INCLUDED

1. Attendance at meetings to secure approval of agencies having jurisdiction, unless indicated in Phase scope.
2. Reproduction of plans and specifications in excess of that required for coordination
3. Travel and lodging expenses for attendance at meetings to secure approval of agencies having jurisdiction.
4. Condominium documents
5. Estimate of probable construction cost
6. BIM, 3D models, professional renderings and presentation graphic boards
7. Dissemination of final CAD files
8. Mechanical and electrical engineering
9. COMcheck
10. Electric Demand Metering and/or Air Test Balancing
11. Existing utility evaluations
12. Soil borings, boundary survey, and topographical survey
13. As-built post-communication contract document updates
14. Infrastructure upgrades
15. Specialty/Hardware Consultant: Low voltage, specialty equipment (i.e. systems furniture, food service, laundry, medical equipment, etc.), security, audio visual, and/or acoustical.
16. Furniture, fixtures and/or art procurement
17. Energy and/or Life Cycle Cost Analysis
18. LEED certification and/or documentation
19. Commissioning of engineered systems
20. Value Engineering – design revisions for VE after (DD) plan sign-off

Frank Schulte
City of Grosse Pointe Woods
Proposal – City of Grosse Pointe Woods – Chene Trombley Park Master Plan – GPW, MI
November 30, 2020
Page - 4 –

INSURANCE

For protection of our clients as well as our firm, we carry insurance protection including professional liability insurance. The extent and types of insurance can be provided upon your request.

HAZARDOUS MATERIAL

The architect and/or their consultants shall have no responsibility for the presence, discovery, handling, removal or disposal of or exposure of persons to hazardous materials in any form including but not limited to asbestos, asbestos products, polychlorinated biphenyl (PCB) or other toxic substances.

RISK ALLOCATION

In recognition of the relative risks, rewards and benefits of the project to both the Client and the Architect, the risks have been allocated so that the Client agrees that, to the fullest extent permitted by law, the Architect's total liability to the Client, for any and all injuries, claims, losses, expenses, damages or claim expenses arising out of this agreement, from any causes shall not exceed the amount of the Architect's fee or other amount agreed upon. Such causes include, but are not limited to, the Architect's negligence, errors, omissions, strict liability, breach of agreement or breach of warranty.

Stucky Vitale Architects, Inc. has the experience and resources to successfully complete this project and we would appreciate the opportunity to be of services. If you have any questions regarding our proposal or wish to discuss any aspect of this project, please contact us.

TERMINATION OF AGREEMENT

In recognition of the relative risks, rewards and benefits of the project to both the Client and the Architect, the risks have been allocated so that the Client agrees that, to the fullest extent permitted by law, the Architect's total liability to the Client, for any and all injuries, claims, losses, expenses, damages or claim expenses arising out of this agreement, from any causes shall not exceed the amount of the Architect's fee or other amount agreed upon. Such causes include, but are not limited to, the Architect's negligence, errors, omissions, strict liability, breach of agreement or breach of warranty.

WORKLOAD & TIMELINE

SVA has the required staff and project experience to meet the proposed project schedules and will work with the Owner to develop an agreeable design schedule and construction schedule for required review submittals and final approval package submittals. We would appreciate the opportunity to be of service. If you have any questions regarding our proposal or wish to discuss any aspect of this project, please contact us.


ACCEPTANCE

You may indicate your acceptance of this proposal by signing all copies and returning one copy to our office.


Frank Schulte
City of Grosse Pointe Woods
Proposal – City of Grosse Pointe Woods – Chene Trombley Park Master Plan – GPW, MI
November 30, 2020
Page - 5 -

This proposal is an extension of the AIA Standard Form of Agreement Between Owner and Architect. This document is intended to be used in conjunction with AIA Document A201.

STUCKY VITALE ARCHITECTS



JOHN A. VITALE, CEO/PRESIDENT



CITY OF GROSSE POINTE WOODS

DATE: 2/12/2021