

Livingston County Road Commission

3535 Grand Oaks Drive • Howell, Michigan 48843-8575
Telephone: (517) 546-4250 • Facsimile: (517) 546-9628
Internet Address: www.livingstonroads.org

February 9, 2023

Mr. Pat Hohl, Supervisor
Hamburg Charter Township
P.O. Box 157
Hamburg, MI 48139

Re: Potential 2023 Gravel Road Projects

Dear Mr. Hohl:

We would like to provide you with a list of potential gravel road improvement projects for the 2023 construction season. The location and estimate of each project are shown in the following table.

ROAD	LOCATION	TYPE OF WORK	AMOUNT
Mercer Road	Chilson to the end (3,054 feet)	Limestone Resurfacing, Limited Drainage (2,500 tons)	\$117,000.00
Galatian Road	M-36 to the end (3,210 feet)	Limestone Resurfacing, Limited Drainage (2,400 tons)	\$91,000.00
Henry Road	M-36 to Pettysville (2,900 feet)	Limestone Resurfacing, Limited Drainage (2,400 tons)	\$91,000.00

Please review the above list and contact me if you wish to have contracts prepared for any of the projects. For projects to be included on this year's construction schedule, all contracts must be in place by May 1, 2023.

If you have any questions, please do not hesitate to contact Don Oleski or myself.

Sincerely,

Trevor Bennett
Director of Operations



Cc: Don Oleski, LCRC District 3 Foreman
File

Livingston County Road Commission

3535 Grand Oaks Drive • Howell, Michigan 48843-8575
Telephone: (517) 546-4250 • Facsimile: (517) 546-9628
Internet Address: www.livingstonroads.org

February 9, 2023

Mr. Pat Hohl, Supervisor
Hamburg Charter Township
P.O. Box 157
Hamburg, MI 48139

Re: Potential 2023 Gravel Road Projects

Dear Mr. Hohl:

We would like to provide you with a list of potential gravel road improvement projects for the 2023 construction season. The location and estimate of each project are shown in the following table.

ROAD	LOCATION	TYPE OF WORK	AMOUNT
Longworth, Ardmore, Cranmore, Oreview	Entire Roads (4,113 feet)	Limestone Resurfacing, Limited Drainage (3,300 tons)	\$139,000.00
Cowell Road	Hamburg Road to Pleasant Lake Road (5,360 feet)	Limestone Resurfacing, Limited Drainage (4,300 tons)	\$193,000.00

Please review the above list and contact me if you wish to have contracts prepared for any of the projects. For projects to be included on this year's construction schedule, all contracts must be in place by May 1, 2023.

If you have any questions, please do not hesitate to contact Don Oleski or myself.

Sincerely,



Trevor Bennett
Director of Operations

Cc: Don Oleski, LCRC District 3 Foreman
File