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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

AIA Document A201™–2017, 

General Conditions of the 

Contract for Construction, 

is adopted in this document 

by reference. Do not use 

with other general 

conditions unless this 

document is modified. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

This Amendment dated the «14» day of « October » in the year «2024», is incorporated 

into the accompanying AIA Document A133™–2019, Standard Form of Agreement 

Between Owner and Construction Manager as Constructor where the basis of payment is 

the Cost of the Work Plus a Fee with a Guaranteed Maximum Price dated the «29th» day 

of «May» in the year «2024» (the “Agreement”) 

(In words, indicate day, month, and year.) 

 
for the following PROJECT: 
(Name and address or location) 

 

«City of Hermiston – Civic projects» 

 

«Hermiston Public Library Renovation 

« » 

« » 

 
THE OWNER: 
(Name, legal status, and address) 

 

«City of Hermiston» 

«180 NE 2nd Street, Suite 211» 

«Hermiston, OR 97838-1827» 

 
THE CONSTRUCTION MANAGER: 
(Name, legal status, and address) 

 

«CB Construction, Inc.» 

«1202 Adams Avenue» 

«La Grande, OR 97850» 

«541-786-5315» 

 

TABLE OF ARTICLES 
 
A.1 GUARANTEED MAXIMUM PRICE 
 
A.2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
A.3 INFORMATION UPON WHICH AMENDMENT IS BASED 
 
A.4 CONSTRUCTION MANAGER’S CONSULTANTS, CONTRACTORS, DESIGN 

PROFESSIONALS, AND SUPPLIERS 
 

ARTICLE A.1   GUARANTEED MAXIMUM PRICE 
§ A.1.1 Guaranteed Maximum Price 
Pursuant to Section 3.2.6 of the Agreement, the Owner and Construction Manager 

hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by 

the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that 

the Contract Sum shall not exceed. The Contract Sum consists of the Construction 
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Manager’s Fee plus the Cost of the Work, as that term is defined in Article 6 of the Agreement. 

 

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed « Three million five hundred 

forty-one thousand, two hundred two dollars & 13/100 » ($ «3,541,202.13 »), subject to additions and deductions by 

Change Order as provided in the Contract Documents. 

 

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the 

Guaranteed Maximum Price organized by trade categories, including allowances; the Construction Manager’s 

contingency, alternates; the Construction Manager’s Fee; and other items that comprise the Guaranteed Maximum Price 

as defined in Section 3.2.1 of the Agreement. 

(Provide itemized statement below or reference an attachment.) 

 

«See attached GMP summary of cost, dated 10/9/2024 » 

 

§ A.1.1.3 The Construction Manager’s Fee is set forth in Section 6.1.2 of the Agreement. 

 

§ A.1.1.4 The method of adjustment of the Construction Manager’s Fee for changes in the Work is set forth in Section 

6.1.3 of the Agreement. 

 

§ A.1.1.5 Alternates 
§ A.1.1.5.1 Alternates, if any, included in the Guaranteed Maximum Price: 

 

Item Price 
  NA $ 

 

§ A.1.1.5.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following 

execution of this Exhibit A. Upon acceptance, the Owner shall issue a Modification to the Agreement. 

(Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.) 

 

Item Price Conditions for Acceptance 

     

 

§ A.1.1.6 Unit prices, if any: 

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.) 

 

Item Units and Limitations Price per Unit ($0.00) 

     

 

ARTICLE A.2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ A.2.1 The date of commencement of the Work shall be: 

(Check one of the following boxes.) 

 

 [ « X » ] The date of execution of this Amendment. 

 

 [ «  » ] Established as follows: 

 (Insert a date or a means to determine the date of commencement of the Work.) 

 

«  » 

 
If a date of commencement of the Work is not selected, then the date of commencement shall be the date of execution of 

this Amendment. 

 

§ A.2.2 Unless otherwise provided, the Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. The Contract Time shall be measured from the date of 

commencement of the Work. 
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§ A.2.3 Substantial Completion Unless the date of substantial completion is stated in the Agreement:  

§ A.2.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Construction 

Manager shall achieve Substantial Completion of the entire Work: [INSERT SUBSTANTIAL COMPLETION DATE 

IN THE A133 AGREEMENT UNLESS PARTIES AGREE OTHERWISE.] 

(Check one of the following boxes and complete the necessary information.) 

 

 [ «  » ] Not later than «  » ( «  » ) calendar days from the date of commencement of the Work. 

 

 [ « X » ] By the following date: « July 31, 2025 » 

 

§ A.2.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work 

are to be completed prior to Substantial Completion of the entire Work, the Construction Manager shall achieve 

Substantial Completion of such portions by the following dates: 

 

Portion of Work Substantial Completion Date 
    

 

§ A.2.3.3 If the Construction Manager fails to achieve Substantial Completion as provided in this Section A.2.3, 

liquidated damages, if any, shall be assessed as set forth in Section 6.1.6 of the Agreement. 

 

ARTICLE A.3   INFORMATION UPON WHICH AMENDMENT IS BASED 
§ A.3.1 The Guaranteed Maximum Price and Contract Time set forth in this Amendment are based on the Contract 

Documents and the following: 

 

§ A.3.1.1 The following Supplementary and other Conditions of the Contract: 

 

Document Title Date Pages 

      

 

§ A.3.1.2 The following Specifications: 

(Either list the Specifications here or refer to an exhibit attached to this Amendment.) 

 

« Exhibit A - Specifications» 

 

Section Title Date Pages 

      

 

§ A.3.1.3 The following Drawings: 

(Either list the Drawings here or refer to an exhibit attached to this Amendment.) 

 

« Exhibit B - Drawings » 

 

Number Title Date 
     

 

§ A.3.1.4 The Sustainability Plan, if any: 

(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that 

comprise the Sustainability Plan by title, date, and number of pages, and include other identifying information. The 

Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; 

implementation strategies selected to achieve the Sustainable Measures; the Owner’s and Construction Manager’s 

roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, 

testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required 

for the Project, as those terms are defined in Exhibit C to the Agreement.) 

 

Title Date Pages 
     

 

Other identifying information:  
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§ A.3.1.5 Allowances, if any, included in the Guaranteed Maximum Price: 

(Identify each allowance.) 

 

Item Price 
    

 

§ A.3.1.6 Assumptions and clarifications, if any, upon which the Guaranteed Maximum Price is based: 

(Identify each assumption and clarification.) 

 

«NA  » 

 

§ A.3.1.7 The Guaranteed Maximum Price is based upon the following other documents and information: 

(List any other documents or information here or refer to an exhibit attached to this Amendment.) 

 

«GMP Summary of Cost 

Addendum 1 

Exhibit A – Specifications 

Exhibit B - Drawings » 

 

ARTICLE A.4   CONSTRUCTION MANAGER’S CONSULTANTS, CONTRACTORS, DESIGN PROFESSIONALS, AND 
SUPPLIERS 
§ A.4.1 The Construction Manager shall retain the consultants, contractors, design professionals, and suppliers, 

identified below: 

(List name, discipline, address, and other information.) 

 

«See Final Bid Sheet summary » 

 

This Amendment to the Agreement entered into as of the day and year first written above. 

 

CITY OF HERMISTON [CB Construction, Inc.] 
 

     

OWNER (Signature)  CONSTRUCTION MANAGER (Signature) 

«Byron Smith, City Manager»  «Derek Howard »« President » 

(Printed name and title)  (Printed name and title) 

 


