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SECTION 00520 
 

STANDARD FORM OF AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

 
 

THIS AGREEMENT is by and between Huerfano County (“Owner”) and 

TLM Constructors Inc. (“Contractor”). 

Owner and Contractor hereby agree as follows: 
 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: 

Bridge replacement over the Huerfano River on CR 543 including but not limited to Roadway 
Improvements and Guardrail, consisting of the Base Bid + Alternative A (Cast-In-Place) structure. 

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is 
generally described as follows: 

CR 543 Bridge Replacement, as shown in the project plans.  

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by KLJ Engineering LLC, which is to act as Owner’s representative, 
assume all duties and responsibilities, and have the rights and authority assigned to Engineer in 
the Contract Documents in connection with the completion of the Work in accordance with the 
Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence  

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for 
final payment as stated in the Contract Documents are of the essence of the Contract.  

4.02 Dates for Substantial Completion and Final Payment  

A. The Work will be substantially completed on and completed and ready for final payment in 
accordance with Paragraph 14.07 of the General Conditions on or before July 31st, 2025. 

and 
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4.03 Days to Achieve Substantial Completion and Final Payment 

A. The Work will be substantially completed within 100 days after the date when the Contract 
Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed 
and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within 
120 days after the date when the Contract Times commence to run. 

4.04 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 
and that Owner will suffer financial loss if the Work is not completed within the times specified 
in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of 
the General Conditions. The parties also recognize the delays, expense, and difficulties involved 
in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is 
not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor 
agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner 
$1,400 for each day that expires after the time specified in Paragraph 4.02 above for Substantial 
Completion until the Work is substantially complete. After Substantial Completion, if Contractor 
shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any 
proper extension thereof granted by Owner, Contractor shall pay Owner $1,400 for each day that 
expires after the time specified in Paragraph 4.02 above for completion and readiness for final 
payment until the Work is completed and ready for final payment. 
 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents an amount in current funds equal to the sum of the amounts determined pursuant to 
Paragraphs 5.01.A below: 

A. For all Unit Price Work, an amount equal to the sum of the established unit price for each 
separately identified item of Unit Price Work times the actual quantity of that item.  Unit prices 
are those listed in the Unit Price Schedule of the Bid Form attached as Exhibit A to the agreement.   

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based 
on estimated quantities. As provided in Paragraph 11.03 of the General Conditions, estimated 
quantities are not guaranteed, and determinations of actual quantities and classifications are to 
be made by Engineer as provided in Paragraph 9.07 of the General Conditions. 

 
ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General 
Conditions. Applications for Payment will be processed by Engineer as provided in the General 
Conditions. 
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6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the once each month during performance of 
the Work as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the 
schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and 
in the case of Unit Price Work based on the number of units completed) or, in the event there is 
no schedule of values, as provided in the General Requirements. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 
percentage indicated below but, in each case, less the aggregate of payments previously made 
and less such amounts as Engineer may determine or Owner may withhold, including but not 
limited to liquidated damages, in accordance with Paragraph 14.02 of the General 
Conditions. 

a. Ninety (90) percent of Work completed (with the balance being retainage). If the Work 
has been 50 percent completed as determined by Engineer, and if the character and 
progress of the Work have been satisfactory to Owner and Engineer, then as long as the 
character and progress of the Work remain satisfactory to Owner and Engineer, there will 
be no additional retainage; and 

b. Ninety (90) percent of cost of materials and equipment not incorporated in the Work 
(with the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments 
to Contractor to (97.5) percent of the Work completed, less such amounts as Engineer shall 
determine in accordance with Paragraph 14.02.B.5 of the General Conditions.  

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the 
General Conditions, Owner shall pay the remainder of the Contract Price as recommended by 
Engineer as provided in said Paragraph 14.07. 

ARTICLE 7 – INTEREST 

7.01 Not used. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other related 
data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, and performance of the Work. 
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C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or contiguous to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities), if any, that have been identified 
in Paragraph SC-4.02 of the Supplementary Conditions as containing reliable "technical data," 
and (2) reports and drawings of Hazardous Environmental Conditions, if any, at the Site that 
have been identified in Paragraph SC-4.06 of the Supplementary Conditions as containing 
reliable "technical data." 

E. Contractor has considered the information known to Contractor; information commonly known 
to contractors doing business in the locality of the Site; information and observations obtained 
from visits to the Site; the Contract Documents; and the Site-related reports and drawings 
identified in the Contract Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, including any specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Contract Documents; and (3) Contractor’s safety 
precautions and programs.   

F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor 
does not consider that further examinations, investigations, explorations, tests, studies, or data 
are necessary for the performance of the Work at the Contract Price, within the Contract Times, 
and in accordance with the other terms and conditions of the Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract Documents, and the written resolution thereof by 
Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (Contract) 

2. Addenda (if any) 

3. Advertisement for Bids 
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4. Instructions to Bidders 

5. Bid Form 

6. Performance bond 

7. Payment bond 

8. General Conditions 

9. Supplemental Conditions 

10. DBE Participation Reporting 

11. Bidders Certifications 

12. Special Provisions as listed in the Table of Contents 

13. Technical Specifications as listed in the Table of Contents 

14. Drawings 

15. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid 

b. Documentation submitted by Contractor prior to Notice of Award 

16. The following which may be delivered or issued on or after the Effective Date of the 
Agreement and are not attached hereto: 

a. Notice to Proceed 

b. Work Change Directives. 

c. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly 
noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
Paragraph 3.04 of the General Conditions. 
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ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 
Supplementary Conditions. 

10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding 
on another party hereto without the written consent of the party sought to be bound; and, 
specifically but without limitation, moneys that may become due and moneys that are due may 
not be assigned without such consent (except to the extent that the effect of this restriction may 
be limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility 
under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in the Contract 
Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any 
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be 
reformed to replace such stricken provision or part thereof with a valid and enforceable provision 
that comes as close as possible to expressing the intention of the stricken provision. 
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10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 
likely to influence the action of a public official in the bidding process or in the Contract 
execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence 
the bidding process or the execution of the Contract to the detriment of Owner, (b) to 
establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner 
of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or 
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, 
non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 
their property to influence their participation in the bidding process or affect the execution 
of the Contract. 

10.06 Other Provisions 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have been 
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been 
identified by Owner and Contractor or on their behalf. 

 
This Agreement will be effective on                (which is the Effective Date of the Agreement).   
 

 
   
OWNER:        CONTRACTOR:       

   
Signature  Signature 

By:        By:        

Title:        Title:       

  
 (If Contractor is a corporation, a partnership, or 
a joint venture, attach evidence of authority to 
sign.) 

Attest:   Attest:  
Signature 

 
Signature 

By:        By:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 
             
             
             

  License No.:                                                            

(If Owner is a corporation, attach evidence of 
authority to sign. If Owner is a public body, attach 
evidence of authority to sign and resolution or other 
documents authorizing execution of this 
Agreement.) 

 
(Where applicable) 

 

 Agent for service of process: 
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