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ife Of Your Building

Huerfano County

100% IGA - Energy Conservation Measures
(No Mud-jacking at Community Center)

04.01 Network Programmable Thermostat DAO Install Programmab!e thermostat that car? be accessed remotely over the internet to provide for central 1 $1,909 $159 > $0 $159 $0 $1,909 12.0
scheduling, monitoring and trouble-shooting.
Reduce energy use by implementing an aggressive temperature setback (keep above freezing) during
04.02 Seasonal Temperature Setback OIM times of the year that the museum is not open. 1 0 $14 0 $0 $14 $0 $0 n/a
04.03 Weekend Temperature Setback Jub Re-program HVAC controls to set back space temperatures during the weekends. 1 $0 $2,317 13 $0 $2,317 $0 $0 n/a
CDL, DAO, FAB, FOT, GCC, GRBG, GW1, Repl isti -LED | fixt ith LED | fixtures to red d 0&M
09.01 LED Lighting Upgrades GW2, HC4H, LEC, LVRB, OJM, SPA, WCC, Cf;_fce existing non amps/ fixtures with new amps/ fixtures to reduce energy an 1 $450,526 $22,181 107 $4,417 $26,598 ($9,554) $440,972 16.6
WCO, WRBS, WSS, WTS, WWTP ’
10.01 Solar Photovoltaic Systems JUD, LEC, WSS, WCC 25 kW roof mounted solar photovoltaic systems for WCC, LEC and JUD 12.3 kW System for WSS. 1 $423,097 $24,250 111 $0 $24,250 $0 $423,097 17.4
ncludes electrical upgrade at WSS
. Upgrade/ repair existing Building Automation System (BAS) controls on HVAC system and update to
04.05 Update/ Repair Trane Controls wco best in class control sequences to optimize energy use, improve comfort and reduce O&M time. 1 $17,105 $1,292 8 $332 $1,624 $0 $17,105 10.5
. DAO, FOT, LEC, OJM, WCC, WCO, WRBS, [Reduce water use through repair and recommissioning of flushometers in existing toilets and urinals or
18.01 Domestic Water Upgrades WSS, WTS replace with low flow fixtures. Install vandal resistant flow restriction devices on faucets. 1 $70,554 $1,857 2 $0 $1,857 $0 $70,554 38.0
01.03 High Efficiency Furnace 0IM, WRBS Fu_rna_c_e has reached ASHRAE life expectancy. Replace with a new high efficiency furnace to improve 1 $77,383 $1,282 3 $80 $1,362 $0 $77,383 CAPITAL
reliability and reduce energy use.
. . Electric unit heater in space has reached ASHRAE end-of-life and is currently a safety hazard (arcs when
01.04 Remove Electric Unit Heater Gwi energized). Demo unit heater and replace with outlet for portable electric heater. 1 $1,025 $0 0 $0 $0 $0 $1,025 CAPITAL
. Rooftop Units have reached their ASHRAE life expectancy. Replace with new rooftop units to improve
03.01 Replace Rooftop Units WCC, WSS occupant comfort and O&M costs. 2 $408,827 $586 (2) $1,328 $1,914 $0 $408,827 CAPITAL
The existing air handling units need to be repaired/ refurbished including; repair flex connections, repair
03.02 Refurbish Air Handling Units LEC evaporative cooling sections, replace media and clean coils to effectively heat and cool the Law 2 $115,364 $0 0 $431 $431 $0 $115,364 CAPITAL
Enforcement Center.
. . . . Replace existing non-LED field lighting with new LED field lighting to improve light levels, color
09.02 Exterior LED Field Lighting Upgrades BPA, GCC, HC4H rendering and reduce energy and O&M costs. 3 $154,403 $718 4 $137 $855 ($6,178) $148,225 CAPITAL
11.01-CPB Repair Electrical Service cPB Replace existing electric panel and breakers and Prowde new electrical service to it. Existing 1 $61,238 $0 0 $0 $0 $0 $61,238 CAPITAL
compressor and pump starters to be abandoned in place.
. . i CDL, CMB, CPB, FAB, GRBG, LEC, LVRB, Add weather stripping and spray foam to better seal building envelope, reduce infiltration, reduce
13.01 Air Sealing and Weather-Stripping 0JM, WCC, WCO, WRBS, WSS energy use and improve occupant comfort. 2 $129,653 $2,007 13 $836 $2,843 $0 $129,653 CAPITAL
. Clean out two south-side gutter down-spouts, scope and snake line to storm drain. Includes allowance
13.05 Gutter Repair wco for excavation and repair of underground portion of drains. Add heat trace to prevent freezing. 1 $36,548 ($50) 0 $667 $617 $0 $36,548 CAPITAL
13.06-Insulation & Fans HC4H Add roof insulation and three 14-ft ceiling-mounted fans 2 $99,127 $0 0 $0 $0 $0 $99,127 CAPITAL
20.02 Design Standards Criteria CMB, CPB Prov!de s;hematlc design for Cuchara Pump House and Maintenance Building. Would need county to > $9,479 $0 0 $0 $0 $0 $9,479 CAPITAL
provide direction on future use.
20.03 Permanent Ladder WCC Install permanent ladder to allow for safer roof access. 1 $30,231 $0 0 $0 $0 $0 $30,231 CAPITAL
20.04 Roof Hatch Safety Rails LEC Add safety rails around rooftop hatch of Law Enforcement Center. 1 $8,120 $0 0 $0 $0 $0 $8,120 CAPITAL
powerED engagement program for the building occupants and facilities staff at four facilities:
Courthouse, Judicial Building, Law Enforcement Center and Community Center. Includes promoting the
22.01 PowerED WCO, JUD, LEC, WCC project (press releases, ribbon cutting ceremonies, etc.) and Reveal Dashboard for 3 years to show 1 $33,315 $0 0 $0 $0 $0 $33,315 CAPITAL
baseline utility use, EUIs, FCA metrics and project energy savings.
Facility Condition Assessments focusing on mechanical, electrical, plumbing and building envelope
22.02 Facility Condition Assessment MULTIPLE FACILITIES systems. Includes code evaluation and side-walk assessment at Walsenburg Community Center only. 1 $22,791 $0 0 $0 $0 $0 $22,791 CAPITAL
Excludes Judicial Building, Radio Towers and Water Treatment facilities in Gardner.

NOTES:

Project totals

$2,150,694 $56,613

DOLA Grant $ (750,000)

County Capital Contribution $ (150,000)

Inflaction Reduction Act Direct Payment $ (112,386)
259 $8,228 $64,841 $ (15,732) $ 1,122,576
Contingency $95,614

Total Cost With Contingency $ 1,218,190

17.3

18.8

GCC= Gardner Community Center, 0JM= Old Jail House Museum, JUD= Judicial Building, FAB= Fire/ Ambulance, WRBS= Walsenburg Road and Bridge Shop, GW1= Gardner Well 1, GW2= Gardner Well 2, FOT= Fox Theater, SPA= Spanish Peaks Airfield- Airport Terminal, WCC= Walsenburg Community Center, WTS= Waste Transfer Station, WSS= Social

Services, LEC= Law Enforcement Center, DAO= District Attorney's Office, HC4H= HCH4 Building, LVRB= La Veta Road and Bridge Shop, WCO= Walsenburg Courthouse, GRBG= Gardner Road and Bridge Garage, BPA= Ball Park, CDL= Cuchara Day Lodge, CMB= Cuchara Maintenance Building, CPB= Cuchara Pump Building, WWTP= Waste Water Treatment Plant

* Since design, project management and other project related costs are distributed among the ECMs, the project cost will not go up or down by exactly the amounts shown here if a ECM or ECMs are removed from the final contracted scope of work.

** Incentives are contingent on final approval from providers. Amounts shown are for reference only.

**x* CAP depicts a capital measure or project related costs which are not driven by utility and/or operational savings.
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