STATE OF NORTH CAROLINA
COUNTY OF HENDERSON
Prepared by and return to: Angela S. Beeker, City Attorney, City of Hendersonville, in the City Box

UTILITY EXTENSION AGREEMENT

THIS AGREEMENT, Made and entered into this November 4, 2021, by and between the CITY OF HENDERSONVILLE,
a North Carolina municipal corporation, situate in Henderson County, herein referred to as the “City”, and The
Orchards at Highway 64, LLC, an North Carolina limited liability company, having an address of 1575 Smoky Park
Highway, Candler, NC 28715, and Luis Graef, individually, The Orchards at Highway 64, LLC, and Luis Graef
collectively being herein referred to as "Developer,"

WITNESSETH:

THAT WHEREAS, The Orchards at Highway 64, LLC, is the owner of a tract of land situated in Henderson County,
State of North Carolina, described as follows:

Consisting of +/- 21.55 acres, and being all of that real property described in that deed recorded in Book
of Record 3777 at page 374 , Henderson County Registry, having a REID of 200895, hereinafter referred
to as the “Property”; and

WHEREAS, Developer is desirous of developing and improving the Property, and as part of the process of such
development and improvement, Developer is desirous of constructing water infrastructure and/or sanitary sewer
infrastructure to and on said tract(s) of land, for which the City requires that the Developer enter into a utility
extension agreement with the City, said water and/or sewer infrastructure to consist of the following:

Being and consisting of approximately 2480 LF of 6" water line (DIP/CL 350) together with all equipment
and appurtenances which will connect to the existing 16" main along South side of US Highway 64, and
being more particularly shown and described on those construction plans and specifications, dated
September 28, 2021, prepared by WGLA Engineering, PLLC, a Civil Engineering firm, said plans being
incorporated herein by reference, the foregoing waterlines, appurtenances and equipment, being
collectively hereinafter referred to as the “New Infrastructure”; and



WHEREAS, the development of the Property will require land development approval from the designated
governing body for such development and improvement on the Property; and as used herein, New Infrastructure
shall be deemed to include changes to the New Infrastructure made pursuant to amendments to the Plans which
have been approved by the City and/or the designated governing body (if required); and

WHEREAS, the Property is not located within the City’s municipal boundaries; and

WHEREAS, the City is not obligated to offer water or sanitary sewer service to property outside its corporate limits;
and

WHEREAS, Developer desires to have the completed New Infrastructure connected to the City's municipal water
system and/or sanitary sewer system and made an integral portion thereof; and

WHEREAS, the City will permit said system(s) to be connected to the municipal system(s) under the terms and
conditions heretofore established and agreed upon between the parties and specifically in conformance with the
requirements of the most recent extension policy, most recent water and sewer standard construction
specifications and details, and the City's Code of Ordinances currently in force.

NOW, THEREFORE, in consideration of the mutual benefits which will result to the parties in carrying out the terms
of this Agreement, it is agreed as follows:

1. Developer shall, at Developer’s own expense, employ a North Carolina registered and licensed professional
engineer ("Engineer") to complete design and permitting of the proposed New Infrastructure in conformance
with NCAC Title 15A Subchapter 18C (water) and NCAC Title 15A Subchapter 02T(sanitary sewer), the City's
water and sewer standard construction specifications and details, and the City water and/or sewer Master
Plan(s).

2. Developer shall require the Engineer to submit plans, reports, technical specifications, fees, permit
applications, and any other items as required and approvable by the City (“Required Documents”). The
Engineer shall disclose all proposed changes in the approved construction plans to the City in writing. If
proposed changes are deemed by the City to be "significant" in nature, the City may require the Engineer to
resubmit plans for re-permitting. The determination of whether a change is deemed to be significant shall be
in the sole and absolute discretion of the City, and the Developer agrees to be bound thereby. This will
require written approval by the City prior to re-submitting to the permitting agency or before proceeding with
changes, even if permitting agency re-submittal is not required. City approval of a utility extension is subject
to expiration should construction not be completed after a period of two years from the date of approval.
Once the Required Documents have been approved by the City, they shall be deemed to be incorporated
herein by reference as an amendment to this Agreement to indicate the Developers construction obligations
under this Agreement.

3. The City will perform construction inspection during installation of the New Infrastructure and upon project
completion submit written certification that the project was completed in accordance with the approved plans
and specifications as required by NCAC Title 15A Subchapter 18C (water) and NCAC Title 15A Subchapter 02T
(sanitary sewer). Water and Sewer inspection fees shall be in accordance with the adopted City Fee Schedule
as of the date of this agreement. Fees will be paid by the Developer upon certification and acceptance of the
New Infrastructure, with amounts due being based on length of lines inspected, certified and accepted.



The Developer shall, at his or her own expense, furnish and transfer to the City all on-site and off-site
easements, rights-of-way, and real property required for access to and perpetual maintenance and operation
of the New Infrastructure and its appurtenances in accordance with the terms of this Agreement as provided
herein below.

Developer will be required to enter into the City’s standard Deed of Dedication and Conveyance With
Associated Easements for conveyance of the New Infrastructure and on-site easements, asamended. Further
Developer will be required to use the City’s standard Utility Infrastructure Easement Agreement when
securing the necessary off-site right of way for the operation and maintenance of the New Infrastructure. For
the avoidance of doubt, both standard forms permit use of the easements for the future installation of water,
sewer and stormwater lines, and their associated appurtenances and accessories, in addition to the New
Infrastructure, by or on behalf of the City. The City shall provide a copy of these standard forms upon request
by the Developer.

Developer shall, at his or her own cost and expense, furnish all materials and all equipment and perform or
cause to be performed all the work necessary to complete the construction of the New Infrastructure
described in the plans and specifications as approved by the City's authorized representative and permitting
agency.

The installation and construction of the New Infrastructure shall be performed by a reputable and responsible
Contractor possessing a valid North Carolina Public Utility Contractor's License directly related to the
installation of the New Infrastructure issued by the North Carolina Licensing Board for General Contractors.
As used herein, a “responsible Contractor” shall mean one possessing the requisite knowledge, experience,
and financial resources to complete the construction of the New Infrastructure in accordance with the plans
and specifications within the time allotted.

The Engineer shall contact the City prior to the start of construction in order to schedule a preconstruction
conference between the Developer, Contractor, Engineer, and City staff. This request should be made at least
seven (7) days in advance of the anticipated starting date. Developer or Engineer shall receive a written notice
to proceed (NTP) from the City before commencing with construction. If construction is anticipated to be
greater than sixty (60) days, a monthly progress meeting shall be scheduled once every thirty (30) days. The
date and time of the monthly progress meeting shall be established during the preconstruction conference.

Developer shall submit the name, address and the Public Utility Contractor's License Identification Number of
the proposed Contractor to the City prior to the preconstruction meeting. The City may investigate the validity
of the Contractor's license and the Contractor’s status as a responsible Contractor by methods including but
not limited to contacting the owners of past projects for which the Contractor furnished work in order to
obtain reference information

City staff will be assigned for the express purpose of periodic construction observation and inspection. The
City's construction inspector(s) shall have the authority to report all discrepancies identified in all phases of
construction to the Engineer regarding conformance with the approved construction drawings and
specifications. This report shall in no way relieve the Developer of his or her obligation to engage a
professional engineer to perform construction inspection and coordinate construction.
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During construction, no deviations from the approved plans and specifications shall be allowed without the
prior express written approval of the City and permitting agency if deemed necessary by the City.

The City Engineer, or authorized representative, shall be authorized to resolve disagreements between
Developer's Contractor(s), and the City's construction inspector(s) regarding conformance with approved
plans and/or specifications.

Upon completion of construction, the Developer shall cause the Engineer to arrange for a final inspection to
be performed jointly by the Engineer, the contractor, and the City's construction inspector to determine if the
project is acceptable to the City. At this time, a draft as-built shall be submitted to the City. If the project is
not immediately acceptable, any deficiencies shall be noted in a written report (punch list) prepared by the
City. This report shall be transmitted to the responsible parties. It shall be the responsibility of the Developer
to correct any such deficiencies and arrange for a re-inspection of the system.

As part of the final inspection process for sewer collection systems, Developer shall satisfactorily complete
the following as described in the most recent water and sewer standard construction specifications and
details: air test, manhole vacuum tests, and mandrel deflection test. Video of the new sanitary sewer
collection system by means of closed-circuit television (CCTV) will be performed by the City. All testing shall
be certified and all certifications, along with the related data and any video of the sewer system, shall be
submitted to the City before final acceptance of the project is granted by the City.

As part of the final inspection process for water distribution systems, Developer shall satisfactorily complete
the following: pressure test lines, bacteriological sampling performed by a certified laboratory. The City’s
certified laboratory may be utilized. All testing shall be certified and all certifications, along with related data,
shall be submitted to the City before final acceptance of the project is granted by the City.

Once all deficiencies are corrected and the project is deemed acceptable to the City, the Developer shall cause
the Engineer to submit as-builts in formats acceptable to the City. The Engineer shall also submit any
easements required for the New Infrastructure and any deeds necessary to convey ownership to the City. The
Developer shall be responsible for acquiring easements from any third parties owning property over which
any portion of the New Infrastructure is constructed, said easements to be titled in the name of the City, using
forms to be provided by the City.

Prior to the activation of services on the newly constructed New Infrastructure, Developer shall convey (or
cause to be conveyed) unencumbered title and ownership to the City of the New Infrastructure and its
appurtenances, and shall assign and transfer all associated permits, licenses and permissions to the City. If a
water extension was permitted for the same or similar project, the City shall receive final approval from the
permitting agency. In certain circumstances as approved by the City, activation of services on portion(s) of the
New Infrastructure may be permitted after partial certification(s) completion and approval(s).

The conveyance, assignment or transfer of (1) all permits, licenses or other permissions, and (2) all property
and assets to the City, including but not limited to real or personal property, the New Infrastructure and its
appurtenances, easements, rights of way or encroachments, (1) and (2) collectively hereinafter referred to as
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“Required Conveyances,” shall be in form as approved by the City’s legal counsel, and unless specifically
excepted by the City Attorney, shall be in form proper for recording in the appropriate public registry. The
conveyance of real property shall be in the form of a fee simple deed and without encumbrance as approved
by the City’s legal counsel. The Developer shall cause all affiliates or other third parties or entities having an
ownership interest in the New Infrastructure or the Property to join the Required Conveyances, as reasonably
determined by the City to be necessary to convey full title to the New Infrastructure and Required
Conveyances to the City. With the execution hereof, Developer and City specifically agree that the New
Infrastructure shall remain personal property, and shall not become a part of the real property, regardless of
whether or not the New Infrastructure is permanently affixed to the real property comprising the Property.

The Developer shall provide a written release of the City’s interest in the Required Conveyances (in form
approved by the City Attorney) from any and all liens or other legal interests held by lenders, vendors or other
third parties. The release(s) must be delivered in form for recording in the appropriate public registry, and
must be received by the City in conjunction with the City’s receipt of the Required Conveyances.

To the fullest extent allowed by law, and regardless of the approval(s) of any document(s) by the City’s legal
counsel, the Developer shall indemnify and hold the City harmless from all actions, causes and claims
whatsoever against the City by any persons, firms, and corporations whatsoever relating in any manner to this
Agreement (including but not limited to damages to persons or property related to construction and/or
installation of the New Infrastructure) or the Required Conveyances. Without limiting the Developer’s
obligations under this paragraph in any manner, the Developer shall defend any and all claims, causes or
actions whatsoever regarding the City’s title or ownership in any of the Required Conveyances.

Developer shall guarantee the accepted and dedicated New Infrastructure to be free of defects in materials
and workmanship and to be properly functioning in all respects for a period of one calendar year from the
date of acceptance by the City. During this year of guarantee, Developer shall correct, or have corrected, any
defects that may develop in material, equipment, or workmanship. Should Developer fail to correct defects
within a reasonable period of time after being notified, as determined in good faith by the City Engineer or
designee, the City may proceed to correct defects and Developer shall be liable for the City's expense in doing
so. It shall be the Developer's responsibility to attend, or to provide an authorized representative to attend, a
warranty inspection with the City prior to the expiration of said warranty period.

Before the issuance of final acceptance, the Developer or Engineer shall schedule a project closeout meeting
with the City. The Developer or Engineer shall submit to the City, not later than the start of the project closeout
meeting, all required closeout documents, including but not limited to recorded easement plats, warranty
deeds, affidavits of lien waiver, as-built drawings with georeferenced infrastructure data, final walk-through
inspection punch list and evidence of completion of said punch list, utility extension agreements, fixed asset
evaluation form and infrastructure testing results. The City shall be under no obligation to [and in the absence
of extraordinary circumstances will not] activate any services before receipt of all required documentation.
Partial receipt shall be treated as an incomplete project closeout and no services shall be activated. A project
closeout form shall be completed and executed by the Developer or by an authorized representative of the
Developer and the City for each project. If the project described in this utility extension agreement is divided
into phases, a project closeout form shall be executed for each phase prior to issuance of final acceptance.
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For purposes of this paragraph, and notwithstanding any other provision of this agreement, every required
document shall be considered material, and “substantial compliance” shall not apply.

Once all items are complete, City staff shall submit the project to City Council for formal acceptance during a
regularly scheduled meeting. The City shall issue a formal "Letter of Acceptance" upon acceptance by City
Council to the Developer for the project. The City shall incorporate the accepted system as an integral part of
its utility system and shall furnish service therefrom in accordance with the rules, regulations, rates, and
policies established for its customers.

There shall be no intended nor incidental third-party beneficiaries of this Agreement.

This Agreement may not be assigned by the Developer without the express written consent of the City. Any
assignment without the express written consent of the City shall be void. Any assignment approved by the
City shall be in form approved by the City’s legal counsel. Such consent by the City and approval by the City’s
legal counsel shall be for the sole and exclusive benefit and reliance of the City, and shall not be relied upon
by the Developer nor any third party as to the validity or legal effect of an assignment.

All inspections of the New Infrastructure performed by the City shall be for the sole and exclusive benefit and
reliance of the City. The inspection, approval and acceptance of the New Infrastructure shall not be deemed
a warranty or guarantee upon which any person or entity can rely that the construction of the extension was
done in a workmanlike manner, or was completed in accordance with the construction contract documents,
with standards of the profession in and around Hendersonville, North Carolina, or in accordance with the
applicable federal, State, or local laws, rules or regulations.

This agreement is executed in the State of North Carolina, and shall be construed in accordance with the laws
of the State of North Carolina. Both parties submit their persons to the jurisdiction of the Courts for North
Carolina. Exclusive venue for any action brought in connection with this agreement, its interpretation and
breach shall be in the courts for Henderson County, North Carolina.

This Agreement may be recorded in the Henderson County Register of Deeds Office at the option of the City.
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PLEASE BE ADVISED: The City shall not allow the activation of any water or sewer services until the City receives
partial certification approval or final approval from the permitting agency and shall not allow the issuance of any
certificates of occupancy until the City deems the project complete.

IN WITNESS WHEREOF, the parties hereto have hereunto set their hands and seals, the day and year first above
written.

DEVELOPER: THE ORCHARDS AT HIGHWAY 64, LLC, THE CITY OF HENDERSONVILLE
an North Carolina Limited Liability Company

BY: (SEAL) BY: (SEAL)
Luis Graef, Manager John Connet, City Manager

DEVELOPER: Luis Graef, Individually

(SEAL)
Luis Graef
STATE OF COUNTY OF
l, , (printed name of notary) a Notary Public of said County and State, do
hereby certify that , personally appeared before me this day, and being duly sworn,
stated that they are the (title) for (developer), and that they
executed and acknowledged the foregoing instrument on behalf of (developer) pursuant
the due authorization by (developer) and that the instrument is the act and deed
of (developer).
WITNESS my hand and official seal, this day of , 20

My commission expires

Notary Public Signature (OFFICIAL SEAL)

STATE OF NORTH CAROLINA, COUNTY OF

l, , (printed name of notary) a Notary Public of said County and State, do
hereby certify that Luis Graef, individually, personally appeared before me this day and acknowledged the due
execution of the foregoing instrument.

WITNESS my hand and official seal, this day of , 20




My commission expires

Notary Public Signature (OFFICIAL SEAL)

STATE OF NORTH CAROLINA,  COUNTY OF HENDERSON

l, , (printed name of notary) a Notary Public in and for the State and County aforesaid, do
hereby certify that John F. Connet, personally appeared before me and, being duly sworn, stated that he is City
Manager of the City of Hendersonville, North Carolina, and that he executed and acknowledged the foregoing
instrument on behalf of the City of Hendersonville pursuant to order of the City Council of said City and that the
instrument is the act and deed of the City of Hendersonville.

WITNESS my hand and official seal, this day of , 20

My commission expires

Notary Public Signature (OFFICIAL SEAL)



