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J-U-B ENGINEERS, Inc. 

  AGREEMENT FOR PROFESSIONAL SERVICES 
 
 

J-U-B Project No.: 57-23-0005 
J-U-B Project Manager: Paul Willardson 

 
 

This Agreement entered into and effective this       day of February 2023, between Hyrum City, hereinafter referred to as the “CLIENT” and 
J-U-B ENGINEERS, Inc., an Idaho corporation, hereinafter referred to as “J-U-B”.  
 

WITNESSETH: 
 

WHEREAS the CLIENT intends to: perform routine professional civil engineering services, planning, modeling, grant writing, surveying, and other 
items as requested hereinafter referred to as the “Project”. The Services to be performed by J-U-B are hereinafter referred to as the “Services.” 
 
NOW, THEREFORE, the CLIENT and J-U-B, in consideration of their mutual covenants herein, agree as set forth below: 
 
CLIENT INFORMATION AND RESPONSIBILITIES 
 
The CLIENT will provide to J-U-B all criteria and full information as to CLIENT’s requirements for the Project, including design objectives and 
constraints, space, capacity and performance requirements, flexibility and expandability, and any budgetary limitations; and furnish copies of all 
design and construction standards, rules and laws which CLIENT or others will require to be included in the drawings and specifications, and 
upon which J-U-B can rely for completeness and accuracy. 
 
The CLIENT will furnish to J-U-B all data, documents, and other items in CLIENT’s possession, or reasonably obtainable by CLIENT, including, 
without limitation: 1) borings, probings and subsurface explorations, hydrographic surveys, laboratory tests and inspections of samples, materials 
and equipment; 2) appropriate professional interpretations of all of the foregoing; 3) environmental assessment and impact statements; 4) surveys 
of record, property descriptions, zoning, deeds and other land use restrictions, rules and laws; and 5) other special data or consultations, all of 
which J-U-B may use and rely upon in performing Services under this Agreement. 
 
The CLIENT will obtain, arrange and pay for all advertisements for bids, permits and licenses, and similar fees and charges required by 
authorities, and provide all land, easements, rights-of-ways and access necessary for J-U-B’s Services and the Project. 

 
In addition, the CLIENT will furnish to J-U-B those items described in Attachment 1. 

PROJECT REPRESENTATIVES 
 
The CLIENT and J-U-B hereby designate their authorized representatives to act on their behalf with respect to the Services and responsibilities 
under this Agreement. The following designated representatives are authorized to receive notices, transmit information, and make decisions 
regarding the Project and Services on behalf of their respective parties, except as expressly limited herein. These representatives are not 
authorized to alter or modify the TERMS AND CONDITIONS of this Agreement. 
 
For the CLIENT: 

1. Name Mayor Stephanie Miller  Work telephone 435-245-6033 

 Address 60 W Main  Home/cell phone       

  Hyrum, UT 84319 FAX telephone       

        E-mail address smiller@hyrumcity.com 
 
For J-U-B: 

1. Name Paul Willardson Work telephone 435-713-9514 

 Address 1047 S 100 W Ste 180 Cell phone 435-757-0084 

  Logan, UT 84321 FAX telephone       

        E-mail address pwillardson@jub.com 
 
 
In the event any changes are made to the authorized representatives or other information listed above, the CLIENT and J-U-B agree to furnish 
each other timely, written notice of such changes. 

mailto:smiller@hyrumcity.com
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SERVICES TO BE PERFORMED BY J-U-B (“Services”)  
 

J-U-B will perform the Services described in Attachment 1 in a manner consistent with the applicable standard of care.  J-U-B’s services shall 
be limited to those expressly set forth therein, and J-U-B shall have no other obligations, duties, or responsibilities for the Project except as 
provided in this Agreement. 

 

 

SCHEDULE OF SERVICES TO BE PERFORMED 
 

J-U-B will perform said Services in accordance with the schedule described in Attachment 1 in a manner consistent with the applicable standard 
of care.  This schedule shall be equitably adjusted as the Project progresses, allowing for changes in scope, character or size of the Project 
requested by the CLIENT or for delays or other causes beyond J-U-B’s control. 
 
BASIS OF FEE  

The CLIENT will pay J-U-B for their Services and reimbursable expenses as described in Attachment 1. A ten percent administrative fee will 
be applied to sub-consultant invoices. 
 
Other work that J-U-B performs in relation to the Project at the written request or acquiescence of the CLIENT, which are not defined as Services, 
shall be considered “Additional Services” and subject to the express terms and conditions of this Agreement. Unless otherwise agreed, the 
CLIENT will pay J-U-B for Additional Services on a time and materials basis. Resetting of survey and/or construction stakes shall constitute 
Additional Services. 
 

File Folder Title:       

Remarks:       
 
The Notice to Proceed, by the CLIENT, verbal or written, or execution of the Agreement shall constitute acceptance 
of the terms of this Agreement. THE TERMS AND CONDITIONS ON PAGES 3 AND 4, INCLUDING RISK 
ALLOCATION, ARE PART OF THIS AGREEMENT. THE CLIENT AGREES TO SAID TERMS AND CONDITIONS FOR 
ALL SERVICES AND ADDITIONAL SERVICES. Special Provisions that modify these TERMS AND CONDITIONS, if 
any, are included in Attachment 2. All other modifications to these terms and conditions must be in writing and 
signed by both parties. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day and year first above written. 
These parties represent and acknowledge that they have authority to execute this Agreement. 
 

CLIENT: 
Hyrum City 
NAME 
60 W Main  
STREET 
Hyrum, UT 84319 
CITY / STATE / ZIP CODE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BY (Signature) 
Mayor Stephanie Miller 

NAME / TITLE 
 

BY (Signature) 
      

ADDITIONAL NAME / TITLE 
 

 J-U-B ENGINEERS, Inc.: 
1047 S 100 W Ste 180 
STREET 
Logan, UT 84321 

 

CITY / STATE / ZIP CODE 
 
 
 
 
 
 
 
 
 
 

BY (Signature) 
Chris Slater Area Manager 
NAME / TITLE 

Applicable 
Attachments or 
Exhibits to this 
Agreement are 

indicated as 
marked. 

  Attachment 1 – Scope of Services, 
Schedule, and Basis of Fee  

  Attachment 2 – Special Provisions  

  Standard Exhibit A – Construction  
Phase Services 

REV: 5/20 
 
DISTRIBUTION: Accounting; Project File; CLIENT 
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J-U-B ENGINEERS, Inc.  
TERMS AND CONDITIONS 

GENERAL 
All J-U-B Services shall be covered by this Agreement. The Services 

will be performed in accordance with the care and skill ordinarily used by 
members of the subject profession practicing under like circumstances at 
the same time and in the same locality. J-U-B MAKES NO WARRANTY 
EITHER EXPRESS OR IMPLIED ON BEHALF OF IT OR OTHERS. 
Nothing herein shall create a fiduciary duty between the parties.  

The CLIENT acknowledges and agrees that requirements governing 
the Project may be ambiguous and otherwise subject to various and 
possibly contradictory interpretations and J-U-B is, therefore, only 
responsible to use its reasonable professional efforts and judgment to 
interpret such requirements. Accordingly, CLIENT should prepare and 
plan for clarifications or modifications which may impact both the cost and 
schedule of the Project.  

J-U-B shall not be responsible for acts or omissions of any other party 
involved in the Project, including but not limited to the following: the failure 
of CLIENT or a third party to follow J-U-B’s recommendations; the means, 
methods, techniques, sequences or procedures of construction; safety 
programs and precautions selected by third parties; compliance by 
CLIENT or third parties with laws, rules, regulations, ordinances, codes, 
orders or authority; and delays caused by CLIENT or third parties;. 
CLIENT, therefore, releases and shall indemnify, defend and hold J-U-B 
harmless from the acts, errors, or omissions of CLIENT or third parties 
involved in the Project. 

J-U-B shall not be required to execute any documents, no matter by 
whom requested, that would result in J-U-B’s having to certify, guarantee 
or warrant the existence of conditions.  CLIENT acknowledges that 
subsurface conditions can vary widely between adjacent samples and test 
points, and therefore J-U-B makes no warranty or other representation 
regarding soil investigations and characterization of subsurface conditions 
for the Project. 

Any sales tax or other tax on the Services rendered under this 
Agreement, additional costs due to changes in regulation, and fees for 
credit card payment transactions shall be paid by the CLIENT.  

CLIENT grants J-U-B and its subsidiaries the unrestricted right to take, 
use, and publish images, or edited images, of the project site and workers for  
J-U-B’s purposes including, but not limited to, website, intranet, and 
marketing.  This right shall survive the termination of this Agreement. 
REUSE OF DOCUMENTS 

Documents that may be relied upon by CLIENT as instruments of 
service under this Agreement are limited to the printed copies (also known 
as hard copies) that are signed or sealed by J-U-B (including non-vector 
PDF facsimiles thereof). All printed materials or other communication or 
information (“Documents”) that may be prepared or furnished by J-U-B 
pursuant to this Agreement are instruments of service with respect to the 
Project. J-U-B grants CLIENT a limited license to use the Documents on 
the Project subject to receipt by J-U-B of full payment for all Services 
related to preparation of the Documents.  

Although CLIENT may make and retain copies of Documents for 
reference, J-U-B shall retain all common law, statutory and other reserved 
rights, including the copyright thereto, and the same shall not be reused 
on this Project or any other Project without J-U-B’s prior written consent. 
Submission or distribution of Documents to meet regulatory or permitting 
requirements, or for similar purposes, in connection with the Project, 
including but not limited to distribution to contractors or subcontractors for 
the performance of their work, is not to be construed as publication 
adversely affecting the reserved rights of J-U-B.  

Any reuse without written consent by J-U-B, or without verification or 
adoption by J-U-B for the specific purpose intended by the reuse, will be 
at CLIENT’s sole risk and without liability or legal exposure to J-U-B. The 
CLIENT shall release, defend, indemnify, and hold J-U-B harmless from 
any claims, damages, actions or causes of action, losses, and expenses, 
including reasonable attorneys’ and expert fees, arising out of or resulting 
from such reuse.  
CONSTRUCTION PHASE SERVICES 

It is understood and agreed that J-U-B does not have control over, 
and neither the professional activities of J-U-B nor the presence of J-U-B 
at the Project Site shall give, J-U-B control over contractor(s) work nor 
shall J-U-B have authority over or responsibility for the means, methods, 
techniques, sequences or procedures of construction selected by 
contractor(s), for safety precautions and programs incident to the work of 
the contractor(s) or for any failure of contractor(s) to comply with laws, 
rules, regulations, ordinances, codes or orders applicable to contractor(s) 

furnishing and performing their work or providing any health and safety 
precautions required by any regulatory agencies. Accordingly, J-U-B does 
not guarantee or warrant the performance of the construction contracts by 
contractor(s), nor assume responsibility of contractor(s)’ failure to furnish 
and perform their work in accordance with the Contract Documents. 

The CLIENT agrees that the general contractor shall be solely 
responsible for jobsite safety, and CLIENT agrees that this intent shall be 
set forth in the CLIENT’s contract with the general contractor. The CLIENT 
also agrees that the CLIENT, J-U-B, and J-U-B’s subconsultants shall be 
indemnified by the general contractor in the event of general contractor’s 
failure to assure jobsite safety and shall be made additional insureds under 
the general contractor’s policies of general liability insurance. 

NOTE on Coronavirus: The contractor and contractor’s COVID-19 
Site Supervisor are responsible for full monitoring, compliance, and 
enforcement of the contractor’s plan. J-U-B‘s review or other actions 
related to the contractor COVID-19 plan do not extend to the means, 
methods, techniques, sequences, or procedures of construction or to the 
safety precautions and programs incident thereto. 

If Standard Exhibit A – Construction Phase Services is attached, the 
additional terms contained therein apply to this Agreement. 
OPINIONS OF COST AND PROJECT FINANCIAL INFORMATION 

CLIENT understands that J-U-B has no control over the cost of labor, 
materials, equipment or services furnished by others, the contractor(s)’ 
methods of determining prices, nor bidding or market conditions. J-U-B’s 
opinions of probable Project costs and construction, if any, are to be made 
on the basis of J-U-B’s experience, and represent J-U-B’s best judgment 
as a professional engineer, familiar with the construction industry.  

CLIENT understands and acknowledges that J-U-B cannot and does 
not guarantee that proposals, bids or actual Project or construction costs 
will not vary from opinions of probable cost prepared by J-U-B. J-U-B’s 
Services to modify the Project to bring the construction costs within any 
limitation established by the CLIENT will be considered Additional 
Services and paid for as such by the CLIENT in accordance with the terms 
herein. 

CLIENT agrees that J-U-B is not acting as a financial advisor to the 
CLIENT and does not owe CLIENT or any third party a fiduciary duty 
pursuant to Section 15B of the Exchange Act with respect to J-U-B’s 
professional Services. J-U-B will not give advice or make specific 
recommendations regarding municipal securities or investments and is 
therefore exempt from registration with the SEC under the municipal 
advisors rule. CLIENT agrees to retain a registered financial municipal 
advisor as appropriate for Project financing and implementation. 
TIMES OF PAYMENTS 

J-U-B shall submit monthly statements for Services rendered and for 
expenses incurred, which statements are due on presentation. CLIENT 
shall make prompt monthly payments. If CLIENT fails to make any 
payment in full within thirty (30) days after receipt of J-U-B’s statement, 
the amounts due J-U-B will accrue interest at the rate of 1% per month 
from said thirtieth day or at the maximum interest rate allowed by law, 
whichever is less.  

If the CLIENT fails to make payments when due or otherwise is in 
breach of this Agreement, J-U-B may suspend performance of Services 
upon five (5) days’ notice to the CLIENT. J-U-B shall have no liability 
whatsoever to the CLIENT for any costs or damages as a result of such 
suspension caused by any breach of the Agreement by the CLIENT. Upon 
cure of breach or payment in full by the CLIENT within thirty (30) days of 
the date breach occurred or payment is due, J-U-B shall resume Services 
under the Agreement, and the time schedule and compensation shall be 
equitably adjusted to compensate for the period of suspension, plus any 
other reasonable time and expense necessary for J-U-B to resume 
performance. If the CLIENT fails to make payment as provided herein and 
cure any other breach of this Agreement within thirty (30) days after 
suspension of Services, such failure shall constitute a material breach of 
this Agreement and shall be cause for termination of this Agreement by 
J-U-B. 

CLIENT shall promptly review J-U-B’s invoices and shall notify J-U-B 
in writing of any dispute with said invoice, or portion thereof, within thirty 
(30) days of receipt. Failure to provide notice to J-U-B of any dispute as 
required herein shall constitute a waiver of any such dispute. CLIENT shall 
pay all undisputed portions of such invoice as required by this Agreement. 
Client shall not withhold any payment or portion thereof as an offset to any 
current or prospective claim.  
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TERMINATION 
The obligation to provide further Services under the Agreement may 

be terminated by either party upon thirty (30) days’ written notice. If this 
Agreement is terminated by either party, J-U-B will be paid for Services 
and Additional Services rendered and for expenses incurred. In addition 
to any other remedies at law or equity, if the Agreement is terminated by 
the CLIENT for reasons other than J-U-B’s material breach of this 
Agreement, or is terminated by J-U-B for CLIENT’s material breach of this 
Agreement, J-U-B shall be paid a termination fee which shall include: the 
cost and expense J-U-B incurs in withdrawing its labor and resources from 
the Project, the costs and expense incurred by J-U-B to obtain and engage 
in a new Project with the labor and resources withdrawn from the Project, 
and the lost profit on the remainder of the work. 

RISK ALLOCATION 
In recognition and equitable allocation of relative risks and benefits of 

the Project, CLIENT limits the total aggregate liability of J-U-B and its 
employees and consultants, whether in tort or in contract, for any cause of 
action, as follows: 1) for insured liabilities, to the amount of insurance then 
available to fund any settlement , award, or verdict, or 2) if no such 
insurance coverage is held or available with respect to the cause of action, 
twenty five thousand dollars ($25,000.00) or one hundred percent (100%) 
of the fee paid to J-U-B under this Agreement, whichever is less. J-U-B 
carries professional liability insurance and will provide a certificate of 
insurance at the request of the CLIENT. For purposes of this section, 
attorney fees, expert fees and other costs incurred by J-U-B, its 
employees, consultants, insurance carriers in the defense of such claim 
shall be included in calculating the total aggregate liability.  

The CLIENT agrees that J-U-B is not responsible for damages arising 
directly or indirectly from any delays for causes beyond J-U-B’s control. 
For purposes of this Agreement, such causes include, but are not limited 
to, strikes or other labor disputes; emergencies or acts of God; failure of 
any government agency or other third party to act in a timely manner; 
failure of performance by the CLIENT or the CLIENT’s contractors or 
consultants; or discovery of any hazardous substance or differing site 
conditions. In addition, if the delays resulting from any such causes 
increase the cost or time required by J-U-B to perform its Services in an 
orderly and efficient manner, J-U-B shall be entitled to an equitable 
adjustment in schedule and compensation.  

Notwithstanding any other provision contained within this Agreement, 
nothing shall be construed so as to void, vitiate, or adversely affect any 
insurance coverage held by either party to this Agreement. The CLIENT 
further agrees that, to the fullest extent permitted by law, no shareholder, 
officer, director, or employee of J-U-B shall have personal liability under 
this Agreement, or for any matter in connection with the professional 
services provided in connection with the Project.  

Neither CLIENT nor J-U-B shall be responsible for incidental, indirect, 
or consequential damages.  

HAZARDOUS WASTE, ASBESTOS, AND TOXIC MATERIALS 
The CLIENT agrees, notwithstanding any other provision of this 

Agreement, to the fullest extent permitted by law, to indemnify and hold 
harmless J-U-B, its officers, employees, successors, partners, heirs and 
assigns (collectively, J-U-B) from and against any and all claims, suits, 
demands, liabilities, losses, damages or costs, including reasonable 
attorneys’ fees and defense costs arising out of or in any way connected 
with the detection, presence, handling, removal, abatement, or disposal of 
any asbestos or hazardous or toxic substances, products or materials that 
exist on, about or adjacent to the Project location, whether liability arises 
under breach of contract or warranty, tort, including negligence, strict 
liability or statutory liability or any other cause of action, except for the sole 
negligence or willful misconduct of J-U-B. 

RIGHT OF ENTRY 
The CLIENT shall provide J-U-B adequate and timely access to all 

property reasonably necessary to the performance of J-U-B and its 
subconsultant’s services. The CLIENT understands that use of testing or 
other equipment may unavoidably cause some damage, the correction of 
which, or compensation for, is expressly disclaimed by J-U-B.  Any such 
costs incurred are CLIENT’s sole responsibility.  

MEDIATION BEFORE LITIGATION 
Any and all disputes arising out of or related to the Agreement, except 

for the payment of J-U-B’s fees, shall be submitted to nonbinding 
mediation before a mutually-acceptable mediator as a condition precedent 
to litigation or other binding adjudicative procedure unless the parties 
mutually agree otherwise. The CLIENT further agrees to include a similar 
mediation provision in all agreements with independent contractors, 

consultants, subcontractors, subconsultants, suppliers and fabricators on 
the Project, thereby providing for mediation as the primary method for 
dispute resolution among all the parties involved in the Project. In the 
event the parties are unable to agree on a mediator, said mediator shall 
be appointed by a court of competent jurisdiction or, if not possible, the 
American Arbitration Association. If a dispute relates to, or is the subject 
of a lien arising out of J-U-B’s Services, J-U-B or its subconsultants may 
proceed in accordance with applicable law to comply with the lien notice 
and filing deadlines prior to submission of the matter by mediation. 

LIMITATION PERIODS 
For statutes of limitation or repose purposes, any and all CLIENT 

claims shall be deemed to have accrued no later than the date of 
substantial completion of J-U-B’s Services. 

LEGAL FEES 
For any action arising out of or relating to this Agreement, the 

Services, or the Project, each party shall bear its own attorneys fees and 
costs.  

SURVIVAL 
All express representations, waivers, indemnifications, and limitations 

of liability included in this Agreement will survive its completion or 
termination for any reason. 

EXTENT OF AGREEMENT 
In entering into this Agreement, neither party has relied upon any 

statement, estimate, forecast, projection, representation, warranty, action, 
or agreement of the other party except for those expressly contained in 
this Agreement. CLIENT shall include a similar provision in its contracts 
with any contractor, subcontractor, or consultant stating that any such 
contractor, subcontractor, or consultant is not relying upon any statement, 
estimate, forecast, projection, representation, warranty, action, or 
agreement of J-U-B when entering into its agreement with CLIENT.  

This Agreement represents the entire and integrated agreement 
between the CLIENT and J-U-B and supersedes all prior negotiations, 
representations or agreements, either written or oral. The Agreement may 
be amended only by written instrument signed by both CLIENT and J-U-B. 

In the event any provision herein or portion thereof is invalid or 
unenforceable, the remaining provisions shall remain valid and 
enforceable. Waiver or a breach of any provision is not a waiver of a 
subsequent breach of the same of any other provision. 

SUCCESSORS AND ASSIGNS 
Neither party shall assign, sublet, or transfer any rights or interest 

(including, without limitation, moneys that are due or may become due) or 
claims under this Agreement without the prior, express, written consent of 
the other, except to the extent that any assignment, subletting, or transfer 
is mandated or restricted by law. Unless specifically stated in any written 
consent to an assignment, no assignment will release the assignor from 
any obligations under this Agreement.  

No third party beneficiary rights are intended or created under this 
Agreement, nor does this Agreement create any cause of action in favor 
of any third party hereto. J-U-B’s Services under this Agreement are being 
performed solely for the CLIENT’s benefit, and no other party or entity shall 
have any claim against J-U-B because of this Agreement or the 
performance or nonperformance of Services hereunder. In the event of 
such third party claim, CLIENT agrees to indemnify and hold J-U-B 
harmless from the same. The CLIENT agrees to require a similar provision 
in all contracts with contractors, subcontractors, consultants, vendors and 
other entities involved in the Project to carry out the intent of this provision 
to make express to third parties that they are not third party beneficiaries. 

CONTROLLING LAW, JURISDICTION, AND VENUE 
This Agreement shall be interpreted and enforced in and according 

to the laws of the state in which the Project is primarily located. Venue of 
any dispute resolution process arising out of or related to this Agreement 
shall be in the state in which the Project is primarily located and subject to 
the exclusive jurisdiction of said state.  
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a.  
J-U-B ENGINEERS, Inc. 

AGREEMENT FOR PROFESSIONAL SERVICES 
 

Attachment 1 – Scope of Services, Basis of Fee, and Schedule 
 
PROJECT NAME: Hyrum City General Services 2023 
CLIENT: Hyrum City 
J-U-B PROJECT NUMBER: 57-23-005 
CLIENT PROJECT NUMBER:  
ATTACHMENT TO: 

☒ AGREEMENT DATED: 2/16/2023 
 

The referenced Agreement for Professional Services executed between J-U-B ENGINEERS, Inc. (J-U-B) 
and the CLIENT is amended and supplemented to include the following provisions regarding the Scope of 
Services, Basis of Fee, and/or Schedule: 

PART 1 - PROJECT UNDERSTANDING  
J-U-B’s understanding of this project’s history and CLIENT’s general intent and scope of the project are 
described as follows:  

Hyrum City has requested that JUB perform routine professional civil engineering services, planning, 
modeling, grant writing, surveying, and other items as requested. 

PART 2 - SCOPE OF SERVICES BY J-U-B 
J-U-B’s Services under this Agreement are limited to the following tasks. Any other items necessary to plan 
and implement the project, including but not limited to those specifically listed in PART 3, are the 
responsibility of CLIENT. 

A. Task 000: Project Management 
1. For this task, J-U-B will:  
a. Set up project into J-U-B’s financial and record keeping systems for document retention and 

project controls. 
b. Communicate and coordinate J-U-B team activities  
c. Communicate and coordinate subconsultant activities under J-U-B, if necessary.  
d. Regularly monitor project status, budget and schedule. 
e. Provide a monthly invoice including budget status. 
f. Provide ongoing document handling and filing. 

 
g. Deliverables 

i. Monthly Invoice for work performed 

B. Task 001: Power Dept. Survey 
1. For this task, J-U-B will:  
a. Determine Right of Way along 1200 W to establish where to place the stakes for the new 

power poles near the 1200 W 4400 S intersection. 
b. Place stakes in the field for the new power poles 

 
c. Deliverables 

i. Staked Survey Points for new power poles 
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C. Task 002 Update Sewer System Evaluation and Capacity Assurance Plan (SECAP) 
1. See Exhibit 1-A for Scope of this task 

D. Task 003: Strategic Funding Plan 
1. For this task, J-U-B will:  
a. Collect and review Capital Improvements Project (CIP) list. 
b. Research funding opportunities and document them along with application deadlines, pre-

planning requirements, matching fund requirements, expected award and contract dates, and 
potential projects that can be funded. 

c. Meet with the City to discuss the strategic funding plan and recommended course of action. 
(1 meeting) 
 

d. Deliverables 
i. Strategic Funding Plan 

E. Task 004: Hazard Mitigation Assistance Grant (HMGP Grant) 
1. For this task, J-U-B will:  
a. Monitor availability of HMGP funding and coordination with funding agency 
b. Information gathering and Federal form(s) preparation (will require cooperation from the City) 
c. Project location map creation 
d. Application narrative preparation, review(s) and edits 
e. Preparation of a project Benefit-Cost Analysis using FEMA’s BCA Toolkit and backup 

documentation 
f. Environmental and Historic Preservation evaluation 
g. Document compilation and submittal  

 
h. Deliverables 

i. Completed HMGP Grant Application 

F. Task 005: 4600 S Waterline Extension Bidding 
1. For this task, J-U-B will:  
a. Assemble front End EJCDC document including a bid Schedule and Measurement and 

payment for the project. 
b. Load Project onto JUB.com Website  
c. Conduct Pre-Bid Meeting 
d. Attend Bid-Opening 
e. Prepare Bid Tabulation 
f. Issue (1) addendum to the bid including the Pre-Bid meeting minutes and compiled questions 

and answers from bidders. 
 

g. Deliverables 
i. Pre-Bid Minutes 
ii. (1) Addendum 
iii. Bid Tabulation 

PART 3 - CLIENT-PROVIDED WORK AND ADDITIONAL SERVICES 

A. CLIENT-Provided Work - CLIENT is responsible for completing, or authorizing others to 
complete, all tasks not specifically included above in PART 2 that may be required for the project 
including, but not limited to: 

1. The City will provide J-U-B with any requested relevant known information and CIP list for the 
strategic plan task. 
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B. Additional Services - CLIENT reserves the right to add future tasks for subsequent phases or 
related work to the scope of services upon mutual agreement of scope, additional fees, and schedule. 
These future tasks, to be added by amendment at a later date as Additional Services, may include: 

1. Other Routine Professional Civil Engineering services or related items as requested. 
 

PART 4 -  BASIS OF FEE AND SCHEDULE OF SERVICES 

A. CLIENT shall pay J-U-B for the identified Services in PART 2 as follows: 
1. For Lump Sum fees: 
a. The portion of the Lump Sum amount billed for J-U-B’s services will be based upon J-U-B’s 

estimate of the percentage of the total services actually completed during the billing period. 
2. For Time and Materials fees: 
a. For all services performed on the project, Client shall pay J-U-B an amount equal to the 

cumulative hours charged to the Project by each class of J-U-B’s personnel times J-U-B's 
standard billing rates.   

3. Rate adjustments typically occur each year in the summer. If the planned period of service for 
the Tasks identified above extend more than one year, J-U-B’s billing rates and/or fees for 
remaining Tasks or new Tasks may be increased to account for direct labor cost, rate table 
adjustments, or other inflationary increases. If that occurs, an adjustment to the billing rates 
and/or Fee for tasks in progress will be computed based on remaining scope amount times 
the specific rate increase.  

B. CLIENT acknowledges that J-U-B will not be responsible for impacts to the schedule by actions of 
others over which J-U-B has no control.  

C. The following table summarizes the fees and anticipated schedule for the services identified in 
PART 2.   
 

Task 
Number Task Name Fee Type Amount 

 
Anticipated Schedule 

000 Project Management Time and Materials 
(Estimated Amount 

Shown) 

$500  Concurrent with work progress 

001 Power Dept. Survey Time and Materials 
(Estimated Amount 

Shown) 

$8,500 Concurrent with work progress 

002 Update SECAP Lump Sum $15,500  8 weeks after all data received 

003 Strategic Funding Plan Lump Sum $500  Draft for CLIENT review 4 
weeks after executed contract, 
notice to proceed, and receipt 

of all required data 
004 HMGP Grant Lump Sum $4,000 Draft for CLIENT review 4 

weeks after executed contract, 
notice to proceed, and receipt 

of all required data 
005 4600 South Waterline 

Extension Bidding 
Time and Materials 
(Estimated Amount 

Shown) 
 

$4,500 2 weeks after executed 
contract, notice to proceed, and 

receipt of all required data 

Total: $33,500  
NOTE on Coronavirus and Schedule:  J-U-B is committed to meeting your project schedule commitments as delineated above.  
As our response to the COVID-19 pandemic, J-U-B is engaging in safety procedures in help to protect clients, staff, their 
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families, and the public.  Our staff or offices may be subject to quarantine or other interruptions.  Since COVID-19 impacts are 
beyond J-U-B’s control, we are not responsible for the force majeure impacts to delivery timelines, or subsequent project delays 
and related claims, costs, or damages.  Should circumstances related to the COVID-19 issue arise with J-U-B staff or in a J-U-B 
office that will impact our delivery schedule, we will notify you of the circumstances and mutually agree to a schedule 
adjustment. 
 

 
Exhibit(s): 

• Exhibit 1-A: [Scope and Fee for Wastewater SECAP Task 002] 
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PROJECT DESCRIPTION(S): 

1. Municipal/Utility Engineering (203)  
2. Sewer/Wastewater Collection/Disposal (S04)  

 



1047 South 100 West, Suite 180, Logan, UT  84321   W  www.jub.com  P  435.713.9514 

January 10, 2022 

Angela Pritchett 

Wastewater Division Manager 

Hyrum, Utah 

RE: Scope of Work for Sewer System Evaluation and Capacity Assurance Plan 

Dear Angela, 

I am responding to a request for proposal to update Hyrum City’s Sewer System Evaluation and Capacity 

Assurance Plan (SECAP). Below is a proposed scope of work, schedule and fee for the SECAP update. Our 

approach provides you with a working dynamic sewer model that can later be used to build future model 

scenarios to verify capacities, develop capital facility plans, and identify projects that could be funded 

through impact fees.  On behalf of my team, we look forward to working with you on this project and 

helping you build a better community! 

If you have any questions or concerns, please don’t hesitate to call me at (385) 290-9368. 

Sincerely, 

J-U-B ENGINEERS, Inc.

Andrew Hobson, P.E. Chris Slater, P.E. 

Project Manager Area Manager 

EXHIBIT 1-A

http://www.jub.com/
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 PROJECT UNDERSTANDING  

J-U-B’s understanding of this project’s history and Hyrum City (CLIENT’s) general intent 
and scope of the project are described as follows:  
CLIENT desires to update the Sewer System Evaluation and Capacity Assurance Plan 
(SECAP or The Plan). This update will be completed to verify if the existing collection 
system has adequate capacity to serve the current users and identify any existing pipes 
that may be approaching capacity. This update will be made using dynamic flow modeling 
software that will allow CLIENT to later develop future flow scenarios for future conditions 
if desired to help prepare for any future capacity improvements that may be needed.  

 SCOPE OF SERVICES BY J-U-B 

J-U-B’s Services under this Agreement are limited to the following tasks. Any other items 
necessary to plan and implement the project, including but not limited to those specifically 
listed in PART 3, are the responsibility of CLIENT. 

 Project Management 
 Set up Project - Set up project into J-U-B’s financial and record keeping systems 

for document retention and project controls. 
 Monitor Project - Regularly monitor project status, budget and schedule. 
 Prepare Invoices - Provide a monthly invoice including budget status updates 

for CLIENT. 
 Close Project - Close financial billing and accounting records in J-U-B’s financial 

and record-keeping systems. Archive paper and electronic files. 
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 SECAP Modeling and Updates to SECAP Report 
For this task, J-U-B will:  

 Hold Project Kickoff Meeting - J-U-B will organize a kickoff meeting with the J-
U-B project team members and City personnel to be involved with the project.  
This meeting will be used to review the roles of each of the project team 
members and collect readily available data for the SECAP update.  Data to be 
gathered from the City includes sewer treatment plant flow data records and 
collection system GIS data. 

 Import System Data - Import system data to the modeling software as provided 
by the City. Interpolate/add invert elevations to manholes that will be modeled 
and that do not include elevation data. 

 Delineate Service Areas - Divide the city into existing sewer service areas 
based the flow routing of the existing system and so that 320 or fewer Equivalent 
Residential Units (ERU’s) are located withing each service area.  

 Assign Flows – Count or estimate existing units in each service area and assign 
flows from each service area to a pipe that will be modeled including the new 
developments incorporated into the GIS system as of December 2022.  

 Verify Model System Continuity – Verify that collection pipes that are included 
in the hydraulic model are hydraulically connected and flowing in the correct 
direction. 

 Run the Model and Create Figures – Run the model to identify the capacity of 
each modeled pipe segment. Create a figure that shows the size of each 
modeled pipe segment color coded. Create a figure that shows the percent full 
range for each modeled pipe segment, color coded. 

 

 Update 2017 SECAP report – Update sections 1.0 and 2.0 of the 2017 SECAP 
with the updated model assumptions and update system maps in appendix A.  
Replace Appendix B with the conduit data from the model. Replace Appendix C 
with the updated recorded flow data from the treatment facility. 

 Review Updated Draft SECAP with City – Meet with City staff and review the 
results of the model and the updates to the SECAP. 
 Make Final SECAP Edits – Make final edits to the SECAP items updated as part 
of this scope based on the input from CLIENT. 
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 CLIENT will provide collection system data including manhole lid and 

invert elvations and pipe sized. 
 J-U-B will model the system pipes the collect flow from more than 320 

ERU’s.  It is assumed that existing pipes that serve fewer than 320 ERU’s 

have adequate capacity. 
 J-U-B will interpolate the elevations of any of the modeled manholes that 

do not have elevations in the data provided by CLIENT. 
 

 

 
 
 Updated SECAP including new SECAP appendices 

 

 CLIENT-PROVIDED WORK AND ADDITIONAL SERVICES 

 CLIENT-Provided Work - CLIENT is responsible for completing, or authorizing 
others to complete, all tasks not specifically included above in that may be 
required for the project including, but not limited to: 

 Flow Monitoring (if desired). 
 GPS Survey (If desired). 
 Manhole invert verification. 
 Pipe diameter verification. 
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 Additional Services - CLIENT reserves the right to add future tasks for 
subsequent phases or related work to the scope of services upon mutual 
agreement of scope, additional fees, and schedule. These future tasks, to be 
added by amendment at a later date as Additional Services, may include: 

 Meter existing flows and calibrate model to match those flows. 
 Evaluate additional future collection scenarios, such as a 10 year and a  

buildout model for accurate future pipe sizing. 
 Analyze wastewater treatment facility capacity aligned to 10-Year flow 

projections. 
 Develop a sewer collection and treatment capital facilities plan. 
 Incorporate sewer lateral locations into the GIS database. 

 Prepare an Impact Fee Facility Plan (IFFP) and Impact Fee assessment 
(IFA) to establish updated sewer impact fees. 

 Write an updated system master plan report with updated conclusions and 
recommendations. 

 

 BASIS OF FEE AND SCHEDULE OF SERVICES 
 CLIENT shall pay J-U-B for the identified Services as follows: 

 For Time and Materials, not to exceed fees: 
 

 Period of Service: If the period of service for the task identified above is extended 
beyond 12 months, the compensation amount for J-U-B's services may be 
appropriately adjusted to account for salary adjustments and extended duration 
of project management and administrative services. 

 CLIENT acknowledges that J-U-B will not be responsible for impacts to the 
schedule by actions of others over which J-U-B has no control.  

 
  



  

6 

 The following table summarizes the fees and anticipated schedule for the 
identified Services.   

Task 
Number Task Name Fee Type Amount  

Anticipated Schedule 
100 Project Management Time and 

Materials 
(Ceiling Amount 

Shown) 

$1,500  Concurrent with work 
progress 

200 Evaluate Collection 
System 

Time and 
Materials 

(Ceiling Amount 
Shown) 

$14,000  8 weeks after all data 
received 

Total: $15,500  
NOTE on Coronavirus and Schedule:  J-U-B is committed to meeting your project schedule 

commitments as delineated above.  As our response to the COVID-19 pandemic, J-U-B is 

engaging in safety procedures in help to protect clients, staff, their families, and the public.  Our 

staff or offices may be subject to quarantine or other interruptions.  Since COVID-19 impacts 

are beyond J-U-B’s control, we are not responsible for the force majeure impacts to delivery 

timelines, or subsequent project delays and related claims, costs, or damages.  Should 

circumstances related to the COVID-19 issue arise with J-U-B staff or in a J-U-B office that will 

impact our delivery schedule, we will notify you of the circumstances and mutually agree to a 

schedule adjustment. 
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For internal J-U-B use only: 

PROJECT LOCATION (STATE): Hyrum, UT  
TYPE OF WORK: City 
R&D: No 

GROUP: Water/Wastewater 
PROJECT DESCRIPTION(S): 

1. Sewer/Wastewater Collection/Treatment/Disposal (S04)  
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