May 1, 2024

Mr. Jason Lipe, Parks and Recreation Director City of Jackson 101 Court Street Jackson, MO 63755

RE: Jackson City Parks

Scope of services and estimated costs for work orders under existing master agreement for the following locations:

ADA facilities at Brookside Pavilion and City Park Basketball Court

Stage Area Improvements at Outdoor Amphitheater at City Park Rock Garden

Dear Jason,

Based on our previous conversations and site visits we are proposing the following:

<u>Items of work</u> <u>Estimated Cost</u>

Design of Stage improvements and ADA ramp locations:

\$24,960.00

Estimated based on the following:

120 hours of design - 14,400.00

80 hours of technical drawing - 5760.00

30 hours of project management - 4800.00

Surveying for all locations and processing of data:

\$3,000.00

Total Costs \$27,960.00

Deliverables: BFW will provide detailed plans, specifications, and estimates for the City's use in seeking bids for the construction of the above noted facilities improvements.

Completion: All above-described deliverables will be completed prior to October 1, 2024 for the City's use in advertising and soliciting bids.

We appreciate the opportunity to provide services to the City of Jackson.

Sincerely,

Bacon Farmer Workman Engineering & Testing, Inc

Mark Workman, Executive Vice President