

American Resources Group Ltd.

Cultural Resource Management

est. A.D. 1979

December 18, 2025

Smith & Co. Engineers
901 Vine Street
Poplar Bluff, MO 63901

RE: Phase I Cultural Resources Survey and Assessment of the Proposed Jackson Sidewalk Project, City of Jackson, Cape Girardeau County, Missouri.

This letter will confirm our earlier correspondence regarding the above-referenced project. American Resources Group will conduct the archaeological survey and assessment and architectural documentation (if necessary) of the approximate ¼-mile of proposed sidewalk improvements, in accordance with the guidelines of the Missouri State Historic Preservation Office, for a not-to-exceed fee of \$6,988.00 (see attached cost estimate). The not-to-exceed fee includes the cost of conducting the background research and completing all fieldwork, laboratory analyses, technical report preparation, and Missouri DNR RCIF and CRIR forms. Work will begin within two weeks of notice to proceed, weather permitting. Fieldwork will be completed in one day, and the report will be submitted within three weeks of the completion of the field work.

Invoice terms are net due upon receipt. Invoices more than 60 days past due are subject to a finance charge of 1.5% per month until paid.

If you are in agreement with these terms, please sign and return one copy of this letter/agreement.

Smith & Co. Engineers Date

Cally Lence 12-18-2025

American Resources Group, Ltd. Date

Title

Project Manager
Title

COST PROPOSAL
AMERICAN RESOURCES GROUP, LTD.
Phase I Cultural Resources Survey and Assessment of the
Jackson Sidewalk Improvement Projects
Cape Girardeau County, Missouri
 Prepared for Smith & Co. Engineers, Poplar Bluff, MO
 18-Dec-25

LABOR:	NO. HRS.	RATE	SUBTOTAL	TOTAL
TASK 1: Pre-Field Investigations				
Project Manager	2	\$ 110.40	\$ 220.80	
Graphics Supervisor	2	110.40	<u>220.80</u>	\$ 441.60
TASK 2: Field Investigation				
Supervising Archaeologist II	8	142.45	1,139.60	
Archaeol. Tech III	8	88.32	<u>706.56</u>	1,846.16
TASK 3: Lab Analysis*				
Artifact Analyst II	1	110.40	110.40	
Artifact Analyst I	1	88.32	<u>88.32</u>	198.72
TASK 4: Report Prep.				
Historian/SA I	24	110.40	2,649.60	
Graphics Supervisor	15	110.40	<u>1,656.00</u>	4,305.60
TOTAL LABOR				<u>6,792.08</u>
DIRECT EXPENSES:				
Mileage	160	0.70	112.00	
Curation*	0.15	560.00	<u>84.00</u>	
TOTAL DIRECT EXPENSES				196.00
GRAND TOTAL				<u><u>\$ 6,988.08</u></u>

* Costs contingent upon volume of cultural material recovered.

