



Professional Services Scope and Fee Summary

Task Description	Hours			Cesare Geotech Observation and Materials Testing	American West Survey	Task Subtotal
	Project Manager	Project Engineer	Senior Designer			
	J.C. York	Todd Yee, Jason Murray	T. Tuttle, K. Simpson, J. Schlagel			
	<i>rate</i> \$125	\$110	\$95			

Phase 2 - Johnstown Reservoir Repair Construction - Expected 1 Month Duration

Task 1 - Conforming Construction Documents						
Construction Drawing Updates - Address Review Comments for SEO	0	0	0			\$0
Construction Specification Updates - Address Review Comments for SEO	0	0	0			\$0
Task 2 - Project Coordination/Management and Meetings						
Project Coordination/Management	8					\$1,000
Pre-Construction Conference	0					\$0
Construction Progress Meetings	4					\$500
Task 3 - Construction Observation and Submittals Review						
Construction Observation	8	20	30			\$6,050
Submittals Review	2	2	4			\$850
Task 4 - Monthly Construction Reports and General Correspondence (For Town and SEO)						
Monthly Construction Reports	2	2	4			\$850
Task 5 - Payment Application and Change Order Review						
Payment Application Review	2					\$250
Change Order Review	2					\$250
Task 6 - Geotechnical Observation and Materials Testing				\$2,000		\$2,000
Task 7 - Site Quantity Surveys and As-Built Documentation	2	4	4		\$750	\$1,820
Subtotals	30	28	42	\$2,000	\$750	\$13,570



J&T Consulting, Inc.

Town of Johnstown

Johnstown Reservoir Repair Construction Services

10/2/2021

Professional Services Scope and Fee Summary

Task Description	Hours			Cesare Geotech Observation and Materials Testing	American West Survey	Task Subtotal
	Project Manager	Project Engineer	Senior Designer			
	J.C. York	Todd Yee, Jason Murray	T. Tuttle, K. Simpson, J. Schlagel			
	<i>rate</i> \$125	\$110	\$95			

Johnstown Reservoir Construction Closeout - Phase 1 and Phase 2

Task 1 - Construction Closeout						
SEO Rule 10 Submittal	6	12	16			\$3,590
Subtotals	6	12	16	\$0	\$0	\$3,590

Subtotal	\$17,160
Expenses	\$2,640
Construction Services Total	\$19,800