MEMORANDUM

CITY/BOROUGH OF JUNEAU

155 SOUTH SEWARD STREET, JUNEAU, ALASKA 99801

TO: Rorie Watt

City and Borough Manager

DATE: March 16, 2023

FROM: Greg Smith

Contract Administrator

FILE: 2219

SUBJ: BID RESULTS:

JNU Gate K Culvert Replacement CBJ Contract No. BE23-223

Bids were opened on the subject project on March 1, 2023. The bid protest period expired at 4:30 p.m. on March 2, 2023. Results of the bid opening are as follows:

RESPONSIVE BIDDERS	TOTAL BID
Colaska dbs SECON	\$555,213.00
Engineer's Estimate	\$488,827.00

Project Manager: Mike Greene, Airport Project Manager

Project Description: WORK generally consists of the emergency removal of an existing eighty foot long steel pipe arch with approximate 12'-0" span and 6'-4" rise, protection of existing utilities, installation of a stream bypass system, installation of a new eighty foot long aluminum pipe arch with 13'-1" span and 8'-4" rise, removal and reconstruction of existing riprap bank armoring, re-seeding of disturbed banks, reconstruction and repaving of disturbed roadway and other miscellaneous Work.

Funding Source: Airport CARES funding/Airport Budget

Total Project Funds: \$670,426

CIP No. A50-110

Construction Encumbrance: \$555,213 Construction Contingency: \$55,213

Design and Contract Administration/Inspection: \$49,000

CBJ Administrative costs: \$11,000

Staff recommends award of this project to SECON for the total amount bid of \$555,213.

Approved:	
	Duncan Rorie Watt
	City & Borough Manager

Date of Assembly Approval:

c: CBJ Purchasing

