## Dzantik'i Heeni Playground - Options for Reducing Cost


Prepared by CBJ Engineering, January 2025

·	ned by CBJ Eligineering, January 2025	Option A	Option B	Option C	Additive Alternates		
		Play Area, K-5, 1 Structure	Concrete Slab Only @ Pre-K & K-5 Play Areas.	Concrete Slab @ Pre-K and K-5 Areas, Safety Surfacing @ K-5 Play Area.	1	2	3
		\$367K	\$280K	\$367K	\$176	\$26K	\$72K
Grade K-5 (5-12 yrs) area							
1	Concrete Slab & Curb	* (50% of area only)	*	*			
2	Safety Surfacing	* (50% of area only)		*			
3	Composite Play Structure	*			*		
4	Swings						
5	Cone Spinner						
	Grade Pre-K (2-5 years) area						
1	Concrete Slab & Curb		*	*			
2	Safety Surfacing						
3	Composite Play Structure						
4	Swings						
5	Cozy Dome						
	General Elements						
1	Concrete ADA Side Walk		*			*	
2	New Fencing East side						*
3	Site Furnishings (Benches Etc.)						
4	Communication board						
5	Music Elements						
6	Leveling field for soccer at west end						


Key: \* item is included in option.

See page 4 for Alternate descriptions.

1/27/25 PWFC Attachment 1-1




1/27/25 PWFC Attachment 1-2



- 1. No equipment provided.
- 2. No safety surfacing provided.
- 3. All existing fencing remains. No new gates nor fence panels.

## ROM\* **\$280K**

\*Rough Order of Magnitude










CITY AND BOROUGH OF JUNEAU
DZANTIK'I HEENI
PLAYGROUND
JUNEAU, ALASKA

dawing has been ell arged or reduced, affecting all scales
DATE: 11/07/2024
DRAWN BY: BL
CHECKED BY: CM
DELIVERABLE: 65%
PLAYGROUND
LAYOUT PLAN

CORVUS DESIGN. ALL FIGHTS RES

1/27/25 PWFC

Attachment 1-3



1/27/25 PWFC Attachment 1-4