Capital Civic Center Project Budget				
			T	
Hard Costs	Construction 44,000 Sq. Ft		\$41,227,596	
	Site Preparation		\$1,960,337	
	Landscaping		\$900,000	
	Parking		\$1,100,000	
		Sub Total	¢4E 197 022	
		Sub rotar	\$45,187,933	
Soft Costs	Architect / Engineering		\$4,518,793	10%
	Permitting and Fees		\$451,879	1%
	Specialty Consultants		\$903,759	2%
		Sub Total	\$5,874,431	
			42.000.200	
FFE	Theater		\$2,090,300	
	General Facility	<u> </u>	\$1,112,428	
		Sub Total	\$3,202,728	
			+ 5/= 5=/: = 5	
Project Management	Administration		\$451,879	1%
	Construction Management		\$677,819	1.50%
	Testing / Special Inspections		\$451,879	1%
		Sub Total	\$1,581,578	
Cantinganau		Cub Tatal	Ć4 F40 702	4.00/
Contingency		Sub Total	\$4,518,793	10%
Project Cost		Total	\$60,365,463	

Load total 26.500%

Potential Additive Alternates: construction project 2nd floor on Centennial Hall \$7,501,712 \$9,489,666 Demolish the existing Armory (JACC) \$2,153,410 \$1,702,300 \$198,008 Paint Centennial Hall to match \$250,480 \$209,597 \$265,140 New front Canopy at Centennial Hall Add for Orchestra Pit Lift instead of platforms \$310,000 \$392,150 **SUBTOTAL** \$12,550,846

TOTAL \$72,916,309