City of Kaukauna
Board of Public Works
April 3, 2024
jn/engr dept

## Agenda Item \# 2a

Recommendation to award Project 1-24 Concrete Street Paving Project

## Background

The Engineering Department has reviewed the bids from three contractors, received on March $27^{\text {th }}, 2024$, at 4:00PM for the 1-24 Concrete Street Paving Project. The Engineering Department also created an engineer's estimate prior to bid opening. A project area map is shown below.

## Review

The Engineering Department has compared the three received bids against each other, and the engineers estimate. All three bids were under the engineer's estimate, which is an indication that the received bids are reasonable and competitive. The bids themselves are within $\$ 250,000$ of each other which is another good indication that they are competitive. Attached is a bid tabulation showing the unit pricing differences between the received bids.

## Staff Recommendation

Award Project 1-24 Concrete Street Paving to Vinton Construction Company for a total bid price of $\$ 2,081,269.59$.


## BID TABULATION ${ }_{3 / 27 / 2024}$

PROJECT 1-24 CONCRETE STREET PAVING
RECONSTRUCTION STREETS
Eighth street, ninth street, tenth street, quinney avenue, metoxen avenue, spring street

|  |  |  |  | Vinton Construction Two Rivers, WI |  | Carl Bowers and Sons Kaukauna, WI |  | Zignego Company Waukesha, WI |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| וтем | description | anty | Units | UNIT PRICE | total price | UNIT PRICE | total price | UNIT PRICE | total price |
| A1 | $6^{n \prime}$ Plain concrete pavement; Furnish and install 16,920 square yards, more or less, all complete for: | 16920 | sy | \$40.79 | \$690,166.80 | \$40.79 | \$690,166.80 | \$48.66 | \$823,327.20 |
| A2 | Fine grading for concrete pavement; Furnish 16,920 square yards, more or less, all complete for: | 1920 | sY | 53.00 | \$50,760.00 | 53.00 | \$50,760.00 | \$1.00 | \$16,920.00 |
| A3 | Full depth saw cutting; Furrish 120 lineal feet, more or less, all complete for: | 120 | LF | 53.00 | \$360.00 | \$3.00 | \$360.00 | 58.35 | \$1,002.00 |
| ${ }^{\text {A }}$ | Pavement GAP; furnish and install, 2 each, more or less, all complete for: | 2 | EA | \$2,000.00 | \$4,000.00 | \$2,000.00 | \$4,000.00 | \$1,000.00 | \$2,000.00 |
| ${ }^{\text {A5 }}$ | Removal of Miscellaneous Concrete Street; Furnish and install, 10 SY , more or less, all complete for: | 10 | SY | \$20.00 | \$200.00 | \$10.00 | \$100.00 | \$15.00 | \$150.00 |
| ${ }^{\text {A6 }}$ | HMA 2" Surface Course - 4LT 58-34S, Furnish and install, 120SY, more or less, all complete for: | 120 | sY | \$32.83 | \$3,939.60 | \$32.50 | \$3,900.00 | \$32.50 | \$3,900.00 |
| A7 | HMA $2.25 "$ Surface Course - 3LT 58-34S, Furnish and install, 40 SY, more or less, all complete for: | 40 | sY | \$55.75 | \$2,230.00 | \$55.25 | \$2,210.00 | \$55.25 | \$2,210.00 |
| A8 | HMA 1.75" Surface Course - 4LT $58-34 \mathrm{~S}$, Furnish and install, 40 SY , more or less, all complete for: | 40 | sY | \$31.82 | \$1,272.80 | \$31.50 | \$1,260.00 | \$31.50 | \$1,260.00 |
| A9 | 4" concrete sidewalk; Furnish and install, 4100 square feet, more or less, all complete for: | 4100 | SF | \$6.08 | \$24,928.00 | \$5.50 | \$22,550.00 | \$6.65 | \$27,265.00 |
| A10 | Remove \& Replace $4^{\prime \prime}$ concrete sidewalk; Furnish and install, 11000 square feet, more or less , all complete for: | 11000 | SF | \$7.08 | \$77,880.00 | \$6.50 | \$71,500.00 | \$8.55 | \$94,050.00 |
| A11 | $6^{n}$ concrete sidewalk and driveway apron; Furnish and install, 1600 square feet, more or less, all complete for: | 1600 | SF | 57.60 | \$12,160.00 | \$6.00 | \$9,600.00 | \$7.85 | \$12,560.00 |
| A12 | Remove \& Replace $6^{" \prime}$ concrete sidewalk and driveway apron; Furnish and install,9,800 square feet, more or less, all complete for: | 9800 | SF | \$7.60 | \$74,480.00 | \$7.00 | \$68,600.00 | \$8.55 | \$83,790.00 |
| A13 | Remove \& Replace $6^{" 1}$ concrete curb ramp; Furnish and install, 1990 square feet, more or less, all complete for: | 1990 | sF | 58.58 | \$17,074.20 | \$7.50 | \$14,925.00 | \$8.80 | \$17,512.00 |
| A14 | $30^{\text {a }}$ Concrete Curb and Gutter; furish and install, 30 lineal feet, more or less, all complete for: | 30 | LF | \$45.00 | \$1,350.00 | \$45.00 | \$1,350.00 | \$75.00 | \$2,250.00 |
| A15 | Detectable warning fields; Furrish and install, 36 each, more or less, all complete for: | 36 | EA | \$320.00 | \$11,520.00 | \$350.00 | \$12,600.00 | \$425.00 | \$15,300.00 |
| A16 | 4" Epoxy Parking Line Paint, Yellow, Furnish and install, 480 lineal feet, more or less, all complete for: | 480 | LF | 56.25 | \$3,000.00 | \$6.25 | \$3,000.00 | 56.25 | \$3,000.00 |
| A17 | Furrish pavement marking (Curb, Epoxy), 450 lineal feet, more or less, all complete for: | 60 | LF | 58.75 | \$525.00 | \$8.75 | \$525.00 | 58.75 | \$525.00 |
| A18 | Marking Stop Line Epoxy 18-inch; Furnish and install, 30 lineal feet, more or less, all complete for: | 30 | LF | \$17.00 | \$510.00 | \$17.00 | \$510.00 | \$17.00 | \$510.00 |
| A19 | Marking Crosswalk Epoxy Transverse Line 6-inch; Furnish and install, 60 lineal feet, more or less, all complete for: | 60 | LF | \$13.00 | \$780.00 | \$13.00 | \$780.00 | \$13.00 | \$780.00 |
| A20 | Connect to Exisiting Pavement; Furnish and install, 5 each, more or less, all complete for: | 5 | EA | \$750.00 | \$3,750.00 | \$750.00 | \$3,750.00 | \$1.00 | \$5.00 |
| A21 | Unclassified Excavation ( $12,600 \mathrm{CY}$ ): Furrish, one lump sum, all complete for: | 1 | Ls | \$48,000.00 | \$48,000.00 | \$189,000.00 | \$189,000.00 | \$130,000.00 | \$130,000.00 |
| A22 | Unclassified fill: Furrish and install, one lump sum all complete for: | 1 | เs | \$17,000.00 | \$17,000.00 | \$0.01 | \$0.01 | \$15,000.00 | \$15,000.00 |
| A23 | Excavation Below Subgrade (5" Breaker Run); Furnish and install 100 CY , more or less, all complete for: | 100 | cr | \$49.00 | \$4,900.00 | \$40.00 | \$4,000.00 | \$34.00 | \$3,400.00 |
| A24 | Geotexile fabric, Type SAS; Furrish and install, 18850 square yards, more or less, all complete for: | 18850 | sY | \$1.70 | \$32,045.00 | \$1.75 | \$32,987.50 | \$1.60 | \$30,160.00 |
| A25 | $6^{\prime \prime}$ of 1 1/4" Base Coarse Material over 6 " of $3^{\prime \prime}$ Breaker Course; Furnish and install 18,850 SY, more or less, all complete for: | 18850 | sY | \$7.24 | \$136,474.00 | \$8.80 | \$165,880.00 | \$8.25 | \$155,512.50 |
| A26 | Manhole Adjustments; Furnish, 13 each, more or less, all complete for: | 13 | EA | \$250.00 | \$3,250.00 | \$250.00 | \$3,250.00 | \$750.00 | \$9,750.00 |
| A27 | Inlet Adjustments; Furrish, 2 each, more or less, all complete for: | 2 | EA | \$250.00 | \$500.00 | \$250.00 | \$500.00 | \$750.00 | \$1,500.00 |
| A28 | Sanitary manhole Cretex Classic Internal Chimney Seals; Furnish and Install, 12 each, more or less, all complete for: | 12 | EA | \$425.00 | \$5,100.00 | \$500.00 | \$6,000.00 | \$675.00 | \$8,100.00 |
| A29 | Sanitary manhole Cretex LSS Internal Chimney Seals w/middle bands; Furnish and Install, 1 each, more or less, of , all complete for: | 1 | EA | \$520.00 | \$520.00 | \$750.00 | \$750.00 | \$980.00 | \$980.00 |
| A30 | Silt Fence; Furrish and install, 900 LF, more or less, all complete for: | 900 | LF | \$2.50 | \$2,250.00 | \$2.00 | \$1,800.00 | \$2.26 | \$2,034.00 |
| A31 | Furnish and Install Medium Riprap, 20 CY , more or less, all complete for: | 20 | cy | \$110.00 | \$2,200.00 | \$35.00 | \$700.00 | \$70.00 | \$1,400.00 |
| A32 | Type D-HR Inlet Protection; Furrish and install, 31 each, more or less, all complete for: | 31 | EA | \$125.00 | \$3,875.00 | \$100.00 | \$3,100.00 | \$120.00 | \$3,720.00 |
| A33 | 4" PVC storm sewer laterals; Furnish and install, 2900 lineal feet, more or less, all complete for: | 2900 | LF | \$51.30 | \$148,770.00 | \$65.00 | \$188,500.00 | \$54.75 | \$158,775.00 |
| A34 | ( ${ }^{6 n}$ Perforated PVC storm sewer; Furnish and install, 40 lineal feet, more or less, all complete for: | 40 | LF | \$49.10 | \$1,964.00 | \$70.00 | \$2,800.00 | \$56.50 | \$2,260.00 |
| A35 | $\begin{array}{l}8 " P \\ \text { for: }\end{array}$ | 350 | LF | \$51.40 | \$17,990.00 | \$75.00 | \$26,250.00 | \$69.50 | \$24,325.00 |
| A36a | 12" Perforated PVC storm sewer; Furnish and install, 3200 lineal feet, more or less, all complete for: | 1911 | LF | \$73.45 | \$140,362.95 | \$76.00 | \$145,236.00 | \$71.45 | \$136,540.95 |
| A36b | $1^{12 "}$ PVC storm sewer; Furrish and install, 3200 lineal feet, more or less, all complete for: | 1289 | LF | \$72.75 | \$93,774.75 | \$76.00 | \$97,964.00 | \$74.35 | \$95,837.15 |
| A37 | ${ }^{12 "}$ RCP storm sewer, Type, Furnish and install 40 linear feet, more or less, all complete for: | 40 | LF | \$68.60 | \$2,744.00 | \$86.00 | \$3,440.00 | \$76.50 | \$3,060.00 |
| A38 | 15" PVC storm sewer; Furnish and install, 330 lineal feet, more or less, all complete for: | 330 | LF | \$98.70 | \$32,571.00 | \$80.00 | \$26,400.00 | \$102.00 | \$33,660.00 |
| A39 | Install 10 L-4 4 inch underdrains, Furnish and install 43 each, more or less, all complete for: | ${ }^{43}$ | EA | \$295.00 | \$12,685.00 | \$110.00 | \$4,730.00 | \$500.00 | \$21,500.00 |
| A40 | Abandon 12" Storm Sewer, Furnish and instal 520 linear feet, more or less, all complete for: | 520 | LF | \$7.60 | \$3,952.00 | \$15.00 | \$7,800.00 | \$14.00 | \$7,280.00 |
| A41 | Remove Catch Basin Structures, Furnish and install 3 each, more or less, all complete for: | 3 | EA | \$285.00 | \$855.00 | \$500.00 | \$1,500.00 | \$455.00 | \$1,365.00 |
| A42 | Remove Storm Manhole Structures, Furrish and install 3 each, more or less, all complete for: | 3 | EA | \$375.00 | \$1,125.00 | \$750.00 | \$2,250.00 | \$500.00 | \$1,500.00 |
| A43 |  | 1 | EA | \$8,000.00 | \$8,000.00 | \$1,500.00 | \$1,500.00 | \$23,600.00 | \$23,600.00 |
| A44 | $48^{" ~}$ diameter storm sewer manhole; Furrish and install, 80 verical feet, more or less, all complete for: | 80 | VF | \$725.70 | \$58,056.00 | \$600.00 | \$48,000.00 | \$785.00 | \$62,800.00 |
| A45 | Remove \& Replace 48" diameter storm sewer manhole; Furnish and install, 7 vertical feet, more or less, all complete for: | 7 | vF | \$725.70 | \$5,079.90 | \$600.00 | \$4,200.00 | \$710.00 | \$4,970.00 |
| A46 | $2^{\prime} \times 3^{\prime}$ catch basin inlet with poured bottom; Furnish and install, 160 vertical feet, more or less, all complete for: | 160 | vF | \$699.20 | \$111,872.00 | \$620.00 | \$9,200.00 | \$755.00 | \$120,800.00 |
| A47 | Remove \& Replace $2^{\prime} \times 3^{\prime}$ catch basin inlet with poured bottom; Furnish and install, 16 vertical feet, more or less, all complete for: | 16 | VF | \$646.00 | \$10,336.00 | \$620.00 | \$9,920.00 | \$915.00 | \$14,640.00 |
| A48 | Connect to Existing Storm Sewer, Furnish and install, 4 each, more or less, all complete for: | 4 | EA | \$505.00 | \$2,020.00 | \$1,000.00 | \$4,000.00 | \$930.00 | \$3,720.00 |
| A49 | Sewer Main Televising, Furnish 3920 linear feet, more or less, all complete for: | 3920 | LF | \$0.98 | \$3,841.60 | \$1.00 | \$3,920.00 | \$1.05 | \$4,116.00 |
| A50 | Turf Restoration; Furnish and install, 8800 square yards, more or less, all complete for: | 8800 | sY | \$7.95 | \$69,960.00 | \$7.50 | \$66,000.00 | \$7.50 | \$66,000.00 |
| A51 | Tree \& Stump Removal: Furish 800 inch diameter, more or less, all complete for: | 800 | ,Inch <br> Dia. | \$45.00 | \$36,000.00 | \$55.00 | \$44,000.00 | \$38.22 | \$30,576.00 |
| A52 | Stump Removal; Furnish 600 inch diameter, more or less, all complete for: | 600 | $\begin{aligned} & \text { Inch } \\ & \text { Dia. } \end{aligned}$ | \$1.00 | \$600.00 | \$20.00 | \$12,000.00 | 56.43 | \$3,858.00 |
| A53 | Bush Removal; Furnish 20 each, more or less, all complete for: | 20 | EA | \$5.00 | \$100.00 | \$75.00 | \$1,500.00 | \$12.48 | \$249.60 |
| A54 | Install V-Lok Post Anchors; furrish and install, 2 each, more or less, all complete for: | 2 | EA | \$350.00 | \$700.00 | \$200.00 | \$400.00 | \$230.00 | \$460.00 |
| A55 | Furnish construction staking, one lump sum, all complete for: | 1 | LS | \$16,909.99 | \$16,909.99 | \$20,000.00 | \$20,000.00 | \$16,910.00 | \$16,910.00 |
| A56 | Furnish mobilization of all necessary equipment, one lump sum, all complete for: | 1 | เs | \$53,500.00 | \$53,500.00 | \$55,000.00 | \$55,000.00 | \$11,100.00 | \$11,100.00 |
| A57 | Furnish trafic control, one lump sum, all complete for: | 1 | Ls | \$10,500.00 | \$10,500.00 | \$16,500.00 | \$16,500.00 | \$10,500.00 | \$10,500.00 |
|  |  |  |  | total base bid | \$2,081,269.59 | total base bid | \$2,263,424.31 | total base bid | \$2,330,275.40 |

