City of Kaukauna Board of Public Works

March 14th, 2022

BTC/engr dept

Agenda Item # 2C 1-22 Concrete Street Paving Project

Background

The Engineering Department has reviewed an analyzed the bids from Vinton Construction and Michels Stone and Road Inc, received on March 9th, 2022 at 4:00PM for the 1-22 Concrete Street Paving Project. The Engineering Department received two bids this year and also created an engineer's estimate prior to bid opening.

Review

The Engineering Department has compared the two received bids against the engineers estimate. The bids themselves are within \$26,446.46 of each other which is a good indication that they are competitive. The higher bid (Michels) is also under the Engineers Estimate by \$33,291.50 which is another indication that the received bids are reasonable and competitive. The engineers estimate is compiled utilizing previous years' prices and adjusted for inflation and changes in work descriptions. Attached is a comparison file showing the pricing differences between the received bids and the engineer's estimate.

Recommended Action

Award Project 1-22 Concrete Street Paving to Vinton Construction, Manitowoc, WI for a total bid price of \$1,026,966.79.

BID TABULATION

PROJECT 1-22 CONCRETE STREET PAVING

UNIT A - NEW CONSTRUCTION STREETS

| | White Wolf Lane, Gray Squirrel Lane, Red Fox Lane, White Birch Street | | | Vinton Construction | | Michels Road and Stone, Inc. | | Engineers Estimate | |
|------|--|---------|-------|---------------------|--------------|------------------------------|--------------|--------------------|--------------|
| ITEM | DESCRIPTION | QUANITY | UNITS | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| A1 | 6" plain concrete pavement; Furnish and install 11730 square yards, more or less, all complete for: | 11730 | SY | \$34.37 | \$403,160.10 | \$30.57 | \$358,586.10 | \$32.00 | \$375,360.00 |
| A2 | Fine grading for concrete pavement; Furnish 11730 square yards, more or less, all complete for: | 11730 | SY | \$3.00 | \$35,190.00 | \$2.19 | \$25,688.70 | \$1.50 | \$17,595.00 |
| А3 | Full depth saw cutting; Furnish 100 lineal feet, more or less, all complete for: | 100 | LF | \$3.00 | \$300.00 | \$7.50 | \$750.00 | \$3.00 | \$300.00 |
| A4 | Connect to Existing Pavement; Furnish and install, 3 each, more or less, all complete for: | 3 | EA | \$500.00 | \$1,500.00 | \$125.00 | \$375.00 | \$1,000.00 | \$3,000.00 |
| A5 | Pavement GAP; furnish and install, 1 each, more or less, all complete for: | 1 | EA | \$1,000.00 | \$1,000.00 | \$500.00 | \$500.00 | \$1,000.00 | \$1,000.00 |
| A6 | 4" concrete sidewalk; Furnish and install, 18450 square feet, more or less , all complete for: | 18450 | SF | \$5.05 | \$93,172.50 | \$4.65 | \$85,792.50 | \$5.50 | \$101,475.00 |
| A7 | 6° concrete sidewalk & driveway apron; Furnish and install, 23500 square feet, more or less, all complete for: | 23500 | SF | \$5.60 | \$131,600.00 | \$5.50 | \$129,250.00 | \$6.00 | \$141,000.00 |
| A8 | 6" concrete curb ramp; Furnish and install, 700 square feet, more or less, all complete for: | 700 | SF | \$6.20 | \$4,340.00 | \$5.80 | \$4,060.00 | \$6.15 | \$4,305.00 |
| A9 | Detectable warning fields; Furnish and install, 8 each, more or less, all complete for: | 8 | EA | \$300.00 | \$2,400.00 | \$300.00 | \$2,400.00 | \$300.00 | \$2,400.00 |
| A10 | Furnish unclassified excavation, all complete for: | 1 | LS | \$30,000.00 | \$30,000.00 | \$22,500.00 | \$22,500.00 | \$45,000.00 | \$45,000.00 |
| A11 | Furnish unclassified fill, all complete for: | 1 | LS | \$8,500.00 | \$8,500.00 | \$13,500.00 | \$13,500.00 | \$25,000.00 | \$25,000.00 |
| A12 | Removal of Miscellaneous Concrete Street; Furnish and install, 10 SY, more or less, all complete for: | 10 | SY | \$15.00 | \$150.00 | \$25.00 | \$250.00 | \$10.00 | \$770.00 |
| A13 | Removal of Concrete Street; Furnish and install, 77 SY, more or less, all complete for: | 77 | SY | \$10.00 | \$770.00 | \$80.00 | \$6,160.00 | \$10.00 | \$770.00 |
| A14 | 1 1/4" Base Coarse Material; Furnish and install, 500 tons, more or less, all complete for: | 500 | TON | \$0.01 | \$5.00 | \$21.00 | \$10,500.00 | \$13.50 | \$6,750.00 |
| A15 | Excavation Below Subgrade (EBS); Furnish 250 cubic yards, more or less, all complete for: | 250 | CY | \$0.01 | \$2.50 | \$50.00 | \$12,500.00 | \$45.00 | \$11,250.00 |
| A16 | Manhole Adjustments; Furnish 27 each, more or less, of manhole adjustments, all complete for: | 27 | EA | \$300.00 | \$8,100.00 | \$450.00 | \$12,150.00 | \$325.00 | \$8,775.00 |
| A17 | Inlet adjustments; Furnish, 14 each, more or less, all complete for: | 14 | EA | \$300.00 | \$4,200.00 | \$400.00 | \$5,600.00 | \$325.00 | \$4,550.00 |
| A18 | Sanitary manhole Cretex Classic Internal Chimney Seals; Furnish and Install, 9 each, more or less, all complete for: | 9 | EA | \$465.00 | \$4,185.00 | \$690.00 | \$6,210.00 | \$600.00 | \$5,400.00 |
| A19 | Sanitary manhole Cretex LSS Internal Chimney Seals w/middle bands; Furnish and Install, 3 each, more or less, of , all complete for: | 3 | EA | \$750.00 | \$2,250.00 | \$500.00 | \$1,500.00 | \$600.00 | \$1,800.00 |
| A20 | 2'x3' catch basin inlet; Furnish and install, 4.3 vertical feet more or less, all complete for: | 4.3 | VF | \$833.00 | \$3,581.90 | \$600.00 | \$2,580.00 | \$500.00 | \$2,150.00 |
| A21 | 10-inch PVC storm sewer; Furnish and install, 36 lineal feet, more or less, all complete for: | 36 | LF | \$79.00 | \$2,844.00 | \$95.00 | \$3,420.00 | \$95.00 | \$3,420.00 |
| A22 | Connect to Existing Structure, Furnish and install, 1 each, more or less, all complete for: | 1 | EA | \$425.00 | \$425.00 | \$650.00 | \$650.00 | \$500.00 | \$500.00 |
| A23 | Type D-HR Inlet Protection; Furnish and install, 16 each, more or less, all complete for: | 16 | EA | \$105.00 | \$1,680.00 | \$125.00 | \$2,000.00 | \$120.00 | \$1,920.00 |
| A24 | Turf Restoration; Furnish and install, 5300 square yards, more or less, all complete for: | 5300 | SY | \$7.00 | \$37,100.00 | \$10.75 | \$56,975.00 | \$12.50 | \$66,250.00 |
| A25 | Furnish construction staking, one lump sum, all complete for: | 1 | LS | \$7,354.80 | \$7,354.80 | \$7,428.35 | \$7,428.35 | \$10,000.00 | \$10,000.00 |
| A26 | Furnish mobilization of all necessary equipment, one lump sum, all complete for: | 1 | LS | \$35,000.00 | \$35,000.00 | \$15,000.00 | \$15,000.00 | \$20,000.00 | \$20,000.00 |
| A27 | Furnish traffic control, one lump sum, all complete for: | 1 | LS | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 |
| | | | | UNIT TOTAL | \$822,310.80 | | \$789,825.65 | | \$864,240.00 |

| UNIT B - RECONSTRUCTION STREETS | | | | | | | | | |
|---------------------------------|---|---------|-------|---------------------|-------------|------------------------------|-------------|--------------------|-------------|
| ISLAND STREET RECONSTRUCTION | | | | Vinton Construction | | Michels Road and Stone, Inc. | | Engineers Estimate | |
| ITEM | DESCRIPTION | QUANITY | UNITS | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| B1 | 8" Doweled concrete pavement; Furnish and install 1535 square yards, more or less, all complete for: | 1535 | SY | \$44.96 | \$69,013.60 | \$52.25 | \$80,203.75 | \$45.00 | \$69,075.00 |
| B2 | Fine grading for concrete pavement; Furnish 1535 square yards, more or less, all complete for: | 1535 | SY | \$3.00 | \$4,605.00 | \$9.19 | \$14,106.65 | \$1.50 | \$2,302.50 |
| ВЗ | Full depth saw cutting; Furnish 285 lineal feet, more or less, all complete for: | 285 | LF | \$3.00 | \$855.00 | \$6.00 | \$1,710.00 | \$3.00 | \$855.00 |
| B4 | Pavement GAP; furnish and install, 2 each, more or less, all complete for: | 2 | EA | \$750.00 | \$1,500.00 | \$500.00 | \$1,000.00 | \$1,000.00 | \$2,000.00 |
| B5 | 4" concrete sidewalk; Furnish and install, 1355 square feet, more or less , all complete for: | 1355 | SF | \$5.40 | \$7,317.00 | \$5.00 | \$6,775.00 | \$5.50 | \$15,812.50 |
| В6 | 6" concrete sidewalk and driveway apron; Furnish and install, 3230 square feet, more or less, all complete for: | 3230 | SF | \$5.90 | \$19,057.00 | \$5.50 | \$17,765.00 | \$6.00 | \$10,260.00 |
| В7 | 6" concrete curb ramp; Furnish and install, 1133 square feet, more or less, all complete for: | 1133 | SF | \$6.30 | \$7,137.90 | \$5.90 | \$6,684.70 | \$6.15 | \$4,489.50 |
| B8 | 30" Concrete Curb and Gutter; furnish and install, 30 lineal feet, more or less, all complete for: | 30 | LF | \$40.00 | \$1,200.00 | \$40.00 | \$1,200.00 | \$30.00 | \$900.00 |
| В9 | 6" Pedestrian Curb; furnish and install, 40 lineal feet, more or less, all complete for: | 40 | LF | \$35.00 | \$1,400.00 | \$35.00 | \$1,400.00 | \$10.00 | \$400.00 |

| B10 | Detectable warning fields; Furnish and install, 4 each, more or less, all complete for: | 4 | EA | \$300.00 | \$1,200.00 | \$300.00 | \$1,200.00 | \$300.00 | \$1,200.00 |
|-----|--|------------|--------------|-------------|--------------|-------------|----------------|-------------|----------------|
| B11 | 6" Epoxy Cross Walk Paint, Furnish and install, 300 lineal feet, more or less, all complete for: | 300 | LF | \$15.75 | \$4,725.00 | \$26.35 | \$7,905.00 | \$20.00 | \$6,000.00 |
| B12 | Connect to Existing Pavement; Furnish and install, 2 each, more or less, all complete for: | 2 | EA | \$750.00 | \$1,500.00 | \$125.00 | \$250.00 | \$1,000.00 | \$2,000.00 |
| B13 | Unclassified Excavation; Furnish, one lump sum, all complete for: | 1 | LS | \$10,000.00 | \$10,000.00 | \$27,000.00 | \$27,000.00 | \$20,000.00 | \$20,000.00 |
| B14 | Unclassified fill; Furnish and install, one lump sum all complete for: | 1 | LS | \$5,500.00 | \$5,500.00 | \$2,500.00 | \$2,500.00 | \$10,000.00 | \$10,000.00 |
| B15 | Excavation Below Subgrade (5" Breaker Run); Furnish and install 100 CY, more or less, all complete for: | 100 | CY | \$42.00 | \$4,200.00 | \$50.00 | \$5,000.00 | \$50.00 | \$5,000.00 |
| B16 | Rock Excavation; furnish, 2 CY, more or less, all complete for: | 2 | CY | \$200.00 | \$400.00 | \$700.00 | \$1,400.00 | \$500.00 | \$1,000.00 |
| B17 | Geotextile fabric, Type SAS; Furnish and install, 1855 square yards, more or less, all complete for: | 1855 | SY | \$2.00 | \$3,710.00 | \$3.75 | \$6,956.25 | \$1.55 | \$2,875.25 |
| B18 | 6" of 1 1/4" Base Coarse Material over 6" of 5" Breaker Course; Furnish and install 1855 SY, more or less, all complete for: | 2015 | SY | \$7.70 | \$15,515.50 | \$14.75 | \$29,721.25 | \$10.00 | \$20,150.00 |
| B19 | Manhole Adjustments; Furnish, 4 each, more or less, all complete for: | 4 | EA | \$300.00 | \$1,200.00 | \$450.00 | \$1,800.00 | \$325.00 | \$1,300.00 |
| B20 | Inlet Adjustments; Furnish, 2 each, more or less, all complete for: | 2 | EA | \$300.00 | \$600.00 | \$400.00 | \$800.00 | \$325.00 | \$650.00 |
| B21 | Sanitary manhole Cretex Classic Internal Chimney Seals; Furnish and Install, 1 each, more or less, all complete for: | 1 | EA | \$465.00 | \$465.00 | \$800.00 | \$800.00 | \$600.00 | \$600.00 |
| B22 | Type D-HR Inlet Protection; Furnish and install, 6 each, more or less, all complete for: | 6 | EA | \$105.00 | \$630.00 | \$125.00 | \$750.00 | \$120.00 | \$720.00 |
| B23 | 8" Perforated PVC storm sewer; Furnish and install, 5 lineal feet, more or less, all complete for: | 5 | LF | \$108.00 | \$540.00 | \$125.00 | \$625.00 | \$75.00 | \$375.00 |
| B24 | Remove, Rotate, and Reinstall Manhole Top; Furnish and install, 1 each, more or less, all complete for: | 1 | EA | \$1,385.00 | \$1,385.00 | \$700.00 | \$700.00 | \$1,000.00 | \$1,000.00 |
| B25 | 2'x3' catch basin inlet with poured bottom; Furnish and install, 4 vertical feet, more or less, all complete for: | 4 | VF | \$910.00 | \$3,640.00 | \$650.00 | \$2,600.00 | \$500.00 | \$2,000.00 |
| B26 | Connect to Existing Storm Sewer; Furnish and install, 1 each, more or less, all complete for: | 1 | EA | \$425.00 | \$425.00 | \$550.00 | \$550.00 | \$500.00 | \$500.00 |
| B27 | Turf Restoration; Furnish and install, 2600 square yards, more or less, all complete for: | 2600 | SY | \$7.00 | \$18,200.00 | \$10.75 | \$27,950.00 | \$12.50 | \$32,500.00 |
| B28 | Removal of shrubs and landscaping; furnish 25 square yards, more or less, all complete for: | 1 | LS | \$500.00 | \$500.00 | \$1,500.00 | \$1,500.00 | \$500.00 | \$500.00 |
| B29 | Furnish construction staking, one lump sum, all complete for: | 1 | LS | \$1,234.99 | \$1,234.99 | \$1,235.00 | \$1,235.00 | \$1,500.00 | \$1,500.00 |
| B30 | Furnish mobilization of all necessary equipment, one lump sum, all complete for: | 1 | LS | \$16,000.00 | \$16,000.00 | \$10,500.00 | \$10,500.00 | \$5,000.00 | \$5,000.00 |
| B31 | Furnish traffic control, one lump sum, all complete for: | 1 | LS | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 |
| | · | UNIT TOTAL | \$204,655.99 | UNIT TOTAL | \$263,587.60 | UNIT TOTAL | \$222,464.75 | | |
| | TOTAL BID (UNIT A & B) FOR PROJECT "1-22 CONCRETE STREET PAVING" | | | | | | \$1,053,413.25 | | \$1,086,704.75 |