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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

This Contract #2043 is entered into this SIXTH  day of JANUARY, 2020, by and between the City of Ketchum, a 
municipal corporation of the State of Idaho (“OWNER”), and Cole Architects, a company 
licensed to do business in Idaho (“ARCHITECT”).  OWNER and ARCHITECT are sometimes 
collectively referred to herein as the “Parties.” 
RECITALS: 
 
   WHEREAS, the Ketchum City Council has budgeted funds for the programming 
and design of a new fire station and engaged in Request for Proposals (RFP) process to 
seek a architect to perform such work as required by Idaho law; and 
 
 WHEREAS, following the procedures set forth in the RFP, OWNER selected 
ARCHITECT to perform the Work; and 
 
 WHEREAS, ARCHITECT desires to perform the work on the terms and conditions 
set forth in the Contract Documents, as defined herein. 
 
 NOW, THEREFORE, in consideration of the mutual covenants and conditions 
hereinafter set forth, the OWNER and ARCHITECT agree as follows 

 
 
BETWEEN the Architect’s client identified as the Owner: 

(Name, legal status, address and other information) 

 

«City of Ketchum Idaho  »«  » 

«PO Box 2315  » 

«480 East Avenue North  » 

«Ketchum, ID 83340  » 

and the Architect: 

 

«Cole Architects, PLLC  »«  » 

«1008 W Main Street  » 

«Boise, Idaho  » 

«83702  » 

 

for the following Project: 

 

«The project consists of a new fire station building for the City of Ketchum, The project 

may consist of the following items: Sun Valley and Ketchum fire and police facility. Fire 

program may include vehicle/apparatus bay storage for required vehicles, rescue gear, 

SCBA fill station, detox/extractor, maintenance shop, fire riser, electrical, mechanical, 

IT, Chief Office, work area, lobby, public restrooms, apparatus restroom, storage, 

medical supply, turnout room, map rom, janitor, work area, elevator, 5-8 dorm rooms, 3-

4 dorm restroom and showers, laundry, storage and janitor, kitchen and day room and 

food locker, fire pole access to lower floor, 2 stair towers. Police program may include 

processing, evidence storage and locker, staff restrooms, training (shared with fire), 

lobby (shared with fire), armory, 3-4 offices and vehicle storage on site. 

«» 

 

The Owner and Architect agree as follows. 
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ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 

(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time 

of execution.”) 

 

§ 1.1.1 The Owner’s program for the Project: 

 

«The program may consist of the following items: vehicle/apparatus bay storage for vehicles, rescue gear, SCBA fill 

station, detox/extractor, maintenance shop, fire riser, electrical, mechanical, IT, Chief Office, Work Area, Lobby, 

Public Restroom, apparatus restroom, storage, medical supply, turnout room, map rom, janitor, work area, elevator, 

5 dorm rooms, dorm restrooms and showers, laundry, storage and janitor, kitchen and day room and food locker, fire 

pole access to lower floor, 2 stair towers. The Owners program will be revisited as a first step in our services. » 

 

§ 1.1.2 The Project’s physical characteristics: 

 

«The Ketchum fire station will exist on a parcel of property in the Ketchum Sun Valley area. Utilities are assumed to 

be available in adjacent roadway locations. No geotechnical reports or boundary surveys have been completed » 

 

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1: 

(Provide total and, if known, a line item breakdown.) 

 

«$11,500,000.00» 

 

§ 1.1.4 The Owner’s anticipated design and construction milestone dates: 

 

.1 Design phase milestone dates, if any: 
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«Phase I services are anticipated to be substantially complete by February 15,2019.» 

 

.2 Construction commencement date: 

 

« Phase 2 services are anticipated to be substantially complete by November 28, 2021. » 

          

.3 Substantial Completion date or dates: 

 

«November 28, 2021 » 

  

.4 Other milestone dates: 

 

«None » 

 

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project: 

(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-

track design and construction, multiple bid packages, or phased construction.) 

 

«A delivery method has not been determined» 

 

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project: 

(Identify and describe the Owner’s Sustainable Objective for the Project, if any.) 

 

«LEED Silver certified.  The building will additionally be designed and constructed to a target Energy Use Index 

that will be identified by the City during the design development phase.» 

   

 

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate 

AIA Document E204™–2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 

services related to the Owner’s Sustainable Objective. If E204–2017 is incorporated into this agreement, the Owner 

and Architect shall incorporate the completed E204–2017 into the agreements with the consultants and contractors 

performing services or Work in any way associated with the Sustainable Objective. 

 

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3: 

(List name, address, and other contact information.) 

 

«Grant Gager, Director of Finance and Internal Services» 

«Dennis Potts, Project Manager» 

«PO Box 2315» 

«480 East Avenue North » 

«Ketchum, ID» 

«83340» 

 

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s 

submittals to the Owner are as follows: 

(List name, address, and other contact information.) 

 

«None» 

 

§ 1.1.9 The Owner shall retain the following consultants and contractors: 

(List name, legal status, address, and other contact information.) 

 

.1 Geotechnical Engineer: 

 

«MTI-Materials Testing and Inspection» 

«2791 S Victory View Way  » 
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«Boise, ID 83709  » 

 

.2 Civil Engineer: 

 

«The Land Group » 

«462 E Shore Drive, Suite 100» 

«Eagle, Idaho  83616» 

 

.3 Other, if any: 

 (List any other consultants and contractors retained by the Owner.) 

 

«Landscape Architect 

The Land Group 

462 E Shore Drive, Suite 100 

Eagle, Idaho  

 

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3: 

(List name, address, and other contact information.) 

 

«Stan Cole and Matt Huffield» 

«1008 W Main Street » 

«Boise, Idaho» 

«83702 » 

 

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2: 

(List name, legal status, address, and other contact information.) 

 

§ 1.1.11.1 Consultants retained under Basic Services: 

.1 Structural Engineer: 

«KPFF Structural Engineers »«  » 

«412 Parkcenter Blvd » 

«Boise, ID   » 

«83706 » 

 

.2 Mechanical Engineer: 

«Musgrove Engineering  »«  » 

«234 S Whisperwood Way  » 

«Boise, ID   » 

«83709  » 

 

.3 Electrical Engineer: 

«Musgrove Engineering  »«  » 

«234 S Whisperwood Way  » 

«Boise, ID  » 

«83709  » 

«  » 

 

§ 1.1.11.2 Consultants retained under Supplemental Services: 

 

«Acoustic Consultant (to be named) 

 

Fire Station Design Specialist-Brian Harris 

TCA Architecture Planning 

6211 Roosevelt Way NE 

Seattle, Washington 98115  » 
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§ 1.1.12 Other Initial Information on which the Agreement is based: 

 

«City Request for Proposal and Architect Proposal. Refer to Exhibit A » 

 

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial 

Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 

Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust 

the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as 

necessary, to accommodate material changes in the Initial Information. 

 

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any 

other information or documentation in digital form. The parties will use AIA Document E203™–2013, Building 

Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 

and exchange of digital data. 

 

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 

governing the use of, and reliance on, the information contained in the model and without having those protocols set 

forth in AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite 

AIA Document G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or 

relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or 

contributors to, the building information model, and each of their agents and employees. 

 

ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 

is properly licensed in the jurisdiction where the Project is located to provide the services required by this 

Agreement, or shall cause such services to be performed by appropriately licensed design professionals. 

 

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 

architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 

perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 

the Project. 

 

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 

Project. 

 

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 

employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 

judgment with respect to this Project. 

 

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the 

requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner 

shall pay the Architect as set forth in Section 11.9. 

 

§ 2.5.1 Commercial General Liability with policy limits of not less than «One Million  » ($ «1,000,000  » ) for each 

occurrence and «Two Million  » ($ «2,000,000  » ) in the aggregate for bodily injury and property damage. 

 

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy 

limits of not less than «One Million  » ($ «1,000,000  » ) per accident for bodily injury, death of any person, and 

property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 

statutorily required automobile coverage. 

 

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and 

Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such 

primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages 

required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide 
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narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying 

limits only through the actual payment by the underlying insurers. 

 

§ 2.5.4 Workers’ Compensation at statutory limits. 

 

§ 2.5.5 Employers’ Liability with policy limits not less than «One Million  » ($ «1,000,000  » ) each accident, «One 

Million  » ($ «1,000,000  » ) each employee, and «One Million  » ($ «1,000,000  » ) policy limit. 

 

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional 

services with policy limits of not less than «Two Million  » ($ «2,000,000  » ) per claim and «Two Million  » ($ 

«2,000,000  » ) in the aggregate. 

 

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary 

and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as 

an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The 

additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall 

apply to both ongoing and completed operations. 

 

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the 

requirements in this Section 2.5. 

 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary 

structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental 

or Additional Services. 

 

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project 

meetings, communicate with members of the Project team, and report progress to the Owner. 

 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 

consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, 

and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall 

provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency 

in such services or information. 

 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 

schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 

commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. 

The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of 

the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 

approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded 

by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the 

Project proceeds until the commencement of construction. 

 

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance 

of non-conforming Work, made or given without the Architect’s written approval. 

 

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and 

entities providing utility services to the Project. The Architect shall respond to applicable design requirements 

imposed by those authorities and entities. 

 

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 

required for the approval of governmental authorities having jurisdiction over the Project. 
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§ 3.2 Schematic Design Phase Services 
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review 

laws, codes, and regulations applicable to the Architect’s services. 

 

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost 

of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in 

terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any 

inconsistencies discovered in the information, and (2) other information or consulting services that may be 

reasonably needed for the Project. 

 

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 

alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the 

Owner regarding the requirements of the Project. 

 

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for 

the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components. 

 

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design 

Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other 

documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 

include some combination of study models, perspective sketches, or digital representations. Preliminary selections 

of major building systems and construction materials shall be noted on the drawings or described in writing. 

 

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building 

orientation, together with other considerations based on program and aesthetics, in developing a design that is 

consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more 

advanced sustainable design services as a Supplemental Service under Section 4.1.1. 

 

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 

with other considerations based on program and aesthetics, in developing a design for the Project that is consistent 

with the Owner’s program, schedule, and budget for the Cost of the Work. 

 

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 

Section 6.3. 

 

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s 

approval. 

 

§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 

Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and 

describe the development of the approved Schematic Design Documents and shall consist of drawings and other 

documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building 

systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and 

electrical systems, and other appropriate elements. The Design Development Documents shall also include outline 

specifications that identify major materials and systems and establish, in general, their quality levels. 

 

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. 

 

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 

adjustments to the estimate of the Cost of the Work, and request the Owner’s approval. 

 

§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 

any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 



AIA Document B101™ – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. 

WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 

this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent 

possible under the law. This draft was produced by AIA software at 14:58:15 on 09/25/2018 under Order No.4062746012 which expires on 

09/13/2019, and is not for resale. 

User Notes:  (1277916745) 

 

8 

 

Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 

further development of the approved Design Development Documents and shall consist of Drawings and 

Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 

requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 

Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and 

other similar submittals, which the Architect shall review in accordance with Section 3.6.4. 

 

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 

the Project into the Construction Documents. 

 

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 

development and preparation of (1) procurement information that describes the time, place, and conditions of 

bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) 

the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall 

also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and 

may include bidding requirements and sample forms. 

 

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. 

 

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 

to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s 

approval. 

 

§ 3.5 Procurement Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s 

approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive 

bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid 

or proposal, if any; and, (4) awarding and preparing contracts for construction. 

 

§ 3.5.2 Competitive Bidding 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. 

 

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by: 

.1 facilitating the distribution of Bidding Documents to prospective bidders; 

.2 organizing and conducting a pre-bid conference for prospective bidders; 

.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and, 

.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing 

the bidding results, as directed by the Owner. 

 

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, 

as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 

substitutions to all prospective bidders. 

 

§ 3.5.3 Negotiated Proposals 
§ 3.5.3.1   Proposal Documents shall consist of proposal requirements and proposed Contract Documents. 

 

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by: 

.1 facilitating the distribution of Proposal Documents for distribution to prospective contractors and 

requesting their return upon completion of the negotiation process; 

.2 organizing and participating in selection interviews with prospective contractors; 

.3 preparing responses to questions from prospective contractors and providing clarifications and 

interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and, 

.4 participating in negotiations with prospective contractors, and subsequently preparing a summary 

report of the negotiation results, as directed by the Owner. 
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§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect 

shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying 

approved substitutions to all prospective contractors. 

 

§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 

forth below and in AIA Document A201™–2017, General Conditions of the Contract for Construction. If the Owner 

and Contractor modify AIA Document A201–2017, those modifications shall not affect the Architect’s services 

under this Agreement unless the Owner and the Architect amend this Agreement. 

 

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The 

Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 

Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques, 

sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 

Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the 

Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not 

have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 

persons or entities performing portions of the Work. 

 

§ 3.6.1.3  Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide 

Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 

the Architect issues the final Certificate for Payment. 

 

§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise 

required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work 

completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the 

Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not 

be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On 

the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of 

the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract 

Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 

defects and deficiencies observed in the Work. 

 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 

the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or 

testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is 

fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 

either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 

Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of 

the Work. 

 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 

Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 

shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 

§ 3.6.2.4  Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably 

inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such 

interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and 

Contractor, shall not show partiality to either, and shall not be liable for results of interpretations or decisions 

rendered in good faith. The Architect’s decisions on matters relating to aesthetic effect shall be final if consistent 

with the intent expressed in the Contract Documents. 
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§ 3.6.2.5  Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that 

term is defined in AIA Document A201–2017, the Architect shall render initial decisions on Claims between the 

Owner and Contractor as provided in the Contract Documents. 

 

§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 

amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 

Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 

Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 

progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 

Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an 

evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of 

subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to 

completion, and (4) specific qualifications expressed by the Architect. 

 

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 

exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 

means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 

Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to 

payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 

the Contract Sum. 

 

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

 

§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or 

withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with 

the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness 

while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review. 

 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals 

such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 

with information given and the design concept expressed in the Contract Documents. Review of such submittals is 

not for the purpose of determining the accuracy and completeness of other information such as dimensions, 

quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The 

Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques, 

sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of 

which the item is a component. 

 

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 

certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 

appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 

appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 

Contractor’s design professional, provided the submittals bear such professional’s seal and signature when 

submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with 

information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to 

rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals 

performed or provided by such design professionals. 

 

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the 

Contract Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for 

information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 

specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The 

Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with 

reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and 

Specifications in response to the requests for information. 
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§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 

accordance with the requirements of the Contract Documents. 

 

§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract 

Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 

Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s 

approval and execution in accordance with the Contract Documents. 

 

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

 

§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall: 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 

completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents 

required by the Contract Documents and received from the Contractor; and, 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 

Architect’s knowledge, information, and belief, the Work complies with the requirements of the 

Contract Documents. 

 

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 

requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 

Contractor of Work to be completed or corrected. 

 

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance 

of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract 

Sum, if any, for final completion or correction of the Work. 

 

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) 

consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 

affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 

documentation required of the Contractor under the Contract Documents. 

 

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial 

Completion, the Architect shall, without additional compensation, conduct a meeting with the Owner to review the 

facility operations and performance. 

 

ARTICLE 4   SUPPLEMENTAL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The 

Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the 

Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless 

otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties 

agree that the listed Supplemental Service is not being provided for the Project. 

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project 

by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 

Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an 

exhibit to this Agreement.) 

 

Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.1 Programming Owner and Architect   

§ 4.1.1.2 Multiple preliminary designs Not Provided 
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Supplemental Services Responsibility 
(Architect, Owner, or not provided) 

§ 4.1.1.3 Measured drawings NA 

§ 4.1.1.4 Existing facilities surveys Not Provided 

§ 4.1.1.5 Site evaluation and planning Architect 

§ 4.1.1.6 Building Information Model management 

 responsibilities  
Architect 

§ 4.1.1.7 Development of Building Information Models for 

 post construction use 
Not Provided 

§ 4.1.1.8 Civil engineering Architect 

§ 4.1.1.9 Landscape design Architect 

§ 4.1.1.10 Architectural interior design Architect 

§ 4.1.1.11 Value analysis Not Provided 

§ 4.1.1.12 Detailed cost estimating beyond that 

 required in Section 6.3 
Not Provided 

§ 4.1.1.13 On-site project representation Owner/Architect/Contractor 

§ 4.1.1.14 Conformed documents for construction Not Provided 

§ 4.1.1.15 As-designed record drawings 
Not Provided 

§ 4.1.1.16 As-constructed record drawings Not Provided 

§ 4.1.1.17 Post-occupancy evaluation Not Provided 

§ 4.1.1.18 Facility support services Owner 

§ 4.1.1.19 Tenant-related services Not Provided 

§ 4.1.1.20 Architect’s coordination of the Owner’s 

 consultants 
Architect 

§ 4.1.1.21 Telecommunications/data design Owner 

§ 4.1.1.22 Security evaluation and planning Owner 

§ 4.1.1.23 Commissioning Not Provided 

§ 4.1.1.24 Sustainable Project Services pursuant to Section 

 4.1.3 
Architect 

§ 4.1.1.25 Fast-track design services Not Provided 

§ 4.1.1.26 Multiple bid packages Not Provided 

§ 4.1.1.27 Historic preservation Not Provided 

§ 4.1.1.28 Furniture, furnishings, and equipment design Not Provided 

§ 4.1.1.29 Other services provided by specialty Consultants Owner 

§ 4.1.1.30 Other Supplemental Services Not Provided 

  

 

§ 4.1.2 Description of Supplemental Services 
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is 

provided below. 

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, 

identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be 

included as an exhibit to describe the Architect’s Supplemental Services.) 

 

«Refer to Section 11.7» 

 

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is 

provided below. 

 

Formatted Table
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«See Exhibit A» 

 

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental 

Service, the Sustainability Services required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached 

to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2. 

 

§ 4.2 Architect’s Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the 

Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in 

accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an 

appropriate adjustment in the Architect’s schedule. 

 

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the 

Owner with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect 

shall not proceed to provide the following Additional Services until the Architect receives the Owner’s written 

authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given 

by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s 

schedule or budget for Cost of the Work, or procurement or delivery method; 

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing 

or editing previously prepared Instruments of Service; 

.3 Changing or editing previously prepared Instruments of Service necessitated by official 

interpretations of applicable codes, laws or regulations that are either (a) contrary to specific 

interpretations by the applicable authorities having jurisdiction made prior to the issuance of the 

building permit, or (b) contrary to requirements of the Instruments of Service when those Instruments 

of Service were prepared in accordance with the applicable standard of care; 

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure 

of performance on the part of the Owner or the Owner’s consultants or contractors; 

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants 

and contractors, or to other Owner-authorized recipients; 

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the 

Owner; 

.7 Preparation for, and attendance at, a public presentation, meeting or hearing; 

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 

the Architect is party thereto; 

.9 Evaluation of the qualifications of entities providing bids or proposals; 

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 

or, 

.11 Assistance to the Initial Decision Maker, if other than the Architect. 

 

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, 

notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, 

upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the 

Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate 

the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice. 

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the 

Architect; 

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 

Contract Documents or where such information is available to the Contractor from a careful study 

and comparison of the Contract Documents, field conditions, other Owner-provided information, 

Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s 

proposals and supporting data, or the preparation or revision of Instruments of Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; or, 

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 

Instruments of Service resulting therefrom. 



AIA Document B101™ – 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. 

WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 

this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent 

possible under the law. This draft was produced by AIA software at 14:58:15 on 09/25/2018 under Order No.4062746012 which expires on 

09/13/2019, and is not for resale. 

User Notes:  (1277916745) 

 

14 

 

 

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 

Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 «Two » ( «2» ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of 

the Contractor 

.2 «Forty-eight » ( «48 » ) visits to the site by the Architect during construction 

.3 «Two  » ( «2 » ) inspections for any portion of the Work to determine whether such portion of the 

Work is substantially complete in accordance with the requirements of the Contract Documents 

.4 «One » ( «1 » ) inspections for any portion of the Work to determine final completion. 

 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 

Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion 

of the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 

Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 

additional cost in providing those Construction Phase Services. 

 

§ 4.2.5 If the services covered by this Agreement have not been completed within the timeframe identified in section 

1.1.4.3 of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time 

shall be compensated as Additional Services. 

 

ARTICLE 5   OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 

regarding requirements for and limitations on the Project, including a written program, which shall set forth the 

Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility; 

expandability; special equipment; systems; and site requirements. 

 

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the 

Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these 

costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project 

until final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the 

Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding 

change in the Project’s scope and quality. 

 

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. 

The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid 

unreasonable delay in the orderly and sequential progress of the Architect’s services. 

 

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for 

the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 

applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 

adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 

contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 

improvements and trees; and information concerning available utility services and lines, both public and private, 

above and below grade, including inverts and depths. All the information on the survey shall be referenced to a 

Project benchmark. 

 

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 

determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, 

ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with 

written reports and appropriate recommendations. 

 

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1. 

 

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as 

required in AIA Document E204™–2017, Sustainable Projects Exhibit, attached to this Agreement. 
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§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 

Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 

Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 

as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 

Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope 

of the Project. The Owner shall require that its consultants and contractors maintain insurance, including 

professional liability insurance, as appropriate to the services or work provided. 

 

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 

structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 

 

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 

reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 

 

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 

defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 

 

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 

Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance 

of any direct communications between the Owner and the Contractor otherwise relating to the Project. 

Communications by and with the Architect’s consultants shall be through the Architect. 

 

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 

responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. 

The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, 

including the General Conditions of the Contract for Construction. 

 

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and 

shall obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 

 

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested 

information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 

 

ARTICLE 6   COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 

elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs, 

overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 

donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 

Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs 

that are the responsibility of the Owner. 

 

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted 

throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of 

the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, 

prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, 

that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s 

methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the 

Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s 

budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to 

by the Architect. 

 

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for 

design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 

construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program 

and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the 

Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, 
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volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the 

Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as 

a Supplemental Service. 

 

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 

Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be 

adjusted to reflect changes in the general level of prices in the applicable construction market.  

 

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the 

Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or 

budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 

 

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase 

Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Section 9.5; 

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 

the Cost of the Work; or, 

.5 implement any other mutually acceptable alternative. 

 

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents 

as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction 

Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to 

modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s 

budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 

shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise 

the Architect’s services for modifying the Construction Documents shall be without additional compensation. In any 

event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility 

under this Article 6. 

 

ARTICLE 7   COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 

transmitting party is the copyright owner of such information or has permission from the copyright owner to 

transmit such information for its use on the Project. 

 

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 

Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 

other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 

regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 

in derogation of the reserved rights of the Architect and the Architect’s consultants. 

 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely 

and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 

Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due 

pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s 

consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize 

the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate 

contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 

pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 

Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this 

Section 7.3 shall terminate. 

 

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 

Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 

from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
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Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes 

of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of 

the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner 

rightfully terminates this Agreement for cause under Section 9.4. 

 

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 

under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 

granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 

Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s 

consultants. 

 

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 

Agreement. 

 

ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of 

or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the 

binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but 

in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect 

waive all claims and causes of action not commenced in accordance with this Section 8.1.1. 

 

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 

each other and against the contractors, consultants, agents, and employees of the other for damages, except such 

rights as they may have to the proceeds of such insurance as set forth in AIA Document A201–2017, General 

Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the 

contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties 

enumerated herein. 

 

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 

arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential 

damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 

 

§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 

mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 

arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with 

the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 

 

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 

them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American 

Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of 

this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and 

filed with the person or entity administering the mediation. The request may be made concurrently with the filing of 

a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 

advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 

from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 

proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 

and agree upon a schedule for later proceedings. 

 

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 

where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 

be enforceable as settlement agreements in any court having jurisdiction thereof. 

 

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 

dispute resolution shall be the following: 
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(Check the appropriate box.) 

 

[ «NA» ] Arbitration pursuant to Section 8.3 of this Agreement 

 

[ «X» ] Litigation in a court of competent jurisdiction 

 

[ « NA» ] Other: (Specify) 

 

«  » 

 

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 

writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of 

competent jurisdiction. 

 

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement. 

 

ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 

considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension 

of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 

seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 

Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 

services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 

expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the 

remaining services and the time schedules shall be equitably adjusted. 

 

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 

such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 

interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 

schedules shall be equitably adjusted. 

 

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 

Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.  

 

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 

fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating 

the termination. 

 

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 

Owner’s convenience and without cause. 

 

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 

this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 

termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable 

to the Architect’s termination of consultant agreements. 

 

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 

pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to 

the Architect the following fees: 

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 

licensing fee.) 

 

.1 Termination Fee: 

 

«None » 
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.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service: 
 

«None » 

 

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 

Substantial Completion. 

 

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this 

Agreement are set forth in Article 7 and Section 9.7. 

 

ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 

jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, 

the Federal Arbitration Act shall govern Section 8.3. 

 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2017, General 

Conditions of the Contract for Construction. 

 

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 

representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 

written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for 

the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any 

payments due to the Architect by the Owner prior to the assignment. 

 

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 

submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests 

the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 

all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 

Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or 

consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement. 

 

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 

of, a third party against either the Owner or Architect. 

 

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 

form at the Project site. 

 

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the 

Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable 

access to the completed Project to make such representations. However, the Architect’s materials shall not include 

the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of 

the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 

professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall 

survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 

9.4. 

 

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business 

proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any 

other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. 

 

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice 

to the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of 

compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 

necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 

information to its employees, consultants, or contractors in order to perform services or work solely and exclusively 
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for the Project, provided those employees, consultants and contractors are subject to the restrictions on the 

disclosure and use of such information as set forth in this Section 10.8. 

 

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 

provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or 

unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 

enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to 

the parties’ intentions and purposes in executing the Agreement. 

 

ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as 

follows: 

 

.1 Stipulated Sum 

 

 

«Phase I: $185,405.00   

Phase II: $969,245.00 (Basic Services plus Supplemental Services). 

 

 Total Base Stipulated Sum: $1,154,650 

  

Additional Services to be Elected via Option: 

1. LEED Silver Design & Documentation - $85,750.00 

2. EUI (Energy Use Index) Modeling - $34,500.00]» 

 

.2 Percentage Basis 

 

 «Not Used » 

 

.3 Other 

 

«NA » 

 

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services 

required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 

 

«Hourly basis per rate schedule in 11.7   » 

 

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 

Owner shall compensate the Architect as follows: 

 

«Hourly basis per rate schedule in 11.7   » 

 

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in 

Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus «Ten  » percent ( « 10 »%), or as follows: 

 

«Actual invoiced cost » 

 

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 

compensation for each phase of services shall be as follows: 

 

Schematic Design Phase «Fifteen  » percent  ( «15  » %) 

Design Development Phase «Twenty  » percent  ( «20  » %) 

Construction Documents 

Phase 

«Forty-five  » percent  ( «45  » %) 

Procurement Phase «Two  » percent  ( «2  »   %) 
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Construction Phase «Eighteen  » percent  ( « 18 » %) 

       

Total Basic Compensation  one hundred  percent  ( 100  %) 

 

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of 

Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most 

recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted 

based on subsequent updates to the Owner’s budget for the Cost of the Work. 

 

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 

constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 

those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services 

performed whether or not the Construction Phase is commenced. 

 

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The 

rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 

(If applicable, attach an exhibit of hourly billing rates or insert them below.) 

 

«  » 

 

Employee or Category Rate ($0.00) 
   

Employee or Category 
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Architecture: 

Principal 

Project Manager 

Project Architect 

Intern Architect 

Interior Designer 

Clerical 

 

Civil Engineer: 

Principal 

Project Manager 

Project Engineer 

Engineer-in-Training 

Design Technician 

Clerical 

 

Structural Engineer: 

Principal 

Project Manager 

Project Engineer 

Designer 

Draftsperson 

Clerical 

 

Landscape Architect: 

Landscape Architect 

LA in training 

Drafter 

Clerical 

 

Mechanical/Electrical Engineer: 

Principal 

Commissioning Agent 

Senior Project Engineer 

Project Manager 

Energy Modeling 

Project Engineer 

Project Designer 

Draftsperson 

Clerical 
 

 
$165.00 
 
$145.00 
$145.00 
$125.00 
$135.00 
$  85.00 
 
 
$160.00 
$160.00 
$130.00 
$100.00 
$  95.00 
$  85.00 
$  85.00 
 
 
 
$185.00 
$170.00 
$115.00 
$ 90.00 
$ 95.00 
$  60.00 
 
 
 
$120.00 
$  95.00 
$  85.00 
$  70.00 
 
 
 
$150.00 
 
$125.00 
$125.00 
$115.00 
$115.00 
$100.00 
$  85.00 
$  75.00 
$  75.00 

 

§ 11.8 Compensation for Reimbursable Expenses 
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as 

follows: 

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project web 

sites, and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 
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.5 Postage, handling, and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials 

requested by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ 

expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 

additional insurance coverage or limits in excess of that normally maintained by the Architect’s 

consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as 

necessary to achieve the Sustainable Objective; and, 

.12 Other similar Project-related expenditures. 

 

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 

Architect’s consultants plus «Fifteen » percent ( «15 » %) of the expenses incurred. 

 

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types 

and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by 

the Architect for the additional coverages as set forth below: 

 

«  » 

 

§ 11.10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11.10.1.1 An initial payment of « Zero » ($ «0 » ) shall be made upon execution of this Agreement and is the 

minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice. 

 

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of 

« Zero » ($ «0 » ) shall be made upon execution of this Agreement for registration fees and other fees payable to the 

Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the 

Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred. 

 

§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 

performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid «Thirty » ( 

« 30 » ) days after the date a properly submitted invoice is approved by Client shall bear interest at the rate entered 

below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the 

Architect. 

(Insert rate of monthly or annual interest agreed upon.) 

 

«Eighteen » % «18 » 

 

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or 

liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in 

the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution 

proceeding. 

 

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 

services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 

 

ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 

(Include other terms and conditions applicable to this Agreement.) 

 

«  » 
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ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 

amended only by written instrument signed by both the Owner and Architect. 

 

§ 13.2 This Agreement is comprised of the following documents identified below: 

.1 AIA Document B101™–2017, Standard Form Agreement Between Owner and Architect 

.2 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, dated as 

indicated below: 

 (Insert the date of the E203-2013 incorporated into this agreement.) 

 

«None » 

  

.3 Exhibits: 

(Check the appropriate box for any exhibits incorporated into this Agreement.) 

 

[ «NA » ] AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

(Insert the date of the E204-2017 incorporated into this agreement.) 

 

 «  » 

 
[ « NA » ] Other Exhibits incorporated into this Agreement: 

(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits 

and scopes of services identified as exhibits in Section 4.1.2.) 

 

 

.4 Other documents: 

 (List other documents, if any, forming part of the Agreement.) 

 

«Exhibit A 

City of Ketchum Request for Proposals 

Architect Proposal» 

 

 

This Agreement entered into as of the day and year first written above. 

 

       

OWNER (Signature)  ARCHITECT (Signature) 

«Neil Bradshaw, Mayor   «Matt Huffield, AIA  »« Managing Principal  » 

(Printed name and title)  (Printed name, title, and license number, if required) 

 

 


