
ENGINEER'S PRELIMINARY COST ESTIMATE

OVERALL PROJECT

# Item
Item 

Quantity
Units Unit Cost Total Cost

Project Development Costs a Comprehensive Mapping & Surveying To-Date ---- --- ---- ----

b Planning, Coordination, Engineering & Administration To-Date ---- --- ---- ----

c Legal Services To-Date ---- --- ---- ----

d Title Services To-Date ---- --- ---- ----

e Land Acquisition (Prof. Fees & Land Rights) Estimate ---- --- ---- ----

T1 Subtotal Project Development Costs $0

Roadway Construction Costs 1 Erosion Control Items & Maintenance During Construction 1 Lump Sum $10,000.00 $10,000

2 Unclassified excavation for Roadway 8,100 CY $15.00 $121,500

3 Remove Asphalt Pavement, Main Roadway 23,223 SY $5.00 $116,115

4 Remove Asphalt Pavement, Side streets & Driveways 160 SY $5.00 $800

5 Remove existing culverts 5 EA $500.00 $2,500

6 Sawcut Asphalt Pavement 890 LF $1.50 $1,335

7 Topsoil removal 4,000 SY $2.50 $10,000

8 Unclassified Excavation for Driveways 328 CY $10.00 $3,280

9 Medium Rip Rap over Fabric for Storm Sewer Endwalls 150 CY $75.00 $11,250

10 3/4" Crushed Aggregate for Driveway as Needed 328 CY $50.00 $16,400

11 18" Breaker Run 8847 CY $15.00 $132,705

12 Geogrid 23223 SY $3.00 $69,669

13 Open Graded Drainage Layer (Assume 50%) 8000 SY $20.00 $160,000

14 1.5" Crushed Aggregate Base Course, 8" Compacted-Road & Intersections 23223 SY $8.00 $185,784

15 HMA Asphalt Pavement 2" Surface Course-Intersections 23223 SY $15.00 $348,345

16 HMA Asphalt Pavement 2" Binder Course-Intersections 23223 SY $12.00 $278,676

17 Hot Tar Butt Joint Sealer 1440 LF $5.00 $7,200

18 3/4" Crushed Aggregate for Road Shoulder, 2' wide x 6" thick 737 CY $50.00 $36,850

19 HMA Asphalt-2" for path & driveways 986 SY $20.00 $19,720

20 Topsoil, Seed & E-Mat all Disturbed areas, 11100 SY $2.75 $30,525

21 Install Base, Pole, & Fixture for Street Lights (Light Type Assumed) 40 EA $4,500.00 $180,000

22 Electrical in Conduit for Street Lights 40 LS 1,500.00$    60,000$ 

23 Install 12" CMP & endwalls - Avg 40 LF 5 EA 1,500.00$    7,500$ 

24 Traffic Control 1 LS 2,000.00$    2,000$ 

25 Reset Valve lids & Manhole Covers 1 LS 5,000.00$    5,000$ 

T2 SubTotal Road Construction & Utility Costs 1,800,000$ 

Percentage Allocations On A1 Performance & Payment bonds 2 % ---- $36,000

Construction Subtotal A2 Mobilization/Demobilization 3 % ---- $54,000
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A3 Funding Requirements 0.5 % ---- $9,000

A4 Construction Contingencies 20 % ---- $360,000

A5 Geotechnical 1 % ---- $18,000

A6 Engineering, Permitting, Coordination, Construction Admin. 4 % ---- $72,000

A7 Surveying (Staking) & Legal 2 % ---- $36,000

T3 Subtotal on Construction Allocations $600,000

T4 TOTAL PROJECT SUBTOTAL $2,400,000
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