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ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 
completion. The author may also 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to the 
standard form text is available from 
the author and should be reviewed. A 
vertical line in the left margin of this 
document indicates where the author 
has added necessary information 
and where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

Consultation with an attorney is also 
encouraged with respect to 
professional licensing requirements 
in the jurisdiction where the Project is 
located.

This Amendment is incorporated into the accompanying AIA Document A141™–2014, 
Standard Form of Agreement Between Owner and Design-Builder dated the nineteenth    
day of   July  in the year two thousand twenty-one   (the "Agreement")
(In words, indicate day, month and year.)

for the following PROJECT:
(Name and location or address)

Lake City Fire Station #2
383 New Hall of Fame Drive
Lake City, Florida 32055

THE OWNER:
(Name, legal status and address)

City of Lake City 
205 North Marion Avenue
Lake City, FL  32055    
  

THE DESIGN-BUILDER:
(Name, legal status and address)

Oelrich Construction, Inc.
275 NW 137th Drive, Suite A
Jonesville, FL 32669   
  

The Owner and Design-Builder hereby amend the Agreement as follows.

TABLE OF ARTICLES

A.1 CONTRACT SUM

A.2 CONTRACT TIME

A.3 INFORMATION UPON WHICH AMENDMENT IS BASED

A.4 DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS

ARTICLE A.1   CONTRACT SUM
§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for the 
Design-Builder’s performance of the Contract after the execution of this Amendment. The 
Contract Sum shall be one of the following and shall not include compensation the Owner 
paid the Design-Builder for Work performed prior to execution of this Amendment:
(Check the appropriate box.)

[  x  ] Stipulated Sum, in accordance with Section A.1.2 below
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[    ] Cost of the Work plus the Design-Builder’s Fee, in accordance with Section A.1.3 below

[    ] Cost of the Work plus the Design-Builder’s Fee with a Guaranteed Maximum Price, in accordance with 
Section A.1.4 below

(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.)

§ A.1.2 Stipulated Sum
§ A.1.2.1 The Stipulated Sum shall be two million, seven hundred forty-seven thousand and four hundred twenty-nine 
dollars, zero cents   ($ 2,747,429.00   ), subject to authorized adjustments as provided in the Design-Build Documents.

§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design-Build 
Documents and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in 
Stipulated Sum for each and the deadline by which the alternate must be accepted.)

 Alternatives 2 (Site work), 3 (Site Concrete) and 4 (Landscaping) 

(Paragraphs deleted)
(Table deleted)
(Paragraphs deleted)
(Table deleted)
(Paragraphs deleted)
§ A.1.5 Payments
§ A.1.5.1 Progress Payments
§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make 
progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the 
Design-Build Documents.

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month.

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the  30th  day of the month, the Owner 
shall make payment of the certified amount to the Design-Builder not later than the  30th  day of the following   month. If 
an Application for Payment is received by the Owner after the application date fixed above, payment shall be made by the 
Owner not later than forty-five   ( 45   ) days after the Owner receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 
of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash accounts, receipted 
invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that 
cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or exceed (1) progress 
payments already received by the Design-Builder, less (2) that portion of those payments attributable to the 
Design-Builder’s Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the 
Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in 
accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract 
Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder’s Fee shall be shown 
separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy 
as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used as a basis for reviewing 
the Design-Builder’s Applications for Payment.

§ A.1.5.1.6 In taking action on the Design-Builder’s Applications for Payment, the Owner shall be entitled to rely on the 
accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have made a 
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detailed examination, audit or arithmetic verification of the documentation submitted in accordance with 
Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or to 
have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously paid. 
Such examinations, audits and verifications, if required by the Owner, will be performed by the Owner’s auditors acting 
in the sole interest of the Owner.

§ A.1.5.1.7 Except with the Owner’s prior approval, the Design-Builder shall not make advance payments to suppliers 
for materials or equipment which have not been delivered and stored at the site.

§ A.1.5.2 Progress Payments—Stipulated Sum
§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the 
percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ A.1.5.2.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 
computed as follows:

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of  five  percent ( 5    %) on 
the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not in 
dispute shall be included as provided in Section 6.3.9 of the Agreement;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of 
five   percent ( 5   %);

.3 Subtract the aggregate of previous payments made by the Owner; and

.4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the 
Agreement.

§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall be further modified 
under the following circumstances:

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full 
amount of the Contract Sum, less such amounts as the Owner shall determine for incomplete Work, 
retainage applicable to such work and unsettled claims; and
(Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion 
of Work.)

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the 
Design-Builder, any additional amounts payable in accordance with Section 9.10.3 of the Agreement.

§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows:
(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the 
percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the 
Design-Build Documents, insert provisions here for such reduction or limitation.)

In accordance with the Local Government Prompt Payment Act.  

(Paragraphs deleted)
§ A.1.5.5 Final Payment
§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to 
the Design-Builder not later than 30 days after the Design-Builder has fully performed the Contract and the 
requirements of Section 9.10 of the Agreement have been satisfied, except for the Design-Builder’s responsibility to 
correct non-conforming Work discovered after final payment or to satisfy other requirements, if any, which extend 
beyond final payment.

§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner’s auditors will review and report in 
writing on the Design-Builder’s final accounting within 30 days after the Design-Builder delivers the final accounting 
to the Owner. Based upon the Cost of the Work the Owner’s auditors report to be substantiated by the 
Design-Builder’s final accounting, and provided the other conditions of Section 9.10 of the Agreement have been met, 
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the Owner will, within seven days after receipt of the written report of the Owner’s auditors, either issue a final 
Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as provided 
in Section 9.5.1 of the Agreement.

ARTICLE A.2   CONTRACT TIME
§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized 
adjustments, for Substantial Completion of the Work.

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than two hundred seventy   ( 
270   ) days from the date of this 
(Paragraphs deleted)
Amendment subject to adjustments of the Contract Time as provided in the Design-Build Documents.
(Paragraphs deleted)

ARTICLE A.3   INFORMATION UPON WHICH AMENDMENT IS BASED
§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following:

§ A.3.1.1 The Supplementary and other Conditions of the Contract:

Document Title Date Pages
GMP Proposal Revision 1 12/22/21 25
Project Schedule LCFS2 – Precon Schedule 1/11/22 2

§ A.3.1.2 The Specifications:
(Either list the specifications here or refer to an exhibit attached to this Amendment.)

Section Title Date Pages
Refer to attached Table of Contents Project Specifications 11/16/2021 580

§ A.3.1.3 The Drawings:
(Either list the drawings here or refer to an exhibit attached to this Amendment.)

Number Title Date
Refer to attached Cover Sheet for drawing 
list

Construction Drawings 11/16/21 (69 pages)

(Paragraphs deleted)
(Table deleted)
(Paragraphs deleted)
§ A.3.1.6 Design-Builder’s assumptions and clarifications:

Refer to GMP Proposal Revision 1  

(Paragraphs deleted)
ARTICLE A.4   DESIGN-BUILDER’S PERSONNEL, CONTRACTORS AND SUPPLIERS
§ A.4.1 The Design-Builder’s key personnel are identified below:
(Identify name, title and contact information.)
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.1 Superintendent 

 Oelrich Proposal dated December 22, 2021, refer to Exhibit E.   

.2 Project Manager

 Oelrich Proposal dated December 22, 2021, refer to Exhibit E.     

This Amendment to the Agreement entered into as of the day and year first written above.

    
OWNER (Signature) DESIGN-BUILDER (Signature)

Mayor        
(Printed name and title) (Printed name and title)

Attest

City Clerk 

City Attorney
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PAGE 1

This Amendment is incorporated into the accompanying AIA Document A141™–2014, Standard Form of Agreement 
Between Owner and Design-Builder dated the nineteenth    day of   July  in the year two thousand twenty-one   (the 
"Agreement")

…

Lake City Fire Station #2
383 New Hall of Fame Drive
Lake City, Florida 32055

…

City of Lake City 
205 North Marion Avenue
Lake City, FL  32055    

…

Oelrich Construction, Inc.
275 NW 137th Drive, Suite A
Jonesville, FL 32669   

…

A.5 COST OF THE WORK

…

[  x  ] Stipulated Sum, in accordance with Section A.1.2 below
PAGE 2

§ A.1.2.1 The Stipulated Sum shall be two million, seven hundred forty-seven thousand and four hundred twenty-nine 
dollars, zero cents   ($ 2,747,429.00   ), subject to authorized adjustments as provided in the Design-Build Documents.

…

 Alternatives 2 (Site work), 3 (Site Concrete) and 4 (Landscaping) 

§ A.1.2.3 Unit prices, if any:
(Identify item, state the unit price, and state any applicable quantity limitations.)
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Item Units and Limitations Price per Unit ($0.00)
  

§ A.1.3 Cost of the Work Plus Design-Builder’s Fee
§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.3.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee, and 
the method for adjustment to the Fee for changes in the Work.)

  

§ A.1.4 Cost of the Work Plus Design-Builder’s Fee With a Guaranteed Maximum Price
§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.4.2 The Design-Builder’s Fee:
(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder’s Fee and 
the method for adjustment to the Fee for changes in the Work.)

  

§ A.1.4.3 Guaranteed Maximum Price
§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder’s Fee is guaranteed by the Design-Builder not to 
exceed    ($    ), subject to additions and deductions for changes in the Work as provided in the Design-Build Documents. 
Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-Builder without 
reimbursement by the Owner.
(Insert specific provisions if the Design-Builder is to participate in any savings.)

  

§ A.1.4.3.2 Itemized Statement of the Guaranteed Maximum Price
Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances, 
contingencies, alternates, the Design-Builder’s Fee, and other items that comprise the Guaranteed Maximum Price.
(Provide information below or reference an attachment.)

  

§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 
Design-Build Documents and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates 
subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the 
Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be accepted.)

  

§ A.1.4.3.4 Unit Prices, if any: 
(Identify item, state the unit price, and state any applicable quantity limitations.)

Item Units and Limitations Price per Unit ($0.00)
  

§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

  

…



Additions and Deletions Report for AIA Document A141™ – 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights 
reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without 
permission. This document was produced by AIA software at 15:50:25 ET on 01/25/2022 under Order No.7433320074 which expires on 06/08/2022, is not for 
resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, 
e-mail copyright@aia.org.
User Notes: (1632531011)

3

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows:

month.

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the  30th  day of the month, the Owner 
shall make payment of the certified amount to the Design-Builder not later than the  30th  day of the following   month. If 
an Application for Payment is received by the Owner after the application date fixed above, payment shall be made by the 
Owner not later than forty-five   ( 45   ) days after the Owner receives the Application for Payment.
PAGE 3

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of  five  percent ( 5    %) on 
the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not in 
dispute shall be included as provided in Section 6.3.9 of the Agreement;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of 
five   percent ( 5   %);

…

In accordance with the Local Government Prompt Payment Act.  

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee
§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum 
Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design-Builder through the 
end of the period covered by the Application for Payment and for which Design-Builder has made or intends to make 
actual payment prior to the next Application for Payment.

§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 
computed as follows:

.1 Take the Cost of the Work as described in Article A.5 of this Amendment;

.2 Add the Design-Builder’s Fee, less retainage of    percent (    %). The Design-Builder’s Fee shall be 
computed upon the Cost of the Work described in the preceding Section A.1.5.3.2.1 at the rate stated in 
Section A.1.3.2; or if the Design-Builder’s Fee is stated as a fixed sum in that Section, an amount which bears 
the same ratio to that fixed-sum Fee as the Cost of the Work in that Section bears to a reasonable estimate of 
the probable Cost of the Work upon its completion;

.3 Subtract retainage of    percent (    %) from that portion of the Work that the Design-Builder 
self-performs;

.4 Subtract the aggregate of previous payments made by the Owner;

.5 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 
Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner’s auditors in such 
documentation; and

.6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as 
provided in the Section 9.5 of the Agreement.

§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and approval 
of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on agreements with 
the Architect, Consultants, and Contractors, and the Design-Builder shall execute agreements in accordance with those 
terms. 

§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price
§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus a Fee with a 
Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as of the end of the 
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period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage of 
that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the expense 
that has actually been incurred by the Design-Builder on account of that portion of the Work for which the 
Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share of 
the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be 
computed as follows:

.1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as 
determined by multiplying the percentage of completion of each portion of the Work by the share of the 
Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. Pending final 
determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as 
provided in Section 6.3.9 of the Agreement.

.2 Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment 
delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in 
advance by the Owner, suitably stored off the site at a location agreed upon in writing;

.3 Add the Design-Builder’s Fee, less retainage of    percent (    %). The Design-Builder’s Fee shall be 
computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder’s Fee is 
stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as the 
Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion;

.4 Subtract retainage of    percent (    %) from that portion of the Work that the Design-Builder 
self-performs;

.5 Subtract the aggregate of previous payments made by the Owner;

.6 Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by 
Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently 
discovered by the Owner’s auditors in such documentation; and

.7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in 
Section 9.5 of the Agreement.

§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and 
approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on 
agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in 
accordance with those terms.

PAGE 4

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than two hundred seventy   ( 
270   ) days from the date of this Amendment, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the 
Work.)

  

Portion of Work Substantial Completion Date
  

, Amendment subject to adjustments of the Contract Time as provided in the Design-Build Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 
bonus payments for early completion of the Work.)

…

GMP Proposal Revision 1 12/22/21 25
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Project Schedule LCFS2 – Precon Schedule 1/11/22 2

…

Refer to attached Table of Contents Project Specifications 11/16/2021 580

…

Refer to attached Cover Sheet for drawing 
list

Construction Drawings 11/16/21 (69 pages)

§ A.3.1.4 The Sustainability Plan, if any:
(If the Owner identified a Sustainable Objective in the Owner’s Criteria, identify the document or documents that 
comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The 
Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; 
implementation strategies selected to achieve the Sustainable Measures; the Owner’s and Design-Builder’s roles and 
responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing 
or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the 
Project, as those terms are defined in Exhibit C to the Agreement.)

Title Date Pages
  

Other identifying information:

  

§ A.3.1.5 Allowances and Contingencies:
(Identify any agreed upon allowances and contingencies, including a statement of their basis.)

.1 Allowances

  

.2 Contingencies

  

Refer to GMP Proposal Revision 1  

§ A.3.1.7 Deviations from the Owner’s Criteria as adjusted by a Modification:

  

§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to the Owner for 
review, indicate any such submissions below:
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PAGE 5

 Oelrich Proposal dated December 22, 2021, refer to Exhibit E.   

…

 Oelrich Proposal dated December 22, 2021, refer to Exhibit E.     

.3 Others
This Amendment to the Agreement entered into as of the day and year first written above.

    
OWNER (Signature) DESIGN-BUILDER (Signature)

Mayor        
(Printed name and title) (Printed name and title)

Attest

City Clerk 

City Attorney
    

OWNER (Signature) DESIGN-BUILDER (Signature)

        
(Printed name and title) (Printed name and title)

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers, identified below:
(List name, discipline, address and other information.)

  

ARTICLE A.5   COST OF THE WORK
§ A.5.1 Cost To Be Reimbursed as Part of the Contract
§ A.5.1.1 Labor Costs
§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of the 
Work at the site or, with the Owner’s prior approval, at off-site workshops.

§ A.5.1.1.2 With the Owner’s prior approval, wages or salaries of the Design-Builder’s supervisory and administrative 
personnel when stationed at the site.
(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder’s principal or other 
offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only 
part of their time, and the rates at which their time will be charged to the Work.)

Person Included Status (full-time/part-time) Rate ($0.00) Rate (unit of time)
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§ A.5.1.1.3 Wages and salaries of the Design-Builder’s supervisory or administrative personnel engaged at factories, 
workshops or on the road, in expediting the production or transportation of materials or equipment required for the 
Work, but only for that portion of their time required for the Work.

§ A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits 
required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary 
benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are 
based on wages and salaries included in the Cost of the Work under Section A.5.1.1.

§ A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid to anyone hired 
by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner’s prior 
approval.

§ A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and 
suppliers in accordance with the requirements of their subcontracts.

§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction
§ A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be incorporated 
in the completed construction.

§ A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to allow 
for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner’s property at the 
completion of the Work or, at the Owner’s option, shall be sold by the Design-Builder. Any amounts realized from 
such sales shall be credited to the Owner as a deduction from the Cost of the Work.

§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items
§ A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials, supplies, 
temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are 
provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of materials, 
supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based on the cost or 
value of the item at the time it is first used on the Project site less the value of the item when it is no longer used at the 
Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market value.

§ A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by 
construction workers that are provided by the Design-Builder at the site and costs of transportation, installation, minor 
repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the 
purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall 
be subject to the Owner’s prior approval.

§ A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal.

§ A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges, 
dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash 
expenses of the site office.

§ A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the 
Owner’s prior approval.

§ A.5.1.5 Miscellaneous Costs
§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be 
directly attributed to the Contract. With the Owner’s prior approval self-insurance for either full or partial amounts of 
the coverages required by the Design-Build Documents.

§ A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for which 
the Design-Builder is liable.
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§ A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the 
Design-Builder is required by the Design-Build Documents to pay.

§ A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except those related to defective or 
nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement or by other provisions 
of the Design-Build Documents, and which do not fall within the scope of Section A.5.1.6.3.

§ A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the 
Design-Build Documents; the cost of defending suits or claims for infringement of patent rights arising from such 
requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the 
Design-Builder resulting from such suits or claims and payments of settlements made with the Owner’s consent. 
However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the 
Design-Builder’s Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by 
the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents, 
then they shall not be included in the Cost of the Work.

§ A.5.1.5.6 With the Owner’s prior approval, costs for electronic equipment and software directly related to the Work.

§ A.5.1.5.7 Deposits lost for causes other than the Design-Builder’s negligence or failure to fulfill a specific 
responsibility in the Design-Build Documents.

§ A.5.1.5.8 With the Owner’s prior approval, which shall not be unreasonably withheld, legal, mediation and 
arbitration costs, including attorneys’ fees, other than those arising from disputes between the Owner and 
Design-Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the 
performance of the Work.

§ A.5.1.5.9 With the Owner’s prior approval, expenses incurred in accordance with the Design-Builder’s standard 
written personnel policy for relocation, and temporary living allowances of, the Design-Builder’s personnel required 
for the Work.

§ A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder’s supervisory or administrative personnel 
incurred while traveling in discharge of duties connected with the Work.

§ A.5.1.6 Other Costs and Emergencies
§ A.5.1.6.1 Other costs incurred in the performance of the Work if, and to the extent, approved in advance in writing by 
the Owner.

§ A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency 
affecting the safety of persons and property.

§ A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder, 
Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or failure 
to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or correction is not 
recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others.

§ A.5.1.7 Related Party Transactions
§ A.5.1.7.1 For purposes of Section A.5.1.7, the term "related party" shall mean a parent, subsidiary, affiliate or other 
entity having common ownership or management with the Design-Builder; any entity in which any stockholder in, or 
management employee of, the Design-Builder owns any interest in excess of ten percent in the aggregate; or any 
person or entity which has the right to control the business or affairs of the Design-Builder. The term "related party" 
includes any member of the immediate family of any person identified above. 

§ A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related party, 
the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the identity 
of the related party and the anticipated cost to be incurred, before any such transaction is consummated or cost 
incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall be 
included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service from 
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the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner fails to authorize the 
transaction, the Design-Builder shall procure the Work, equipment, goods or service from some person or entity other 
than a related party according to the terms of Section A.5.4.

§ A.5.2 Costs Not to Be Reimbursed as Part of this Contract
The Cost of the Work shall not include the items listed below:

.1 Salaries and other compensation of the Design-Builder’s personnel stationed at the Design-Builder’s 
principal office or offices other than the site office, except as specifically provided in Section A.5.1.1;

.2 Expenses of the Design-Builder’s principal office and offices other than the site office;

.3 Overhead and general expenses, except as may be expressly included in Section A.5.1;

.4 The Design-Builder’s capital expenses, including interest on the Design-Builder’s capital employed for 
the Work;

.5 Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the 
Design-Builder, Contractors and suppliers or anyone directly or indirectly employed by any of them or 
for whose acts any of them may be liable to fulfill a specific responsibility of the Contract;

.6 Any cost not specifically and expressly described in Section A.5.1; and

.7 Costs, other than costs included in Change Orders approved by the Owner, that would cause the 
Guaranteed Maximum Price to be exceeded.

§ A.5.3 Discounts, Rebates, and Refunds
§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before 
making the payment, the Design-Builder included them in an Application for Payment and received payment from the 
Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise, cash 
discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales of 
surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that they 
can be obtained.

§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a 
deduction from the Cost of the Work.

§ A.5.4  Other Agreements
§ A.5.4.1 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is 
recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work; and (3) has 
submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions, but 
the Owner requires that another bid be accepted, then the Design-Builder may require that a Change Order be issued to 
adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended to the 
Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the person or 
entity designated by the Owner.

§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment provisions 
of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior consent of 
the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus a fee basis, the 
Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard to the Cost of 
the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in Section A.5.5, 
below.

§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the Agreement 
shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner’s written request.

§ A.5.5 Accounting Records
The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise such 
controls as may be necessary for proper financial management under the Contract and to substantiate all costs 
incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner’s auditors 
shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to audit 
and copy, the Design-Builder’s records and accounts, including complete documentation supporting accounting 
entries, books, correspondence, instructions, drawings, receipts, subcontracts, Contractor’s proposals, purchase 
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orders, vouchers, memoranda and other data relating to the Contract. The Design-Builder shall preserve these records 
for a period of three years after final payment, or for such longer period as may be required by law.

§ A.5.6 Relationship of the Parties
The Design-Builder accepts the relationship of trust and confidence established by this Agreement and covenants with 
the Owner to exercise the Design-Builder’s skill and judgment in furthering the interests of the Owner; to furnish 
efficient construction administration, management services and supervision; to furnish at all times an adequate supply 
of workers and materials; and to perform the Work in an expeditious and economical manner consistent with the 
Owner’s interests. 

This Amendment to the Agreement entered into as of the day and year first written above.
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Certification of Document’s Authenticity
AIA® Document D401™ – 2003

I,                             , hereby certify, to the best of my knowledge, information and belief, that I created the attached final 
document simultaneously with its associated Additions and Deletions Report and this certification at 15:50:25 ET on 
01/25/2022 under Order No. 7433320074 from AIA Contract Documents software and that in preparing the attached 
final document I made no changes to the original text of AIA® Document A141™ – 2014 Exhibit A, Design-Build 
Amendment, as published by the AIA in its software, other than those additions and deletions shown in the associated 
Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)


