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CGA Work Authorization No 1 

 

Date: August 24, 2026 

RE: Stormwater Map Updates 

Client: Town of Lake Park 

640 Old Dixie Hwy 

Lake Park, FL 33403 

Attention: Roger Michaud, Town Mayor 

CGA Project No: 26-8578 

 

This Work Authorization between the Town of Lake Park (TOWN) and Calvin, 

Giordano & Associates, Inc. (CGA) is pursuant to the Agreement for Professional 

Services dated May 15, 2024. 

 

The TOWN has requested professional services from CGA to update the existing 

stormwater maps with changes to existing assets and adding new assets since the 

last time CGA provided these maps to the TOWN.  The TOWN provided a detailed 

list of the specific assets to be updated and added.  A summary of this list and scope 

included in this proposal are as follows: 

1. Provide missing structure data table for up to 27 structures in different 

areas throughout the TOWN. 

2. Basin 12: Update data or add up to 3 pipes and 3 structures. 

3. Basin 18: Update data or add up to 6 pipes and 6 structures. 

4. Basin 22: Update data for 1 pipe. 

5. Bert Bostrom Park: Update data for up to 7 pipes and 7 structures.  Add 

up to 28 pipes and 28 structures inclusive of storm chambers, manifolds, 

and check valves. 

6. Southern Outfall/Marina: Update data for up to 3 pipes and 3 structures.  

Add up to 12 pipes and 12 structures. 

7. Nautilus 220: Update data for up to 3 pipes and 3 structures.  Add up to 25 

pipes and 25 structures. 

8. Park Ave West and Joule Rd: Update data for 1 structure.  Add up to 8 

pipes and 8 structures. 

9. 2nd St Bioswale: Add up to 5 pipes and 5 structures.  Additionally, add up 

to 250’ of storm chambers. 

10. Add property addresses to the maps. 
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11. After the above updates are completed, provide Shapefiles (or an ArcGIS-compatible file), a 

CAD file, and an Excel file for each basin that itemizes and details the structures (number and 

latitude/longitude), pipes (number, length, size, material, and connected structures), and 

basin acreages. 

12. A Survey budget is included for up to three days of field data collection, as needed. 

 TOTAL WORK AUTHORIZATION FEES (NOT TO EXCEED) 

$37,575.00 

 ASSUMPTIONS AND EXCLUSIONS 

II.1 The TOWN shall provide the as-built files with the required information for CGA to 

complete the above scope of services. 

II.2 If additional Survey is required beyond the budgeted time, it shall warrant additional 

fees.  Field data shall be obtained use RTK GPS and shall not be considered design-

grade or construction-grade accuracy. 

II.3 CGA shall attend one review Teams meeting with the TOWN and address comments, 

as needed. 
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 PROFESSIONAL FEE SCHEDULE 
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AUTHORIZATION 

 

We appreciate the opportunity to submit this proposal for professional services.  Calvin, 

Giordano & Associates, Inc. is prepared with the required personnel to proceed with the proposed 
scope of services upon receipt of the executed authorization.  Our personnel are committed to 

completing the project in a timely manner.  Please indicate your acceptance of this proposal by 

signing below and returning one executed copy to this office.  We look forward to working with 
you to make this project a success. 

 

 

By:  By:  

 Roger Michaud 

Mayor 

Town of Lake Park 

 Jenna Martinetti, PE 

Director of Engineering 

Calvin, Giordano & Associates, Inc. 

Date: 

 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Jenna 
Martinetti

Digitally signed by 
Jenna Martinetti 
Date: 2026.08.24 
11:48:23 -04'00'
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