
                               OPINION OF PROBABLE CONSTRUCTION COST

Date: May 21, 2026

Project Name: Kelsey Park Splash Pad - Flow-through system

General Conditions

Item No. Description Unit Quantity Unit Cost Cost

1 Mobilization/ Demobilization LS 1 41,900$     41,900$             

2 Maintenance of Traffic ALLOW 1 -$               -$                       

3 Bonds LS 1 20,900$     20,900$             

4 Insurance LS 1 20,900$     20,900$             

5 Construction Permits ALLOW 1 8,400$       8,400$               

5 Clearing and Grubbing/ Demolition LS 1 10,000$     10,000$             

6 Earthwork LS 1 15,000$     15,000$             

Civil and Utilities

Item No. Description Unit Quantity Unit Cost Cost

7 Meter - 2" LS 1 7,000$       7,000$               

8 1" PE (Water) LF 120 18$             2,160$               

9 3" PVC (Water) LF 120 35$             4,200$               

10 1 1/2" Corp Stop and Double Strap Saddle EA 1 1,500$       1,500$               

11 3" Tapping Sleeve and Gate Valve EA 1 5,500$       5,500$               

12 6" HDPE (Drainage) LF 100 170$          17,000$             

13 Site Electrical Work LS 1 20,000$     20,000$             

Landscape

Item No. Description Unit Quantity Unit Cost Cost

14 Christmas Palm EA 8 750$          6,000$               

14 Relocated Christmas Palm EA 2 750$          1,500$               

15 Solitaire Palm EA 4 1,000$       4,000$               

16 Variegated Shell Ginger EA 26 45$             1,170$               

17 Auntie Lou Ti Plant EA 22 30$             660$                  

18 Red Tip Cocoplum EA 38 30$             1,140$               

19 Flax Lily EA 127 8$               953$                  

20 Dwarf Fakahatchee Grass EA 160 30$             4,800$               

21 Green Island Ficus EA 63 30$             1,890$               

22 Sod SF 1,001 1.50$         1,502$               

23 Mulch SF 1060 1$               1,060$               

Irrigation

Item No. Description Unit Quantity Unit Cost Cost

24 Modifications to Exisxting System LS 1 3,500$       3,500$               

25 Spray Heads EA 81 75$             6,075$               

26 Bubblers EA 16 25$             400$                  

27 Rain Bird PEB Control Valve EA 1 500$          500$                  

28 PVC Class 200 SDR 21 Irrigation Lateral Line LF 612 15$             9,180$               

29 PVC Schedule 40 Irrigation Mainline LF 11 15$             165$                  

30 PVC Schedule 40 Pipe Sleeve LF 6 15$             90$                    
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Site Furnishings

Item No. Description Unit Quantity Unit Cost Cost

31 Funbrella EA 1 9,250$       9,250$               

32 Movable Deck Chairs - Polywood EA 5 400$          2,000$               

33 Concrete Table with Umbrella EA 2 3,500$       7,000$               

34 Concrete Seat Wall LF 27 350$          9,450$               

35 4' Aluminum Picket Fence LF 265 75$             19,875$             

36 4' Aluminum Picket Fence Gate EA 1 3,000$       3,000$               

37 8' Aluminum Picket Fence Double Gate LF 1 6,000$       6,000$               

38 Waste Receptacle EA 1 1,200$       1,200$               

Splash Pad

Item No. Description Unit Quantity Unit Cost Cost

39
Flow-Through splash Pad  (includes wet deck concrete, 

turn-key splash pad with controls, shut-off, all equipment) LS 1 225,000$   225,000$           

40 Concrete sidewalks and space around wet deck SF 2,350 10$             23,500$             

41 Rules Sign EA 1 1,500$       1,500$               

42 Informational Signs EA 3 500$          1,500$               

43 Outdoor Shower EA 1 7,500$       7,500$               

 Subtotal: 535,819$           

10% Contingency: 53,582$             

GRAND TOTAL: 589,401$      

Note: The Consultant has no control over the cost of labor, materials, equipment, 

or over the Contractor's methods of determining prices or over competitive 

bidding or market conditions. Opinions of probable costs provided herein are 

based on the information known at this time and represent only the judgment as a 

design professional familiar with the construction industry. This estimate cannot 

and does not guarantee that proposals, bids, or actual construction costs will not 

vary from its opinions of probable costs.
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