



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.  
SECRETARY

May 1st, 2020

Michael Bornstein  
City Manager  
City of Lake Worth Beach  
7 North Dixie Highway  
Lake Worth Beach, FL 33460

**RE.: Bid Concurrence for G1J19 442094-1-58-01; Boutwell Rd from SR-802/Lake Worth Rd to 7<sup>th</sup> Ave North.**

Dear Mr. Bornstein:

The Department is in receipt of the City of Lake Worth Beach's recommendation to award the above referenced project. The bid tabulation documents award to the lowest responsive, responsible bidder. The City of Lake Worth Beach was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor's ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the City of Lake Worth Beach's selection of R & D Paving, LLC, with a total base bid amount of **\$2,533,028.77**. The low bidder is not suspended or debarred as confirmed with the System of Award Management (<https://www.sam.gov/portal/public/SAM/>).

The following items are considered non-eligible for payment:

<u>Boutwell Road and 4<sup>th</sup> Avenue North</u>			
<u>Item#</u>	<u>Description</u>	<u>Quantity/ Unit</u>	<u>Total Amount</u>
GC-3C	Maintenance of Traffic – 7 <sup>th</sup> Avenue North	1 LS	\$ 16,500.00
GC-4	Professional Video Taping	1 LS	\$ 1,800.00
GC-5	Construction Permits Allowance	1 AL	\$ 10,000.00
R-13	Adjust Valve Box	13 EA	\$ 5,005.00
D-11	Desilting Existing Pipe, 0"-36"	1820 LF	\$ 24,024.00
W-1	8" PVC Watermain	224 LF	\$ 12,073.60
W-2	8" DIP Watermain	20 LF	\$ 1,190.00
W-3	8" Gate Valves	2 EA	\$ 5,280.00
W-4	Connect to Existing Watermain	2 EA	\$ 5,500.00
W-5	Fire Hydrant Assembly	1 AS	\$ 4,500.00
W-6	Sample Points	2 AS	\$ 1,760.00
W-7	12" PVC Watermain Horizontal Adjustment	1 AS	\$ 6,820.00
F-1	4" PVC Forcemain	12 LF	\$ 606.00
F-2	4" DIP Forcemain	17 LF	\$ 1,479.00
F-3	6" PVC Forcemain	315 LF	\$ 13,860.00
F-4	6" DIP Forcemain	20 LF	\$ 1,430.00
F-5	Connect to Existing Forcemain	3 EA	\$ 7,260.00
F-6	Abandon In-Place Existing Forcemain	412 LF	\$ 7,251.20
F-7	Bypass Pumping (Vac Truck)	1 LS	\$ 3,850.00
A-1	Allowance for Material Testing	1 AL	\$ 20,000.00
A-2	Allowance for Utility Conflict Adjustments	1 AL	\$ 20,000.00
A-3	Allowance for Drainage Conflicts Adjustments	1 AL	\$ 20,000.00
<u>7<sup>th</sup> Avenue North</u>			
<u>Item#</u>	<u>Description</u>	<u>Quantity/ Unit</u>	<u>Total Amount</u>
DM-1	Clearing & Grubbing (Inc. Asphalt Pavement & Base)	1.07 AC	\$ 20,999.82
DM-2	Concrete Pavement Removal	91 SY	\$ 5,460.00
DM-3	Remove Existing Signage	1 LS	\$ 1,100.00
R-2	1-1/2" Type SP-12.5 Asphalt Pavement (1 Lift)	206 TN	\$ 28,428.00
R-3	1" Type SP-9.5 Asphalt Pavement (1 Lift)	137 TN	\$ 17,125.00

*Improve Safety, Enhance Mobility, Inspire Innovation*

[www.fdot.gov](http://www.fdot.gov)

R-5	12" Rock Base Course (2 Lifts)	2,490 SY	\$ 55,776.00
R-6	12" Stabilized Subgrade	2,490 SY	\$ 27,514.50
R-7	Type F Curb and Gutter	1,018 LF	\$ 33,237.70
R-9	Concrete Sidewalk (4" Thick)	664 SY	\$ 34,162.80
R-10	Concrete Sidewalk (6" Thick) (Inc. Driveway Apron)	270 SY	\$ 22,585.50
R-13	Adjust Valve Boxes	1 EA	\$ 385.00
R-14	Mill Existing Asphalt Pavement (1" Depth)	2,221 SY	\$ 7,107.20
R-15	Valley Gutter	429 LF	\$ 14,028.30
R-16	Aluminum Guiderail	15 LF	\$ 2,550.00
D-1	Remove Existing Drainage Structure	3 EA	\$ 2,805.00
D-2	Inlets, Curb, Type P Box with Valley Gutter	2 EA	\$ 10,120.00
D-3	Inlets, Curb, Type P-5	5 EA	\$ 36,850.00
D-5	Manholes, Type P-7	1 EA	\$ 8,140.00
D-7	Modify Existing Structure	2 EA	\$ 6,800.00
D-8	Connect Pipe to Existing Structure	2 EA	\$ 4,180.00
D-9	18" Reinforced Concrete Pipe	20 LF	\$ 4,200.00
D-11	Desilting Existing Pipe, 0"-24"	650 LF	\$ 7,800.00
D-12	Concrete Endwall	1 EA	\$ 4,000.00
S-1	Reflective Pavement Markings (White/Red)	38 EA	\$ 178.60
S-2	Reflective Pavement Markings (Amber/Amber)	14 EA	\$ 65.80
S-3	Reflective Pavement Markings (Blue/Blue)	2 EA	\$ 9.40
S-4	6" Solid Thermoplastic Pavement Markings (White)	1,596 LF	\$ 1,356.60
S-6*	24" Solid Thermoplastic Pavement Markings (White)	114 LF	\$ 627.00
S-7	6" Skip (6'-10') Thermoplastic Pavement Markings (White)	180 LF	\$ 153.00
S-8	6" Solid Thermoplastic Pavement Markings (Yellow)	1,450 LF	\$ 1,232.50
S-9	18" Solid Thermoplastic Pavement Markings (Yellow)	190 LF	\$ 684.00
S-11	Directional Arrows	2 EA	\$ 121.00
S-12*	Regulatory Signs	9 AS	\$ 4,950.00
W-2A	6" PVC (C900) Watermain	10 LF	\$ 850.00
W-4	Connect to Existing 6" Watermain	2 EA	\$ 5,500.00
W-5	Fire Hydrant Assembly	2 AS	\$ 9,000.00
A-1	Allowance for Material Testing	1 AL	\$ 10,000.00
*A portion of this pay item is participating		<b>Total</b>	<b>\$ 580,271.52</b>

Only eligible items can be reimbursed up to the amount programmed of **\$1,952,758.00** for construction. A Supplemental Agreement (SA) will be sent to the City of Lake Worth Beach to reconcile project funds to match the project bid tab. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract bid items or quantities must be requested in writing and approved by the Department.

**Please provide the Department a copy of the contract between the City of Lake Worth Beach and the contractor for final review prior to execution. The City of Lake Worth Beach must create the construction contract screens and upload the executed construction contract in LAPIT prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.**

Please let me know if you have any questions.

Sincerely,

DocuSigned by:  
*Sabrina Aubery*  
Sabrina Aubery, P.E.  
Program Administration Engineer  
Program Management Office - District Four

cc: Julie Parham – City of Lake Worth Beach  
Giles Rhoad – City of Lake Worth Beach  
D4 Work Program – FDOT Program Management  
Deborah Ihsan / Stacy Sasala – FDOT Construction  
Michael Kim – FDOT Materials Lab  
James Lewis – FDOT Operations  
File