CONSTRUCTION CONTRACT
(SUBSTATION DEMOLITION PROJECT (610 S. H Street))

THIS CONSTRUCTION CONTRACT (“Contract”) is dated on the
, by and between the CITY OF LAKE WORTH BEACH, a Florida
municipal corporation (“City”) and HOOPER CORPORATION OF WISCONSIN, a Wisconsin
corporation located at 6450 Pederson Crossing Blvd., DeForest, WI 53532, which is authorized to
do business in the State of Florida (“Contractor”).

WHEREAS, the CITY is a municipal corporation organized and existing pursuant to the
Charter and the Constitution of the State of Florida; and

WHEREAS, the CITY issued on an Invitation for Bid (IFB# 24-109) for the Substation
Demolition Project (6 S. H Street) (“IFB”), which IFB is incorporated into this Contract by reference;
and

WHEREAS, the City received three (3) responsive bids to the IFB; and

WHEREAS, Contractor was found to be the lowest, responsive and responsible bidder and
was recommended for the award; and

WHEREAS, the City desires to accept the Contractor’s bid in order for Contractor to
meticulously remove a 4kV electrical substation, located at 610 S. H Street, Lake Worth Beach,
Florida, including all structures, equipment, foundations, perimeter fencing, and associated
components, pursuant to the terms and conditions of this Contract and IFB; and

WHEREAS, the Contractor further warrants that it is experienced and capable of performing
the tasks hereunder in a professional and competent manner; and

WHEREAS, the City finds entering this Contract with the Contractor as described herein
serves a valid public purpose.

NOW THEREFORE, the City hereby engages the services of the Contractor, and in
consideration of the mutual promises herein contained, the sufficiency of which is hereby
acknowledged by both parties, the parties agree as follows:

ARTICLE 1. RECITALS AND WORK.

1.1 The Recitals set forth above are incorporated into this Contract as true and correct statements
and incorporated herein as if set forth in the body of this Contract.

1.2 Contractor shall complete all Work as specified and indicated in the Contract Documents, as
defined below and as set forth and according to the specifications provided in IFB and Schedule of
Unit Prices in Exhibit “B”. The Work is generally described as Substation Demolition Project 610
S. H Street (“Project”).

ARTICLE 2. CONTRACT TIME.

2.1 The Work will be substantially completed within 60 calendar days from the date of the
Notice to Proceed. Final completion of the Work that includes final improvements of the Project shall
be within 90 calendar days from the Notice to Proceed.
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2.2 Time is of the essence under this Contract.

2.3 LIQUIDATED DAMAGES. The City and Contractor recognize that time is of the
essence of this Contract and that the City will suffer financial loss if the work described in the
Contract Documents is not completed within the times specified in paragraph 2.1 above. The
City and Contractor recognize, agree and acknowledge that it would be impractical and
extremely difficult to ascertain and fix the actual damages that the City would suffer in the
event Contractor neglects, refuses, or otherwise fails to complete the work within the time
specified. Accordingly, instead of requiring any such proof, the City and Contractor agree that
as liquidated damages for delay (but not as a penalty) Contractor shall pay the City five
hundred dollars ($500.00) for each day that expires after the time specified in paragraph 2.1.

2.4 The Contractor shall not be considered in default by reason of a delay in timely performance
if such delay and failure arise out of causes reasonably beyond the control of the Contractor or its
subcontractors (if authorized) and without the Contractor’s or subcontractor’s fault or negligence.
Upon the Contractor’s written request, the City shall consider the facts and extent of any such delay
and failure to timely perform the work for reason beyond the control of the Contractor and, if the
Contractor’s delay and failure to timely perform was without it or its subcontractors’ fault or
negligence, as reasonably determined by the City, the time of completion shall be extended for any
reasonable time that the City may reasonably decide; subject to the City’s rights to change, terminate,
or stop any or all of the work at any time. If the Contractor is delayed at any time in the progress of
the work by any act or neglect of the City or its employees, by an approved written change in the
scope from the original Contract Documents, or by any other contractor employed by the City, or by
changes ordered by the City or in an unusual delay in transportation, unavoidable casualties, or any
causes beyond the Contractor’s reasonable control, or by delay authorized by the City pending
negotiation or by any cause which the City shall reasonably decide justifies the delay, then the time
of completion shall be extended for any reasonable time the City may decide. The Contractor must
provide the City with written notice of any delay claims and no extension of time shall be made for
any delay occurring more than five (5) days before a claim is made in writing to the City. In the case
of continuing cause of delay, only one (1) claim is necessary. With the exception of an approved
written change in the scope from the original Contract Documents, the Contractor’s sole remedy for
a delay in completion of the work for any reason will be an extension of time to complete the Work
and Contractor specifically waives any right to seek any monetary damages or losses for a delay in
completion of the work, including, but not limited to, waiving any right to seek monetary amounts
for lost profits, additional overhead, salaries, lost productivity, efficiency losses, or any other alleged
monetary losses which may be allegedly suffered by Contractor due to a delay in completion of the
work. Provided, however, and subject to sovereign immunity under section 768.28, Florida Statutes,
that this provision shall not preclude recovery or damages by the Contractor for hindrances or delays
due solely to fraud, bad faith or active interference on the part of the City. Otherwise, the Contractor
shall be entitled only to extensions of the Contract times as the sole and exclusive remedy for such
resulting delay, in accordance with and to the extent specifically provided above. Further, in the
City’s sole discretion, a requested extension of time may be denied for delays resulting from normal
weather conditions prevailing in the area as defined by the average of the last five (5) years of weather
recorded or otherwise established by the City.

ARTICLE 3. CONTRACT PRICE.
3.1 City shall pay Contractor for completion of the Work in accordance with the Contract
Documents a lump sum, not to exceed Two Hundred Seventeen Thousand Nine Hundred Sixty-One

Dollars ($217,961.00), which shall be payable in accordance with Article 4 of this Contract. The
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Contract Price includes Twenty Thousand Dollars ($20,000.00) as a contingency for unforeseen
changes and potential additional changes requested by the City (“Contingency”). The Contractor
must submit a written request to the City prior to commencing any Work to be covered by the
Contingency. The City’s Contract Administrator is authorized to approve in writing the use of the
Contingency by the Contractor.

ARTICLE 4. PAYMENT PROCEDURES.

4.1 Generally. The Contractor shall submit invoices on a monthly basis detailing all Work
accomplished in the prior month, which is installed and to be used in the Project. Contractor’s
invoices shall be submitted to:

City of Lake Worth Beach

Attn: Financial Services Department/Procurement Division
7 N. Dixie Highway

Lake Worth Beach, FL 33460

The City’s Contract Administrator will review each invoice submitted by the Contractor. If approved
by the City’s Contract Administrator and the Financial Services Department, the City will make
payment in accordance with the Contract Documents. If not approved, the City will notify the
Contractor within twenty (20) business days of the City’s receipt and identify the action necessary to
correct the invoice or a deficiency.

4.2 Payment to the Contractor shall be made pursuant Florida’s Prompt Payment Act (for
construction services), section 218.735, Florida Statutes (2023), except as provided herein.
Specifically, the City will withhold five percent (5%) of each payment to the Contractor as retainage
until fifty percent (50%) of the Work is completed by the Contractor. After fifty percent (50%) of the
Work is completed, upon written request from the Contractor, the City’s Contract Administrator may
agree in writing with the Contractor to release a portion of the retainage not to exceed fifty percent
(50%) of the total retainage amount. Within twenty (20) business days of the finalization of the punch-
list described below and upon receipt of a payment request from the Contractor, the City will pay the
Contractor all retainage held less an amount equal to 150% of the estimated cost to complete the
items on the punch-list. Upon completion of all items on the finalized punch-list, the Contractor may
submit a request for release of all retainage.

43 In accordance with section 218.735(7), Florida Statutes (2023), as soon as possible, but no
later than ten (10) business days prior to reaching substantial completion, the Contractor shall
create a proposed punch-list of items that must be completed by the Contractor prior to the Contractor
submitting its final payment request. The Contractor’s proposed punch-list must include all items of
Work which remain to be completed and the estimated cost to complete each Work item on the list.
Upon receipt of the Contractor’s proposed punch-list, the City will have five (5) business days to
review, make modifications, or agree to the proposed punch-list and estimated cost. If the City does
not make any modifications to the Contractor’s proposed punch-list within five (5) business days of
receipt, the proposed punch-list will be deemed accepted by the City. The City’s Contract
Administrator or designee will resolve any disputes in the punch-list and determine the final punch-
list for the parties no later than five (5) days after the City’s review and deliver the same to the
Contractor. Once the punch-list is finalized and delivered to the Contractor, the Contractor shall
have thirty (30) days to complete all Work on the punch-list or until the time set for final completion
of'the Work (if the final completion date provides for more time). The failure of either party to include
any corrective work or pending items on the finalized punch-list does not alter the responsibility of
the Contractor to complete all Work and the Project. The Contractor’s proposed punch-list and
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modifications by the City may be by informal written notice (e.g., email, fax, or hand-delivery);
however, proof of delivery shall be kept by the party providing the informal written notice to the
other party.

4.4 Final Payment. Upon final completion and acceptance of the work in accordance with the
Contract Documents (including all punch-list items) and final inspection by the appropriate agency
with jurisdiction over the project (if other than the City), the Contractor shall submit a “final invoice”
to the City. In order for both parties to close their books and records, the Contractor will clearly state
“FINAL” on the Contractor’s final invoice. This certifies that all work under the applicable work
order has been properly completed and all charges have been invoiced to the City. Since this account
will thereupon be closed, any and other further charges if not properly included in this final invoice
are waived by the Contractor. If the Contractor’s Final Invoice is approved as set forth above, the
City shall pay the remainder of the work order price including any amount held as retainage.

4.5 Notwithstanding the foregoing, the City shall not be required to pay or release any amount
of retainage that is subject of a good faith dispute made in writing, the subject of a claim brought
pursuant to section 255.05, Florida Statutes, or otherwise the subject of a written claim or demand by
the City.

4.6 Final payment shall not become due until the Contractor and all of its subcontractors submit
to the City releases and waivers of liens, and data establishing payment or satisfaction of obligations,
such as receipts, claims, security interests or encumbrances arising out of the Contract Documents or
otherwise related to the Program.

4.7 Acceptance of final payment by the Contractor or a subcontractor shall constitute a
waiver of claims by that payee except those previously made in writing and identified by that
payee as unsettled at the time of final invoice.

ARTICLE 5. INDEMNITY, INSURANCE AND BOND

5.1 The parties recognize that the Contractor is an independent contractor. The Contractor agrees
to assume liability for and indemnify, hold harmless, and defend the City, its commissioners, mayor,
officers, employees, agents, and attorneys of, from, and against all liability and expense, including
reasonable attorney’s fees, in connection with any and all claims, demands, damages, actions, causes
of action, and suits in equity of whatever kind or nature, including claims for personal injury, property
damage, equitable relief, or loss of use, to the extent caused by the negligence, recklessness, or
intentionally wrongful conduct of the Contractor, its agents, officers, subcontractors, employees, or
anyone else utilized by the Contractor in the performance of this Contract. The Contractor’s liability
hereunder shall include all attorney’s fees and costs incurred by the City in the enforcement of this
indemnification provision. This includes claims made by the employees of the Contractor against
the City and the Contractor hereby waives its entitlement, if any, to immunity under Section 440.11,
Florida Statutes. The obligations contained in this provision shall survive termination of this Contract
and shall not be limited by the amount of any insurance required to be obtained or maintained under
this Contract.

Subject to the limitations set forth in this Section, Contractor shall assume control of the defense of
any claim asserted by a third party against the City and, in connection with such defense, shall appoint
lead counsel, in each case at the Contractor’s expense. The City shall have the right, at its option, to
participate in the defense of any third-party claim, without relieving Contractor of any of its
obligations hereunder. If the Contractor assumes control of the defense of any third party claim in
accordance with this paragraph, the Contractor shall obtain the prior written consent of the City before
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entering into any settlement of such claim. Notwithstanding anything to the contrary in this Section,
the Contractor shall not assume or maintain control of the defense of any third party claim, but shall
pay the fees of counsel retained by the City and all expenses, including experts’ fees, if (i) an adverse
determination with respect to the third party claim would, in the good faith judgment of the City, be
detrimental in any material respect to the City’s reputation; (ii) the third party claim seeks an
injunction or equitable relief against the City; or (iii) the Contractor has failed or is failing to prosecute
or defend vigorously the third party claim. Each party shall cooperate, and cause its agents to
cooperate, in the defense or prosecution of any third party claim and shall furnish or cause to be
furnished such records and information, and attend such conferences, discovery proceedings,
hearings, trials, or appeals, as may be reasonably requested in connection therewith.

It is the specific intent of the parties hereto that the foregoing indemnification complies with Section
725.06, Florida Statutes, as amended. Contractor expressly agrees that it will not claim, and waives
any claim, that this indemnification violates Section 725.06, Florida Statues. Nothing contained in
the foregoing indemnification shall be construed as a waiver of any immunity or limitation of liability
the City may have under the doctrine of sovereign immunity or Section 768.28, Florida Statutes.

5.2 Prior to commencing any services, Contractor shall provide proof of insurance coverage as
required hereunder. Such insurance policy(s) shall be issued by the United States Treasury or insurance
carriers approved and authorized to do business in the State of Florida, and who must have a rating of no
less than “excellent” by A.M. Best or as mutually agreed upon by the City and Contractor. All such
insurance policies may not be modified or terminated without the express written authorization of the City.

Type of Coverage Amount of Coverage

Commercial general liability $1, 000,000 per occurrence
(Products/completed operations
Contractual, insurance broad form property,

Independent Contractor, personal injury) $2,000,000 annual aggregate
Automobile (owned, non-owned, & hired) $ 1,000,000 single limits
Worker’s Compensation § statutory limits

The commercial general liability and automobile liability policies will name the City as an additional
insured on a primary, non-contributing basis, and proof of all insurance coverage shall be furnished to
the City by way of an endorsement to same or certificate of insurance prior to the provision of services.
The certificates shall clearly indicate that Contractor has obtained insurance of the type, amount, and
classification as required for strict compliance with this section. Failure to comply with the foregoing
requirements shall not relieve Contractor of its liability and obligations under this Agreement.

53 The Contractor shall provide a public construction bond in accordance with the provisions of
section 255.05, Florida Statutes. The bond shall conform with the bond form attached hereto as
Exhibit “A” or be in such substantially similar form as approved by the City. The bond shall be in
an amount not less than the total Contract Price by a Surety Company acceptable to the City. The
Contractor must provide the City with a fully executed and recorded copy (in the Official Records of
Palm Beach County) of the bond prior to commencing any Work. To be acceptable to the City as the
Owner, a Surety Company shall comply with the following provisions:
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The Surety Company shall have a currently valid Certificate of Authority, issued by the
State of Florida Department of Insurance, authorizing it to write surety bonds in the State
of Florida.

The Surety Company shall have currently valid Certificate of Authority issued by the
United States Department of Treasury under Sections 9304 to 9308 of Title 31 of the United
States Code.

The Surety Company shall be in full compliance with the provisions of the Florida
Insurance Code.

The Surety Company shall have at least twice the minimum surplus and capital required
by the Florida Insurance Code at the time the invitation to Proposal is issued.

The Surety Company shall have at least the ratings of A-/Class V in the latest issue of
Best’s Key Rating Guide.

The Surety Company shall not expose itself to any loss on any one risk in an amount
exceeding ten (10) percent of its surplus to policyholders, provided:

a.  Any risk or portion of any risk being reinsured shall be deducted in determining the
limitation of the risk as prescribed in this section. These minimum requirements shall
apply to the reinsuring carrier providing authorization or approval by the State of
Florida, Department of Insurance to do business in this state have been met.

b. In the case of the surety insurance company, in addition to the deduction for
reinsurance, the amount assumed by any co-surety, the value of any security
deposited, pledged or held subject to the consent of the surety and for the protection
of the surety shall be deducted.

ARTICLE 6. TERMINATION.

6.1 TERMINATION BY CITY: The City (through its City Manager or designee) may terminate
the Contract Documents if the Contractor:

1.

3.

N

7.

refuses or fails to supply enough properly skilled workers or proper materials;

fails to prosecute the Work in a timely manner;

fails to make payment to subcontractors for materials or labor in accordance with the
respective agreements between the Contractor and the subcontractors;

disregards or takes action contrary to any laws, ordinances, or rules, regulations
orders of a public authority having jurisdiction;

takes action, short of declaring bankruptcy, evidencing insolvency;

fails or refuses to provide and/or maintain insurance or proof of insurance or the
public construction bond as required by the Contract Documents; or,

otherwise is in breach of a provision of the Contract Documents.

When any of the above reasons exist, the City, may without prejudice to any other rights or remedies
of the City and after giving the Contractor written notice and five (5) days to cure, terminate the
Contract and Contract Documents and may:
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1. take possession of the site and of all materials, equipment, tools, and construction
equipment and machinery thereon owned by or paid for by the City; and,
2. finish the Work by whatever reasonable method the City may deem expedient.

The Contractor shall be liable for any damage to the City, including additional attorney and
engineering/architectural fees, resulting from the Contractor’s termination under this provision by the
City, including but not limited to, and any increased costs incurred by the City in completing the
Work.

When the City terminates the Contract for one of the reasons stated above, the Contractor shall not
be entitled to receive further payment, if any, until the Work is finished.

Should it be determined by a mediator or a court of competent jurisdiction that the City wrongfully
terminated the Contract, then the Contractor agrees to treat such termination as a termination for
convenience.

6.2 TERMINATION BY THE CITY FOR CONVENIENCE: The City may, at any time,
terminate the Contract Documents for the City's convenience and without cause. Upon receipt of
written notice from the City of such termination for the City's convenience, the Contractor shall:

1. cease operations as directed by the City in the notice;

2. take actions necessary, or that the City may direct, for the protection and
preservation of the Work; and

3. except for Work directed to be performed prior to the effective date of

termination stated in the notice, terminate all existing subcontracts and
purchase orders and enter into no further subcontracts and purchase orders.

In case of such termination for the City's convenience, the Contractor shall be entitled to receive
payment for Work executed and reasonable costs incurred by reason of such termination including
termination payments to subcontractors and demobilization costs.

ARTICLE 7. CONTRACT DOCUMENTS.

7.1 Contract Documents. The Contract Documents are incorporated herein by reference as if
originally set forth in this Contract, and comprise the entire agreement between the City and
Contractor. The Contract Documents consist of the terms and conditions set forth in this Contract,
the IFB including all Project plans/drawings and issued addenda; the bid submitted by the Contractor;
and any duly executed and City issued Change Orders, Work Directive Changes, Field Orders and
amendments relating thereto, and the Contractor’s bid clarifications. If, during the performance of
the Work, the Contractor finds an ambiguity, error or discrepancy in the Contract Documents, the
Contractor shall so notify the City, in writing, within five (5) business days and before proceeding
shall obtain a written interpretation or clarification. Failure to obtain a written interpretation or
clarification will be deemed a waiver of the ambiguity, error or discrepancy by the Contractor. The
City will not be responsible for any oral instructions, clarifications, or other communications except
those provided in writing in response to Contractor's request for clarification of an ambiguity,
discrepancy or error.

In resolving conflicts in any of the Contract Documents, the order of precedence shall be as follows:
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First Priority: Change Orders, Work Directive Changes, Field Orders and Amendments
approved and executed by the parties

Second Priority: Terms and conditions of this Contract
Third Priority: The IFB, addenda issued with the IFB, and Project plans
Fourth Priority: Contractor’s bid and clarifications.

7.2 Contract Administrator. Whenever the term “Contract Administrator” is used herein, it is
intended to mean the City Manager or designee, for the City of Lake Worth Beach, Florida. In the
administration of this Contract, all parties may rely upon instructions or determinations made by the
Contract Administrator except that all determinations that result in an increase in Contract Time
and/or an increase in the Contract Price, shall require a formal Change Order executed by the City
Manager or the City Commission (depending on the authority set forth in the City’s Procurement
Code).

ARTICLE 8. CONTRACTOR’S REPRESENTATIONS AND SCOPE OF WORK.

8.1 In order to induce City to enter into this Contract, Contractor makes the following
representations:

1. Contractor has examined and carefully studied the Contract Documents and any data and
reference items identified in the Contract Documents.

2. Contractor has visited the Project site (“Site”), conducted a thorough, alert visual
examination of the Site and adjacent areas, and become familiar with and is satisfied as to
the general, local and Site conditions that may affect cost, progress and performance of the
Work.

3. Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect
cost, progress and performance of the Work.

4. Contractor has studied carefully all: (1) reports of explorations and tests of subsurface
conditions at or adjacent to the Site and drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the Contract
Documents, especially with respect to any technical data in such reports and drawings, and
(2) reports and drawings related to Hazardous Environmental Conditions, if any, at or
adjacent to the Site that have been identified in the Contract Documents, especially with
respect to technical data in such reports and drawings. Contractor accepts the determination
set forth in the Contract Documents of the extent of the technical data contained in such
reports and drawings upon which Contractor is entitled to rely, if any.

5. Contractor has obtained and carefully studied (or assumes responsibility for obtaining and
carefully studying) all such examinations, investigations, explorations, tests, reports and
studies, if any, (in addition to or to supplement those referred to in paragraph 7.4 above)
which pertain to the subsurface or physical conditions at or adjacent to the Site or otherwise
may affect the cost, progress, performance or furnishing of the Work as Contractor considers
necessary for the performance or furnishing of the Work at the Contract Price, within the
Contract Time and in accordance with the other terms and conditions of the Contract
Documents; and no additional examinations, investigations, explorations, tests, reports,
studies or similar information or data are or will be required by Contractor for such purposes.
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8.2

6. Contractor has reviewed and checked all information and data shown or indicated on the
Contract Documents, if any, with respect to existing Underground Facilities at or adjacent to
the Site and assumes responsibility for the accurate location of said Underground Facilities.
No additional examinations, investigations, explorations, tests, reports, studies or similar
information or data in respect of said Underground Facilities are or will be required by
Contractor in order to perform and furnish the Work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the Contract Documents.

7. Contractor has considered the information known to Contractor itself;, information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the site-related
reports and drawings identified in the Contract Documents, with respect to the effect of such
information, observations, and documents on (1) the cost, progress and performance of the
work; (2) the means, methods, techniques, sequences, and procedures of construction to be
employed by Contractor; and (3) Contractor’s safety precautions and programs.

8. Contractor has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract
Documents and based on the information and observations referred to above, the Contractor
agrees that no further examinations, investigations, explorations, tests, studies, or data are
necessary for the performance of the work at the Contract Price, within the Contract Times,
and in accordance with the other terms and conditions of the Contract Documents.

9. Contractor has given the Contract Administrator written notice of all conflicts, errors or
discrepancies that Contractor has discovered in the Contract Documents and the written
resolution thereof by the Contract Administrator is acceptable to Contractor.

10. Contractor acknowledges that the Contract Documents are generally sufficient to indicate
and convey an adequate understanding of all terms and conditions for performance and
furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Contract are premised upon performing
and furnishing the Work required by the Contract Documents.

12. Contractor is aware of the general nature of work to be performed by City and others at
the Site that relates to the Work as indicated in the Contract Documents.

13. Contractor agrees to be solely responsible for compliance with all applicable
environmental and safety laws and regulations, for any liability arising from non-compliance
with the laws and regulations and to reimburse the City for any loss incurred in connection
therewith. This compliance provision specifically includes the Contractor’s compliance with
all applicable standards, orders or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act as amended (33 U.S.C. 1251-
1387).

The Project and Work includes all materials and services and other things necessary for the

Contractor to complete the Project as described the Contract Documents.

8.3

The Contractor represents to the City that the Work provided under the Contract Documents

shall be in accordance with accepted and established trade practices and procedures recognized in the
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Contractor’s trade in general and that the materials shall conform to the highest standards and in
accordance with the Contract Documents.

8.4 The Contractor represents that it is licensed to do business in the State of Florida and holds
and will maintain all applicable licenses required for the work to be completed under the Contract
Documents. The Contractor further warrants its capability and experience to perform the work
provided for herein in a professional and competent manner.

8.5 The Work shall be performed by the Contractor or under its supervision and all personnel
engaged in performing the work shall be fully qualified and, if required, authorized or permitted under
the state and local law to perform such Work. All of the Contractor’s personnel (and all
subcontractors), shall comply with all applicable laws and regulations governing safety and security.

8.6 Should the City require additional materials or services not included in the Contract
Documents, fees and payment for such work will be set forth in a separate written amendment or
change order prior to any such additional materials or services being provided by the Contractor. The
Contractor has no authority to approve any changes to the Contract Documents without prior written
authorization from the City’s Contract Administrator.

8.7 The City’s Fiscal Year ends on September 30" of each calendar year. The City cannot
authorize the purchase of goods or services beyond September 30" of each calendar year, prior to the
annual budget being approved by the City Commission or funds otherwise being available to pay the
Contractor. Additionally, the City must have budgeted appropriate funds for the goods and services
in any subsequent Fiscal Year. If the budget is approved for said goods and services, the City will
issue a new purchase order for the remaining approved goods and/or services but the terms of such
purchase order shall not apply; the Contract Documents shall control.

ARTICLE 9. MISCELLANEOUS.

9.1 Assignment. Unless expressly agreed to elsewhere in the Contract Documents, no assignment by
a party hereto of any rights under or interests in the Contract Documents will be binding on another
party hereto without the written consent of the party sought to be bound; and specifically but without
limitation moneys that may become due and moneys that are due may not be assigned without such
consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release
or discharge the assignor from any duty or responsibility under the Contract Documents.

9.2 Successors and assigns. City and Contractor each binds itself, its partners, successors, assigns
and legal representatives to the other party hereto, its partners, successors, assigns and legal
representatives in respect of all covenants, agreements and obligations contained in the Contract
Documents.

9.3 Severability. Any provision or part of the Contract Documents held to be void or unenforceable
under any Law or Regulation shall be stricken, and all remaining provisions shall continue to be valid
and binding upon City and Contractor, who agree that the Contract Documents shall be reformed to
replaced such stricken provision or part thereof with a valid and enforceable provisions that comes
as close as possible to expressing the intention of the stricken provision.

9.4 Public entity crimes. A person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with a public entity for the
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construction or repair of a public building or public work, may not be awarded or perform Work as a
contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount provided in Section
287.017, Florida Statutes, for Category Two for a period of 36 months from the date of being placed
on the convicted vendor list.

9.5 Inspector General. In accordance with Palm Beach County ordinance number 2011-009, the
Contract Documents may be subject to investigation and/or audit by the Palm Beach County Inspector
General. Contractor should review such ordinance in order to be aware of its rights and/or obligations
under such ordinance and as applicable.

9.6 Waiver. Failure of either party to enforce or exercise any right(s) under the Contract Documents
shall not be deemed a waiver of either party’s right to enforce said right(s) at any time thereafter.

9.7 Waiver of jury trial. TO ENCOURAGE PROMPT AND EQUITABLE RESOLUTION OF ANY
LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHTS TO A TRIAL BY JURY IN ANY
LITIGATION RELATED TO THE CONTRACT DOCUMENTS.

9.8 Independent Contractor. The Contractor is, and shall be, in the performance of all Work under
the Contract Documents, an Independent Contractor, and not an employee, agent, or servant of the
City. All persons engaged in any of the Work performed pursuant to the Contract Documents shall
at all times and in all places be subject to the Contractor’s sole direction, supervision and control.

9.9 Access and audits. The Contractor shall maintain adequate records to justify all charges, expenses,
and costs incurred in estimating and performing the Work for at least five (5) years after final payment
ismade. The City shall have access to such books, records, and documents as required for the purpose
of inspection or audit during normal business hours at the Contractor’s place of business. Under no
circumstances will Contractor be required to disclose any confidential or proprietary information
regarding its products and service costs.

9.10 Preparation. The Contract Documents shall not be construed more strongly against either party
regardless of who was more responsible for its preparation.

9.11 Public Records Law. As applicable, the Contractor shall comply with Florida’s Public Records
Laws, and specifically agrees to:

1. Keep and maintain public records required by the City to perform the service.

2. Upon request from the City’s custodian of public records, provide the City with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Chapter 119,
Florida Statutes or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the
Contractor does not transfer the records to the City.

4, Upon completion of the contract, transfer, at no cost, to the City all public records in
possession of the Contractor or keep and maintain public records required by the
City to perform the service. If the Contractor transfers all public records to the City
upon completion of the contract, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
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of the Contract, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible
with the information technology systems of the City.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF
PUBLIC RECORDS OR DESIGNEE AT: ATTENTION CITY CLERK,
(561) 586-1660 OR CITYCLERK@LAKEWORTHBEACHFL.GOV OR
7 NORTH DIXIE HIGHWAY, LAKE WORTH BEACH, FL 33460.

9.12 Enforcement costs. If any legal action or other proceeding is brought for the enforcement of the
Contract Documents, or because of an alleged dispute, breach, default or misrepresentation in
connection with any provisions of the Contract Documents, the parties agree that each party shall be
responsible for its own attorney’s fees.

9.13 Binding authority. Contractor’s representative below has full power, authority and legal right to
execute and deliver these Contract Documents and perform all of its obligations under the Contract
Documents. By signing the Contract Documents, the representative hereby represents to the City that
he/she has the authority and full legal power to execute the Contract Documents and any and all
documents necessary to effectuate and implement the terms of the Contract Documents on behalf of
the party for whom he or she is signing and to bind and obligate such party with respect to all
provisions contained in the Contract Documents.

9.14 Assignment of warranties. Contractor shall assign to City all warranties extended to Contractor
by material suppliers. If an assignment of warranty requires the material supplier to consent to same,
then Contractor shall secure the material supplier’s consent to assign said warranties to City.

9.15 Contractor’s certifications. Contractor certifies that it has not engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for or in executing the Contract Documents. For the
purposes of this paragraph:
1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;
2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract Documents to the detriment of City, (b)
to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive City
of the benefits of free and open competition;
3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of City, a purpose of which is to establish Bid prices at artificial,
non-competitive levels; and
4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the execution
of the Contract Documents.
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9.16 Construction defects. PURSUANT TO SECTION 558.005, FLORIDA STATUTES, ANY
CLAIMS FOR CONSTRUCTION DEFECTS ARE NOT SUBJECT TO THE NOTICE AND CURE
PROVISIONS OF CHAPTER 558, FLORIDA STATUTES.

9.17 Delays, Contractor’s remedies. NOTHWITHSTANDING ANY PROVISION ELSEWHERE
IN THE CONTRACT DOCUMENTS, NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER
THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST CITY
BY REASON OF ANY DELAYS. Contractor shall not be entitled to an increase in the Contract
Price or payment or compensation of any kind from City for direct, indirect, consequential, impact
or other costs, expenses or damages, including, but not limited to, costs of acceleration or
inefficiency, arising because of delay, disruption, interference, or hindrance, be it reasonable or
unreasonable, foreseeable or avoidable or unavoidable. Contractor shall be entitled only to extensions
of the Contract Time as the sole and exclusive remedy for such resulting delays, in accordance with
and the extent specifically provided herein.

9.18 Termination for failure to provide Public Construction Bond. If a Public Construction Bond is
required under the Construction Documents and the Contractor fails to provide the fully executed
Public Construction Bond, including a certified copy of the Public Construction Bond as recorded in
the Official Records for Palm Beach County, within fifteen (15) calendar days after the Contractor’s
and City’s execution of this Contract, the City may immediately terminate this Contract upon written
notice to the Contractor and the City shall have no further obligation to the Contractor under the
Contract Documents. In the event of such termination, the Contractor shall also forfeit its bid security
to the City.

9.19 Scrutinized Companies.

1. CONTRACTOR certifies that it and its subcontractors are not on the Scrutinized Companies
that Boycott Israel List and are not engaged in the boycott of Israel. Pursuant to section 287.135,
Florida Statutes, the CITY may immediately terminate this Agreement at its sole option if the
CONTRACTOR or any of its subcontractors are found to have submitted a false certification; or if
the CONTRACTOR or any of its subcontractors, are placed on the Scrutinized Companies that
Boycott Israel List or is engaged in the boycott of Israel during the term of this Agreement.

2. If this Agreement is for one million dollars or more, the CONTRACTOR certifies that it and
its subcontractors are also not on the Scrutinized Companies with Activities in Sudan List, Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies
with Activities in Iran Terrorism Sectors List, or engaged in business operations in Cuba or Syria as
identified in Section 287.135, Florida Statutes. Pursuant to Section 287.135, the CITY may
immediately terminate this Agreement at its sole option if the CONTRACTOR, or any of its
subcontractors are found to have submitted a false certification; or if the CONTRACTOR or any of
its subcontractors are placed on the Scrutinized Companies with Activities in Sudan List, or
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized
Companies with Activities in Iran Terrorism Sectors List, or are or have been engaged with business
operations in Cuba or Syria during the term of this Agreement.

3. The CONTRACTOR agrees to observe the above requirements for applicable subcontracts
entered into for the performance of work under this Agreement.

4. The CONTRACTOR agrees that the certifications in this section shall be effective and relied
upon by the CITY for the term of this Agreement, including any and all renewals.
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5. The CONTRACTOR agrees that if it or any of its subcontractors’ status changes in regards
to any certification herein, the CONTRACTOR shall immediately notify the CITY of the same.

6. As provided in Subsection 287.135(8), Florida Statutes, if federal law ceases to authorize the
above-stated contracting prohibitions then they shall become inoperative.

9.20 Counterparts: This Contract may be executed in two or more counterparts, each of which shall
be deemed to be an original, but all of which shall be deemed to be an original, but each of which
together shall constitute one and the same instrument. Further, this Contract may be executed by
electronic signature as authorized by the City.

9.21 Entire Contract and Amendment: This Contract (together with the other Contract Documents)
supersedes any and all prior negotiations and oral or written agreements heretofore made relating to
the subject matter hereof and, except for written agreements, if any, executed and delivered
simultaneously with or subsequent to the date of this Contract, constitutes the entire agreement of the
parties relating to the subject matter hereof.

9.22 Governing Law,; Consent to Jurisdiction: This Contract (together with the other Contract
Documents) shall be governed by and construed and interpreted in accordance with the laws of the
State of Florida. Each of the parties hereto irrevocably submit itself to the exclusive jurisdiction of
the Fifteenth Judicial Circuit Court in and for Palm Beach County, Florida for state actions and
jurisdiction of the United States District Court for the Southern District of Florida, Palm Beach
Division, for the purposes of any suit, action or other proceeding arising out of, or relating to, this
Contract; waives and agrees not to assert against any party hereto, by way of motion, as a defense of
otherwise, in any suit, action or other proceeding, any claim that it is not personally subject to the
jurisdiction of the above-named courts for any reason whatsoever; and, to the extent permitted by
applicable law, any claim that such suit, action or proceeding by any part hereto is brought in an
inconvenient forum or that the venue of such suit, action or proceeding is improper or that this
Contract or the subject matter hereof may not be enforced in or by such courts.

9.23 Third Party Beneficiary rights: This Contract shall create no rights or claims whatsoever in any
person other than a party herein.

9.24 Severability: If any one or more of the provisions of the Contract shall be held to be invalid,
illegal or unenforceable in any respect, the validity, legality and enforceability of the remaining
provisions hereof shall not in any way be affected or impaired thereby.

9.25 Effective date: The effective date of this Contract is the date the Contract is approved by the
City Commission or City Manager as appropriate.

9.26 Compliance: Each of the parties agrees to perform its obligations under the Contract Documents
in conformance with all laws, regulations and administrative instructions that relate to the parties’
performance of the work and under the Contract Documents.

9.27 Work for Hire: All documents, including but not limited to drawings, specifications, plans,
reports, other items and data or programs stored in hard-copy, electronically or otherwise (collectively
referred to as “Documents” hereafter), prepared by the Contractor or its subcontractors under this
Contract shall be considered a “Work for Hire” and the exclusive property of the City. To the extent
such Documents may not be deemed a “Work for Hire” under applicable law, Contractor and
Contractor’s Subcontractors will assign to the City all right, title and interest in and to Contractor
and/or Contractor’s Subcontractors’ copyright(s) for such Documents. Contractor shall execute and
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deliver to City such instruments of transfer and take such other action that City may reasonable
request, including, without limitation, executing and filing, at City’s expense, copyright applications,
assignments and other documents required for the protection of City’s right to such Documents. The
Contractor shall retain copies of the Documents for a period of three (3) years from the date of
completion of the Project. The City grants to the Contractor and Contractor’s Subcontractors the
right and/or limited license to use a portion of the Documents prepared by the Contractor or the
Contractor’s Subcontractors in future projects of the Contractor or Contractor’s Subcontractors with
said right and/or limited license to use a portion at Contractor’s or Contractor’s Subcontractor’s own
risk and without any liability to City. Any modifications made by the City to any of the Contractor’s
Documents, or any use, partial use or reuse of the Documents without written authorization or
adaptation by the Contractor will be at the City’s sole risk and without liability to the Contractor.

9.28 Continuing Obligations: Any provision of this Contract which is of a continuing nature or
imposes an obligation which extends beyond the term of this Contract shall survive its expiration or
earlier termination.

9.29 Notice: Any notice required to be given under the Contract Documents shall be sent by certified
mail (return receipt requested) or by nationally recognized overnight courier or by hand-delivery as
follows to the City:

City of Lake Worth Beach
Attn: City Manager

7 N. Dixie Highway

Lake Worth Beach, FL 33460

and to the Contractor as follows:

Hooper Corporation of Wisconsin

Attn: Damon Arsenauld, Director Transmission & Distribution
6450 Pederson Crossing Blvd.

DeForest, WI 53532

Either party may amend this provision by written notice to the other party. Notice shall be deemed
provided upon receipt of certified mail (signed receipt) or overnight courier (signed receipt) or hand-
delivery (signed receipt).

9.30 Warranty/Guaranty: All Work, materials, labor, and equipment to be furnished and/or installed
by the Contractor under the Contract Documents shall be guaranteed by the Contractor or
manufacturer, if any, for a period of one year from the date of final approval of the Project against
defective materials, design and workmanship. Upon receipt of notice from the City of failure of any
part covered under such warranty/guaranty period, the affected Work, labor, materials, or equipment
shall be repaired and/or replaced promptly by the Contractor or the manufacturer at no expense to the
City. In the event the Contractor fails to make the necessary repairs or replacements within thirty (30)
days after notification by the City, the City may accomplish the repairs and/or replacements at the
expense of the Contractor.

9.31 Protection of Work and Property: The Contractor shall continuously maintain adequate
protection of all Work from damage, and shall protect such Work and the City’s property from injury
or loss arising during the term of the Contract. Except for any such damage, injury, or loss which
may be directly caused by the City or its employees, the Contractor shall adequately protect adjacent
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property, as provided by the law, and shall provide guard fences, lights, and any other necessary
materials to carry out such protection.

Until final acceptance of the Project by the City, the Contractor shall take every necessary precaution
against injury or damage to the Work by the action of the elements or from any other cause
whatsoever, and the Contractor shall repair, restore and make good, without additional charge any
work occasioned by any of the above causes before its completion and acceptance by the City.

9.32 Subcontractors: The total Work to be accomplished by subcontractors is listed in the
Contractor’s bid (if any) and may not be changed unless approved in writing by the Contract
Administrator. The balance of Work must be accomplished by the Contractor’s own forces. The
Contractor shall be responsible for the acts or omissions of its subcontractors. The subcontractors
shall have insurance consistent with the insurance required of the Contractor as set forth in the
Contract Documents unless otherwise agreed in writing by the Contract Administrator.

10. E-Verify: Pursuant to Section 448.095(2), Florida Statutes, the CONTRACTOR shall:

1. Register with and use the E-Verify system to verify the work authorization status of all newly
hired employees and require all subcontractors (providing services or receiving funding under this
Agreement) to register with and use the E-Verify system to verify the work authorization status of all
the subcontractors’ newly hired employees;

2. Secure an affidavit from all subcontractors (providing services or receiving funding under
this Agreement) stating that the subcontractor does not employ, Agreement with, or subcontract with
an “unauthorized alien” as defined in Section 448.095(1)(k), Florida Statutes;

3. Maintain copies of all subcontractor affidavits for the duration of this Agreement and provide
the same to the CITY upon request;

4. Comply fully, and ensure all of its subcontractors comply fully, with Section 448.095, Florida
Statutes;
5. Be aware that a violation of Section 448.09, Florida Statutes (Unauthorized aliens;

employment prohibited) shall be grounds for termination of this Agreement; and,

6. Be aware that if the CITY terminates this Agreement under Section 448.095(2)(c), Florida
Statutes, CONTRACTOR may not be awarded a Agreement for at least 1 year after the date on which
the Agreement is terminated and will be liable for any additional costs incurred by the CITY as a
result of the termination of the Agreement.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
SIGNATURE PAGE FOLLOWS
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IN WITNESS WHEREOQF, the City and Contractor have caused this Contract for Substation
Demolition Project {610 S. H St) to be executed the day and year shown below,

CITY OF LAKE WORTH BEACH, FLORIDA

ATTEST:
By: By:
Melissa Ann Coyne, MMC, City Clerk Betty Resch, Mayor
APPROVED AS TO FORM AND APPROVED FOR FINANCIAL
LEGAL SUFFICIENCY: SUFFICIENCY
By: By:
Glen I. Torcivia, City Attorney Yannick Ngendahayo, Financial Services Director
Wy, 4 CONTRACTOR: HOOPER CORPORATION OF WISCONSIN

3 C 4,
SR, %,
-~ 00.-".' "-,(9/.”
TTY . By:
g et

Print Name: Bruce Cram

.-..

Title: Vice President

STATE OF Wisconsin )

COUNTY OF Dane )
THE FOREGOING instrument was acknowledged before me by means of @ physical
presence ot [] online notarization on this Sth  day of May 2024, by
Bruce Cran , as the Vice President [title] of Hooper Corporation

of Wisconsin, a Wisconsin Corporation, who is personally known to me or who has produced

as identification, and who did take an oath that he or she is duly

authorized to execute the foregoing instrument and bind the CONTRACTOR to the same.

Ty

Yapy? F V\lls o
Uit
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Exhibit “A”
CITY OF LAKE WORTH BEACH
PAYMENT AND PERFORMANCE BOND
(Pursuant to secs. 255.05 and 337.18, Fla. Stat.)

Surety Bond No.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR: SURETY:

Name: Name:

Principal Business Address: Principal Business Address
Telephone Number: Telephone Number:
OWNER:

City of Lake Worth Beach

7 North Dixie Highway

Lake Worth Beach, FL 33460
(561) 586-1600

CONTRACT:

Date:

Amount:

Description (Name and Location):

BOND

Date (Not earlier than Contract Date):
Amount:

Modifications to this Bond Form:

This Bond is issued in favor of the City of Lake Worth Beach/Owner conditioned on the full and faithful
performance of the Contract.

1. Contractor has entered into Project No. with the City for the project titled
«“ ” (the “Contract”), with conditions and provisions as are further described
in the aforementioned Contract, which Contract, including all of its attachments, exhibits and incorporated
documents (hereinafter, collectively, the “Contract Documents™) is by reference made a part hereof for the
purposes of explaining this bond.

2. Principal and Surety are bound to the Owner in the sum of the Contract Amount set forth above for payment
of which we bind ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally.

3. THE CONDITION OF THIS BOND is that if Principal:

a. Performs the Work required of and in accordance with the Contract Documents at the times and in the
manner prescribed in the Contract Documents, which are made a part of this bond by reference; and

b. In accordance with sec. 255.05 and sec. 337.18, Florida Statutes, promptly makes payment s to all
persons, defined in sec. 713.01, Florida Statutes, who furnish labor, services or materials for prosecution of the
work set forth in the Contract Documents described above; and

c. Pays Owner all losses, damages (including liquidated damages), expenses, costs, and professional fees,
including but not limited to attorneys’ fees, including appellate proceedings, that Owner sustains because of a
default by Principal under the Contract Documents; and
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d. Performs the warranty and guarantee of all work and materials furnished under the Contract
Documents for the time specified in the Contract Documents, then this bond is void; otherwise it remains in
full force.

4, Section 255.05, Fla. Stat., as amended, together with all notice and time provisions contained therein,
is incorporated herein by reference.

5. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and
time limitation provisions in secs. 255.05(2) and (10), Fla. Stat., and those of sec. 337.18, Fla. Stat.

6. Any changes in or under the Contract Documents and compliance or noncompliance with any
formalities connected with the Contract Documents or the changes does not affect Surety's obligation under
this bond, and Surety waives notice of such changes.

7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay
and liquidated damages contained in the contract are expressly covered by and made a part of this Performance,
Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their
obligations and within the policy coverages and limitations of this instrument.

8. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in
Palm Beach County, Florida, and not elsewhere.

Surety and Contractor, intending to be legally bound hereby, subject to the terms included herein and as required
under Florida Statutes, do each cause this Performance and Payment Bond to be duly executed on its behalf by

its authorized officer, agent, or representative.

Signed and sealed this day of ,2024.

Witness Principal

Title

(Corporate Seal)

Witness Surety

Attorney-in-Fact
(Attach Power of Attorney)

Print Name

(Corporate Seal)
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Exhibit “B”

(Schedule of Unit Prices)

IFB#24-109 Substation Demolition Project (610 5. H 5t.)

SCHEDULE OF UNIT PRICES

In order to evaluate the total bid amount, each Bidder must identify the unit prices for the work set forth in the Scope
of Work and as isted below. In the event additional work is added to the contract by Change Order, the following
unit prices will be utilized (as apolicable).

PRICING
Labor &
Equipment Material Total
Mobhilization
ST $2.878.00 $0.00 $2.878.00
DEMO Structures
$35,085.00 $0.00 $35,085.00
DEMO Foundations [ Concrete
$22 765.00 $5.298.00 $28,062.00
DEMO Bus Work
$8,704.00 $0.00 $8.704.00
DEMO Station Equipment
$11,856.00 $0.00 $11.856.00
DEMO Conduit and Cables
$21,694.00 $0.00 $21.694.00
DEMO Grounding
$5,356.00 $0.00 $5.356.00
DEMO Fence
$2343400 | $588500 | 32931900
Site Work
$27.643.00 $7.062.00 $34.705.00
Testing
$17.423.00 $0.00 $17.423.00
Demohbilization
$2.878.00 $0.00 $2 87800 %
TOTAL OFFER: £107095000 |
$197.961.00
Work completion time: b days. Corrected Bid
Name of Bidder: ___Hooper Corporation
Address: 6450 Pederson Crossing Bhd, City__ DeForest ST W Zip__ 53532
Phone: {954 ) TB7-9785 Email: __odeljado@@hoopercorpo.com
Print Mame: o. frsenault Title:  Director Transmission & Distributlon

SIGNATURE:

Date: ___May 8 2024

Page 20 of 20



