



City of Lake Worth Beach

Compliance Checklist & Bid Tab

IFB#24-109 Substation Demolition Project (610 S H St.)

Bidder:	Hooper Corporation	L.E.Myers Co.	Powerserve Technologies, Inc.
Bid Package Cover Sheet B1	submitted	submitted	submitted
Bidder's Minimum Qualifications B2	submitted	submitted	submitted
Bid B3	submitted	submitted	submitted
Schedule of Unit Prices B4	submitted	submitted	submitted
Substitution Sheet B5	submitted	submitted	submitted
Schedule of Subcontractors B6	submitted	submitted	submitted
Contractor Verification Form B7	submitted	submitted	submitted
List of References B8	submitted	submitted	submitted
Non-Collusion and Public Entity Crimes Affidavit B9	submitted	submitted	submitted
Drug Free Workplace Certification B10	submitted	submitted	submitted
Campaign Contribution Statement B11	submitted	submitted	submitted
Scrutinized Companies Certification B12	submitted	submitted	submitted
Veteran Business Enterprise, Small Business and Local Business Preference Form B13	n/a	n/a	n/a
Bid Bond	submitted	submitted	submitted
Completion Time:	40 days	25 days	90 days
Compliance :	In Compliance	In Compliance	In Compliance



City of Lake Worth Beach

Bid Tabulation

IFB #24-109 Substation Demolition Project (610 S H St.)

PRICING	Hooper Corporation			L.E.Myers Co.			Powerserve Technologies, Inc.		
	LABOR & EQUIPMENT	MATERIAL	TOTAL	LABOR & EQUIPMENT	MATERIAL	TOTAL	LABOR & EQUIPMENT	MATERIAL	TOTAL
Mobilization	\$2,878.00	\$0.00	\$2,878.00	\$13,967.73	\$0.00	\$13,967.73	\$5,000.00	\$0.00	\$5,000.00
DEMO Structures	\$35,085.00	\$0.00	\$35,085.00	\$13,880.43	\$43.28	\$13,923.71	\$30,000.00	\$0.00	\$30,000.00
DEMO Foundations / Concrete	\$22,765.00	\$5,298.00	\$28,063.00	\$51,645.69	\$6,058.95	\$57,704.64	\$50,000.00	\$0.00	\$50,000.00
DEMO Bus Work	\$8,704.00	\$0.00	\$8,704.00	\$10,824.99	\$0.00	\$10,824.99	\$20,000.00	\$0.00	\$20,000.00
DEMO Station Equipment	\$11,856.00	\$0.00	\$11,856.00	\$9,777.41	\$0.00	\$9,777.41	\$35,000.00	\$0.00	\$35,000.00
DEMO Conduit and Cables	\$21,694.00	\$0.00	\$21,694.00	\$42,828.56	\$865.56	\$43,694.12	\$35,000.00	\$0.00	\$35,000.00
DEMO Grounding	\$5,356.00	\$0.00	\$5,356.00	\$13,967.73	\$0.00	\$13,967.73	\$15,000.00	\$0.00	\$15,000.00
DEMO Fence	\$23,434.00	\$5,885.00	\$29,319.00	\$17,503.32	\$865.56	\$18,368.88	\$30,000.00	\$0.00	\$30,000.00
Site Work	\$27,643.00	\$7,062.00	\$34,705.00	\$22,784.86	\$8,346.51	\$31,131.37	\$60,000.00	\$40,000.00	\$100,000.00
Testing	\$17,423.00	\$0.00	\$17,423.00	\$16,185.87	\$0.00	\$16,185.87	\$25,000.00	\$0.00	\$25,000.00
Demobilization	\$2,878.00	\$0.00	\$2,878.00	\$13,967.73	\$0.00	\$13,967.73	\$5,000.00	\$0.00	\$5,000.00
TOTAL OFFER:	\$197,961.00			\$243,514.18			\$350,000.00		
Comments:	corrected bid (calculation error)			corrected bid (calculation error)					