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Conceptual Project Budget 

cost/sf sf Total cost/sf sf Total

Expansion $375 1,500 $562,500 $425 1,500 $637,500

Expansion - Mezzanine Level (shell 
space for storage)

$150 1,500 $225,000 $200 1,500 $300,000

Remodeling (minor wall and door changes, 
demolition/remodeling of restroom @ Utilities, 
new staff restrooms.)

$75 450 $33,750 $90 450 $40,500

Site Work to be determined

$821,250 $978,000

$205,313 $244,500

$1,026,563 $1,222,500

Owner Contingency (5%) $51,328 $61,125

$1,077,891 $1,283,625

Owner Contingency

Conceptual Cost Estimate - Low High 

*Cost estimate is based on current industry trends for square footage-based conceptual cost estimating.  Base costs do not include escalation. This cost information is 
provided for project planning only. Further design development is required for accurate budget development. 

Building Soft Cost (25%) (All owner cost including but not limited to furniture, 
fixtures, equipment, professional fees, permit + agency fees.)

Project Subtotal Project Subtotal

Low High

Hard Cost Subtotal*


VPS (2-2021

				PBC Vista Center Building Division

						cost/sf		sf		Total

				Building Construction		$476		58,500		27,824,000

				Parking Structure						5,140,000

				Construction Cost Subtotal						32,964,000

				Soft Cost (30%) (All owner cost including but not limited to furniture, fixtures, equipment, professional fees, permit + agency fees.)						9,889,200

				Base Project Cost Subtotal 						42,853,200



				Site Work (Civil, parking improvements, pathways, landscape)						3,203,000

				Soft Cost (20%) (All owner cost including but not limited to professional fees, permit agency fees, surveys, geotechnical, reports.)						640,600

				 Site Work Cost Subtotal						3,843,600



				Conceptual Project Cost Estimate - Option #1						46,696,800

						Project Subtotal				46,696,800

				Owner Contingency (10%)						4,669,680



				Conceptual Project Cost Estimate 						$51,366,480



				Disclaimer: Cost estimate is based on current industry trends for square footage-based conceptual cost estimating validated by Verdex Construction.  Base costs do not include escalation. This cost information is provided for project planning only. Further design development is required for accurate budget development. 
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VPS (2-2021 (2)

				Seminole SOE



						Low										High

						cost/sf		sf		Total						cost/sf		sf		Total

				Administrative Areas		$350		30,200		10,570,000						$400		30,200		12,080,000								53,000

				Warehouse (includes mezzanine)		$275		22,800		6,270,000						$300		22,800		6,840,000

				Site Work 						3,800,000										4,118,000

				Hard Cost Subtotal*						20,640,000										23,038,000

				Building Soft Cost (30%) (All owner cost including but not limited to furniture, fixtures, equipment, professional fees, permit + agency fees.)						5,052,000										5,676,000

				Site Soft Cost (20%) (All owner cost including but not limited to professional fees, permit agency fees, surveys, geotechnical, reports.)						760,000										823,600

				Soft Cost Subtotal 						5,812,000						Soft Cost Subtotal				6,499,600





				Conceptual Project Cost Estimate - Option #1						ERROR:#REF!										ERROR:#REF!

						Project Subtotal				26,452,000						Project Subtotal				29,537,600

				Owner Contingency (10%)						2,645,200						Owner Contingency				2,953,760



				Conceptual Cost Estimate - Low 						$29,097,200						High 				$32,491,360



				* Construction Hard Cost numbers include CM's general conditions, insurances, bonds, contingency, overhead and fee.

				Disclaimer: Cost estimate is based on current industry trends for square footage-based conceptual cost estimating.  Base costs do not include escalation. This cost information is provided for project planning only. Further design development is required for accurate budget development. 









VPS (2-2021 (3)

				Lake Worth Beach



						Low								High

						cost/sf		sf		Total				cost/sf		sf		Total

				Expansion		$375		1,500		$562,500				$425		1,500		$637,500

				Expansion - Mezzanine Level (shell space for storage)		$150		1,500		$225,000				$200		1,500		$300,000

				Remodeling (minor wall and door changes, demolition/remodeling of restroom @ Utilities, new staff restrooms.)		$75		450		$33,750				$90		450		$40,500

				Site Work to be determined

				Hard Cost Subtotal*						$821,250								$978,000

				Building Soft Cost (25%) (All owner cost including but not limited to furniture, fixtures, equipment, professional fees, permit + agency fees.)						$205,313								$244,500

				Conceptual Project Cost Estimate - Option #1						ERROR:#REF!								ERROR:#REF!

						Project Subtotal				$1,026,563				Project Subtotal				$1,222,500

				Owner Contingency (5%)						$51,328				Owner Contingency				$61,125



				Conceptual Cost Estimate - Low 						$1,077,891				High 				$1,283,625



				*Cost estimate is based on current industry trends for square footage-based conceptual cost estimating.  Base costs do not include escalation. This cost information is provided for project planning only. Further design development is required for accurate budget development. 
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