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CONCEPT B 

OPTION 1

CONCEPT B 

OPTION 2

CONCEPT B 

OPTION 3

CONCEPT B SPLASH 

PAD 

CONCEPT B 

EXTERIOR PAVING 

IMPROVEMENTS

AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT AMOUNT  AMOUNT  AMOUNT 

01000 GENERAL CONDITIONS - SEE BREAKOUT BELOW -$                       -$                       -$                       -$                       -$                              -$                            -$                            -$                              -$                               -$                          

02000 SITE WORK / DEMOLITION 903,142 903,142 903,142 903,142 0 0 0 0 -$                               -$                          

03000 CONCRETE 733,442 733,442 733,442 733,442 208,594 94,875 88,125 52,031 95,438$                         -$                          

04000 MASONRY 42,881 42,881 42,881 42,881 20,859 9,488 8,813 5,203 -$                               -$                          

05000 METALS 28,588 28,588 28,588 28,588 13,906 6,325 5,875 3,469 -$                               -$                          

06000 WOOD AND PLASTICS 28,588 28,588 28,588 28,588 6,953 3,163 2,938 1,734 -$                               -$                          

07000 THERMAL / MOISTURE PROTECTION 142,938 142,938 142,938 142,938 41,719 18,975 17,625 10,406 -$                               -$                          

08000 DOORS AND WINDOWS 415,638 415,638 415,638 415,638 41,719 18,975 17,625 10,406 -$                               -$                          

09000 FINISHES 142,938 142,938 142,938 142,938 69,531 31,625 29,375 17,344 -$                               -$                          

10000 SPECIALTIES / SIGNAGE 45,900 45,900 45,900 45,900 0 0 0 0 -$                               -$                          

11000 EQUIPMENT 0 0 0 0 41,719 0 0 0 -$                               -$                          

12000 FURNISHINGS 0 0 0 0 0 0 0 0 -$                               -$                          

13000 SPECIAL CONSTRUCTION 1,255,568 1,718,854 2,123,078 2,348,933 0 0 0 0 -$                               -$                          

14000 CONVEYING SYSTEMS 0 0 0 0 0 0 0 0 -$                               -$                          

21000 FIRE 25,729 25,729 25,729 25,729 12,516 5,693 5,288 3,122 -$                               -$                          

22000 PLUMBING 88,621 88,621 88,621 88,621 43,109 40,480 18,213 10,753 69,988$                         -$                          

23000 HVAC 145,796 145,796 145,796 145,796 70,922 32,258 29,963 17,691 -$                               -$                          

26000 ELECTRICAL 248,319 248,319 248,319 248,319 89,000 41,113 38,188 22,547 159,063$                       -$                          

27000 TECHNOLOGY 0 0 0 0 0 0 0 0 -$                               -$                          

28000 ELECTRONIC SAFETY & SECURITY 0 0 0 0 0 0 0 0 -$                               -$                          

31000

SITE WORK, EARTHWORK, ASPHALT PAVING, 

SIDE WALKS 756,996 756,996 756,996 756,996 0 0 0 0 445,375$                       -$                          

32000 EXTERIOR IMPROVEMENTS 548,100 548,100 548,100 548,100 0 0 0 0 95,438$                         62,500$                    

33000 SITE UTILITIES 207,920 207,920 207,920 207,920 0 0 0 0 -$                               -$                          

SUBTOTALS:  DIRECT/HARD COSTS 5,761,102$            6,224,388$            6,628,612$            6,854,467$            660,547$                       302,968$                    262,025$                    154,706$                      865,300$                       62,500$                    

12.00% GENERAL CONDITIONS 691,332$               746,927$               795,433$               822,536$               79,266$                         36,356$                      31,443$                      18,565$                        103,836$                       7,500$                      

SUBTOTAL 6,452,434$            6,971,315$            7,424,045$            7,677,003$            739,813$                       339,324$                    293,468$                    173,271$                      969,136$                       70,000$                    

4.00% G.C. OVERHEAD 258,097$               278,853$               296,962$               307,080$               29,593$                         13,573$                      11,739$                      6,931$                          38,765$                         2,800$                      

SUBTOTAL 6,710,531$            7,250,167$            7,721,007$            7,984,083$            769,405$                       352,897$                    305,207$                    180,202$                      1,007,901$                    72,800$                    

6.00% G.C PROFIT 402,632$               435,010$               463,260$               479,045$               46,164$                         21,174$                      18,312$                      10,812$                        60,474$                         4,368$                      

SUBTOTAL 7,113,163$            7,685,177$            8,184,267$            8,463,128$            815,569$                       374,070$                    323,519$                    191,014$                      1,068,376$                    77,168$                    

1.29% G.C. P&P BOND 91,760$                 99,139$                 105,577$               109,174$               10,521$                         4,826$                        4,173$                        2,464$                          13,782$                         995$                         

SUBTOTAL 7,204,923$            7,784,316$            8,289,845$            8,572,302$            826,090$                       378,896$                    327,693$                    193,478$                      1,082,158$                    78,163$                    

15.00% ESCALATION (ALLOWANCE) 1,080,738$            1,167,647$            1,243,477$            1,285,845$            123,914$                       56,834$                      49,154$                      29,022$                        162,324$                       11,725$                    

SUBTOTAL 8,285,662 8,951,963 9,533,321 9,858,148 950,004 435,730 376,846 222,500 1,244,481$                    89,888$                    

20.00% CONTINGENCY 1,657,132$            1,790,393$            1,906,664$            1,971,630$            190,001$                       87,146$                      75,369$                      44,500$                        248,896$                       17,978$                    

TOTAL PROBABLE CONSTRUCTION COST 9,942,794$            10,742,356$          11,439,985$          11,829,777$          1,140,004$                    522,876$                    452,216 267,000 1,493,377$                    107,866$                  
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