

TASK ORDER No. 19**CONTINUING PROFESSIONAL SERVICES
(Civil Engineering – Water)**

THIS TASK ORDER FOR CONTINUING PROFESSIONAL SERVICES (“Task Order”) is made on the day of 5/21/2024, between the **City of Lake Worth Beach**, a Florida municipal corporation (“City”) and **Mock Roos & Associates, Inc.** a State of Florida, CORPORATION (“CONSULTANT”).

1.0 Project Description:

The City desires the CONSULTANT to provide those services as identified herein for the Project. The Project is described in the CONSULTANT’s Proposal, dated May 17, 2024, and services are generally described as: **Regional Forcemain Emergency Response Services** (the “Project”).

2.0 Scope

Under this Task Order, the CONSULTANT will provide the City of Lake Worth Beach Water Utilities with civil engineering related to water consulting services for the emergency Project as specified in the **CONSULTANT’s proposal attached hereto and incorporated herein as Exhibit “2”**.

3.0 Schedule

The services to be provided under this Task Order shall be completed within 365 calendar days from the City’s approval of this Task Order or the issuance of a Notice to Proceed.

4.0 Compensation

This Task Order is issued for an hourly basis, not to exceed the amount of **\$500,000**. This emergency Task Order is subject to emergency contract rates as provided for in **Exhibit “1”**.

5.0 Project Manager

The Project Manager for the CONSULTANT is Garry Gruber, phone: (561) 683-3113, ext. 293; email: garry.gruber@mockroos.com; and, the Project Manager for the City is Sam Heady, phone: (561) 586-1075; email: shedy@lakeworthbeachfl.gov.

6.0 Progress Meetings

The CONSULTANT shall schedule periodic progress review meetings with the City Project Manager as necessary but every 30 days as a minimum.

7.0 Authorization

This Task Order is issued pursuant to the Continuing Professional Services Agreement (Civil Engineering – water) based on RFQ#23-300 between the City of Lake Worth Beach and the CONSULTANT, dated March 28, 2023 (“Agreement” hereafter). If there are any conflicts between the terms and conditions of this Task Order and the Agreement, the terms and conditions of the Agreement shall prevail.

IN WITNESS WHEREOF, the parties hereto have made and executed this Task Order No. 19 as of the day and year set forth above.

CITY OF LAKE WORTH BEACH, FLORIDA

By: Jamie Brown
Jamie Brown, Interim City Manager

* The Interim City Manager has approved this document pursuant to his emergency powers under the City's procurement code. As soon as reasonably possible, this document will be presented to the City Commission for ratification.

ATTEST:



By: Melissa Ann Coyne, MMC
Melissa Ann Coyne, MMC, City Clerk

APPROVED AS TO FORM AND LEGAL SUFFICIENCY:

APPROVED FOR FINANCIAL SUFFICIENCY

By: Christy Goddeau
Glen J. Torcivia, City Attorney

By: Yannick Ngendahayo
Yannick Ngendahayo, Financial Services Director

CONSULTANT: MOCK ROOS & ASSOCIATES, INC.

By: [Signature]
Garry Gruber, P.E., Senior Vice President

[Corporate Seal]

STATE OF FLORIDA)
COUNTY OF PALM BEACH)


THE FOREGOING instrument was acknowledged before me by means of physical presence or online notarization on this 17th day of may, 2024, by **Mock, Roos & Associates, Inc.**, a Florida Corporation, who is personally known to me or who has produced _____ as identification, and who did take an oath that he or she is duly authorized to execute the foregoing instrument and bind the CONSULTANT to the same.

[Signature]
Notary Public Signature

Notary Seal:



JEANETTE JEFFCOTT
Notary Public
State of Florida
Comm# HH406758
Expires 6/5/2027



MOCK•ROOS

CONSULTING ENGINEERS

Exhibit "1"

Fee Schedule

Mock•Roos

City of Lake Worth Beach

Regional Forcemain Emergency Response Services

Additional Position Title	Hourly Rate
Principal/Corporate Officer	\$600
Sr. Project Manager	\$600
Sr. Project Engineer	\$550
Project Engineer	\$400
Engineer Intern	\$250
Project Coordinator	\$190

Litigation Assistance and Expert Testimony

Additional Position Title	Hourly Rate
Professional Engineer	\$950
Engineer Intern	\$250
Project Coordinator	\$190

ORT 202402

Mock, Roos & Associates, Inc.

5720 Corporate Way, West Palm Beach, Florida 33407-2066, 561-683-3113, www.MockRoos.com

**Exhibit 2****Proposal to Provide Professional Engineering Services for
City of Lake Worth Beach
Regional Forcemain Emergency Response Services****Task Order No. 19****A. Project Description:**

On April 9, 2024 the City's 36-inch Regional Forcemain suffered an emergency break in the County-owned Florida Mango Road and Lake Worth Drainage District L-10 Canal resulting directly from an AT&T directional drill penetrating the City's forcemain. The City was notified of the forcemain break and resulting wastewater spill and contacted Mock•Roos for emergency engineering assistance. Mock•Roos staff responded promptly starting within two hours after City was notified of the break to immediately assist the City and coordinate activities to mitigate the impacts from the spill and restore critical functionality to the City's Regional Forcemain. Throughout this emergency, Mock•Roos' comprehensive engineering efforts were coordinated closely with the City Utility Director, City staff, and numerous agencies, neighboring municipalities and utilities, spill response crews, suppliers, manufacturers, contractors, etc. Mock•Roos may provide the following services as outlined in "B. Scope of Services" below.

B. Scope of Services:

Services will be provided on an as needed, as requested, basis and may include:

- Coordinate with City Utility Director, City staff, various agencies and municipalities.
- Research for old drawings or reports and provide copies from Mock•Roos archives.
- Provide emergency assistance with Rapid Isolation and Containment of the initial wastewater spill. Perform coordination of the utilization of vacuum trucks, solid removal, treatment methods, aeration, and pumping drastically reduced environmental damage and impacts to adjacent residents.
- Provide emergency assistance with regulatory compliance and perform agency coordination. This may include daily and weekend coordination regarding spill cleanup response. Perform other City coordination and follow-up as requested pertaining to regulatory compliance and other issues. Prepare exhibits, maps, narratives, etc.
- Provide emergency coordination for the temporary and permanent repairs. Assist the City in understanding the existing Forcemain configuration. Prepare and provide recommendations for emergency construction operations. Provide coordination of materials and parts to aid contractors perform emergency work. Provide knowledgeable staff to perform emergency field services related to the repairs. Coordinate with

contractors and City and other agencies. Review emergency contractor invoicing and make recommendations.

- Provide other emergency services as requested by City.
- Provide assistance with the preparation of seeking reimbursements from AT&T and other potential funding sources.


C. Fee and Rates:

Mock•Roos will provide the Scope of Services on an hourly basis, not to **\$500,000**. This amount will not be exceeded without prior written notice from the City. Rates will be based on the Emergency Rate categories.

Mock•Roos can provide Additional Services at the Mock•Roos rates in effect at that time, plus any reimbursable expenses, or for an agreed upon lump sum fee.

D. Signature:

Mock•Roos

Signed:  _____

Name: Garry Gruber, P.E.

Title: Senior Vice President

Date: May 17, 2024