

BID TABULATION**Public Works Substation Structure and Electrical Equipment**

Town of Landis
Landis, North Carolina

Date: April 3, 2025
Time: 2:00 PM, EDT

<u>Bidder</u>	<u>WESCO</u> <u>Clayton, NC</u>	<u>MVA Power</u> <u>Montreal, QB</u>	<u>Nucor</u> <u>Rock Hill, SC</u>	<u>Substation</u> <u>Enterprises</u> <u>Alabaster, AL</u>	<u>Virginia</u> <u>Trans. Corp.</u> <u>Roanoke, VA</u>
<u>Schedule I</u>					
115KV Transmission Pole	\$ <u>14,177.00</u>	\$ <u>25,450.00</u>	\$ <u>45,093.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u>CHM</u>	<u>MVA</u>	<u></u>	<u></u>	<u></u>
Delivery:	<u>20-24 Weeks</u>	<u>22-24 Weeks</u>	<u></u>	<u></u>	<u></u>
<u>Schedule II</u>					
115KV-12.47/7.2 KV					
Substation Structure	\$ <u>No Bid</u>	\$ <u>595,729.00</u>	\$ <u>No Bid</u>	\$ <u>372,426.00</u>	\$ <u>No Bid</u>
Manufacturer:	<u></u>	<u>MVA</u>	<u></u>	<u>SEI</u>	<u></u>
Delivery:	<u></u>	<u>32-34 Weeks</u>	<u></u>	<u>50-52 Weeks</u>	<u></u>
<u>Schedule III</u>					
115KV Circuit Switcher	\$ <u>100,901.00</u>	\$ <u>109,701.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u>S&C Electric</u>	<u>Southern States</u>	<u></u>	<u></u>	<u></u>
Delivery:	<u>70-74 Weeks</u>	<u>65-66 Weeks</u>	<u></u>	<u></u>	<u></u>
<u>Schedule IV</u>					
Power Transformer w/LTC	\$ <u>No Bid</u>	\$ <u>2,059,200.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>1,721,558.00</u>
Manufacturer:	<u></u>	<u>Astor A.S.</u>	<u></u>	<u></u>	<u>VTC</u>
Delivery:	<u></u>	<u>Unknown</u>	<u></u>	<u></u>	<u>65-70 Weeks</u>
<u>Schedule V</u>					
Four 15KV Circuit Breakers	\$ <u>134,708.00</u>	\$ <u>288,000.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u>MEPPI</u>	<u>EMA USA</u>	<u></u>	<u></u>	<u></u>
Delivery:	<u>65 Weeks</u>	<u>26-28 Weeks</u>	<u></u>	<u></u>	<u></u>
	<u>Alternate</u>				
	<u>\$155,304.00</u>				
	<u>Myers Cont. Pwr.</u>				
	<u>56-58 Weeks</u>				

BID TABULATION (Continued)

Page 2 of 2

Public Works Substation Structure and Electrical EquipmentDate: April 3, 2025Time: 2:00 PM, EDT

Town of Landis

Landis, North Carolina

<u>Bidder</u>	<u>WESCO Clayton, NC</u>	<u>MVA Power Montreal, QB</u>	<u>Nucor Rock Hill, SC</u>	<u>Substation Enterprises Alabaster, AL</u>	<u>Virginia Trans. Corp. Roanoke, VA</u>
<u>Schedule VI</u>					
Equipment Building	\$ <u>No Bid</u>	\$ <u>350,000.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u>Joaquin</u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u>20-24 Weeks</u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule VII</u>					
Relay and Control Board	\$ <u>No Bid</u>	\$ <u>112,200.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u>CP USA</u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u>16-18 Weeks</u>	<u> </u>	<u> </u>	<u> </u>
Applicable Price Terms	<u>Net 30 Days</u>	<u> </u>	<u> </u>	<u> </u>	<u>Negotiable</u> Proposed 30% w/PO 30% w/Approvals 40% Completed

BID TABULATION**Public Works Substation Structure and Electrical Equipment**

Town of Landis
Landis, North Carolina

Date: April 3, 2025
Time: 2:00 PM, EDT

<u>Bidder</u>	<u>WEG Washington, MO</u>	<u>Howard Ind. Laurel, MS</u>	<u>OTC Services Louisville, OH</u>	<u>Siemens/NTS Raleigh, NC</u>	<u>CO7 Tech. Montreal, QB</u>
<u>Schedule I</u>					
115KV Transmission Pole	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule II</u>					
115KV-12.47/7.2 KV					
Substation Structure	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule III</u>					
115KV Circuit Switcher	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule IV</u>					
Power Transformer w/LTC	\$ <u>1,816,319.00</u>	\$ <u>1,890,000.00</u>	\$ <u>2,182,897.00</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u>WEG</u>	<u>Howard</u>	<u>OTC</u>	<u> </u>	<u> </u>
Delivery:	<u>120-130 Weeks</u>	<u>88 Weeks</u>	<u>208 Weeks</u>	<u> </u>	<u> </u>
<u>Schedule V</u>					
Four 15KV Circuit Breakers	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>103,428.00</u>	\$ <u>152,400.00</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u>Siemens</u>	<u>CO7</u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u>26 Weeks</u>	<u>29-30 Weeks</u>

BID TABULATION (Continued)
Public Works Substation Structure and Electrical Equipment

Page 2 of 2

Town of Landis
Landis, North Carolina

Date: April 3, 2025
Time: 2:00 PM, EDT

<u>Bidder</u>	<u>WEG Washington, MO</u>	<u>Howard Ind. Laurel, MS</u>	<u>OTC Services Louisville, OH</u>	<u>Siemens/NTS Raleigh, NC</u>	<u>CO7 Tech. Montreal, QB</u>
<u>Schedule VI</u>					
Equipment Building	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule VII</u>					
Relay and Control Board	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
 Applicable Price Terms	 <u>Price Not Firm</u>	 <u> </u>	 <u>Price Not Firm</u>	 <u>Net 30 Days</u>	 <u> </u>

BID TABULATION**Public Works Substation Structure and Electrical Equipment**Date: April 3, 2025
Time: 2:00 PM, EDTTown of Landis
Landis, North Carolina

<u>Bidder</u>	<u>Modular Connections Bessemer, AL</u>	<u>VFP, Inc. Roanoke, VA</u>	<u>Utility Packaging Carrollton, GA</u>	<u>Birmingham Control Bessemer, AL</u>	<u>SEL Charlotte, NC</u>
<u>Schedule I</u>					
115KV Transmission Pole	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule II</u>					
115KV-12.47/7.2 KV					
Substation Structure	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule III</u>					
115KV Circuit Switcher	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule IV</u>					
Power Transformer w/LTC	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
<u>Schedule V</u>					
Four 15KV Circuit Breakers	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>	\$ <u>No Bid</u>
Manufacturer:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>
Delivery:	<u> </u>	<u> </u>	<u> </u>	<u> </u>	<u> </u>

BID TABULATION (Continued)
Public Works Substation Structure and Electrical Equipment

Page 2 of 2

Town of Landis
Landis, North Carolina

Date: April 3, 2025
Time: 2:00 PM, EDT

<u>Bidder</u>	<u>Modular Connections Bessemer, AL</u>	<u>VFP, Inc. Roanoke, VA</u>	<u>Utility Packaging Carrollton, GA</u>	<u>Birmingham Control Bessemer, AL</u>	<u>SEL Charlotte, NC</u>
<u>Schedule VI</u>					
Equipment Building	\$ 138,021.00	\$ 144,116.00	\$ No Bid	\$ No Bid	\$ No Bid
Manufacturer:	Mod. Conn.	VFP			
Delivery:	26 Weeks	30-32 Weeks			
<u>Schedule VII</u>					
Relay and Control Board	\$ No Bid	\$ No Bid	\$ 64,808.00	\$ 72,995.00	\$ 78,873.00
Manufacturer:			UP&C	BCS	SEL
Delivery:			18-24 Weeks	14-16 Weeks	18-20 Weeks
Applicable Price Terms	Net 30 Days		45% w/Approvals 55% Complete		