

**Piedmont Footings**  
 740 Choate Rd  
 Salisbury, NC 28146-3211 USA  
 walker.shellhorn1@gmail.com

# Estimate

ADDRESS
Jessica St.Martin Town of Landis

SHIP TO
Jessica St.Martin Town of Landis

ESTIMATE #	DATE	EXPIRATION DATE
1028	03/31/2025	06/30/2026

DATE	ACTIVITY	QTY	RATE	AMOUNT
	<b>Supply concrete</b> Concrete for footing on Jail and Doctors office footing in yards	10	250.00	2,500.00
	<b>Rebar #4 material</b> All rebar for the footing wall and slab on the jail and doctors office.	1	1,500.00	1,500.00
	<b>Labor</b> Labor for 108 linear feet of footings for the jailhouse and doctors office. Includes layout, dig, rebar placement, inspection, and pouring of footings.	1	4,000.00	4,000.00
	<b>Block</b> Labor and material to lay 108 linear feet of masonry wall 3' tall for the jail and doctors office in compliance with provided plans.	1	8,000.00	8,000.00
	<b>Flat Work</b> Prep, Pour, and finish the concrete slab for the jail house to specks on the plan.	1	1,800.00	1,800.00
	<b>Supply concrete</b> Concrete for slab In Jail house	3	350.00	1,050.00
	<b>57 Stone</b> 18 tons 57 stone to backfill the jailhouse.	1	1,500.00	1,500.00

Excluded TOTAL **\$20,350.00**  
 We do not locate the building on the lot

We are not responsible for setbacks on property lines  
 We did not include a pump for the concrete because based on the drawings it is not apparent that one will be needed.

What we need to start :  
 Building permit  
 4 stakes marling the corners of both buildings

This estimate is based off of good ground and access to three sides of the foundation with a concrete truck

Accepted By

Accepted Date