
AGENDA ITEM

TO: Tim Vandall, City Administrator

FROM: Mike Spickelmier, Director of Public Works *MWVS 3/29/24*

DATE: April 4, 2024

SUBJECT: 2024 Pavement Preservation Program (Mill & Overlay) Bids

The bids for the 2024 Mill & Overlay are listed below:

Contractor:	Base Bid	Alt. #1 (147th Street)	Alt. #2 (Centre Drive)	Alt. #3 (Lois Alley)	Alt.#4(Mary X-walk)	Base + Alt4
McAnany Construction	\$ 789,221.30	\$ 155,616.20	\$ 286,828.25	\$ 21,414.00	\$ 3,982.00	\$793,203.30
Little Joe's	\$ 799,949.50	\$ 149,242.40	\$ 314,541.10	\$ 19,775.00	\$ 7,000.00	\$806,949.50
J.M. Fahey Construction	\$ 733,907.80	\$ 138,680.00	\$ 294,524.80	\$ 16,900.00	\$ 10,000.00	\$743,907.80
Newland Paving Co	\$ 849,361.60	\$ 150,709.40	\$ 333,673.16	\$ 20,225.00	\$ 6,720.00	\$856,081.60
Engineer's Estimate	\$ 896,778.00	\$ 190,532.00	\$ 323,786.50	\$ 24,500.00	\$ 8,000.00	\$904,778.00

Policy Considerations: The bids were solicited in accordance with the City of Lansing Purchasing Policy, opened, and read aloud at 1:30pm on Thursday, March 27, 2024

Financial Considerations: The City of Lansing Capital Improvement Fund 70 has the following line items:
70-010-43320 Street Contract \$800,000

PW Recommends accepting the Base Bid at \$733,907.80 with the Alternate #4 at \$10,000.

NOTE: PW will prepare a separate project to replace the curbs along center drive later this year, with the intention of adding the Mill & Overlay to the CIP for 2025. This action will remove the striping from the current plan for this year.

Action:

Accept the bids and unit prices as presented and award the 2024 Mill & Overlay project base bid, and Alternate #4 (Mary Street Crosswalk) bid, to J.M. Fahey Construction. Total project cost with 5% contingency not to exceed \$781,104.