
AGENDA ITEM

TO: Tim Vandall, City Administrator

FROM: Mike Spickelmier, Director of Public Works *NEWS 4/11/25*

DATE: April 17, 2025

SUBJECT: 2025 Pavement Preservation Program (Mill & Overlay) Bids

The bids for the 2025 Mill & Overlay are listed below:

Contractor:	Base Bid	Alt. #1 (147th Street)	Alt. #2 (Centre Drive)	Alt. #3 (Kay & Jay)	Alt#4 Mary Street	Alt #5 - 155th St	Base+Alt5+Alt 1
Little Joe's	\$ 588,761.40	\$ 143,832.40	\$ 179,647.50	\$ 58,889.00	\$ 385,857.90	\$ 134,348.30	\$ 866,942.10
Linaweaver	\$ 596,613.50	\$ 144,589.28	\$ 188,873.90	\$ 67,838.00	\$ 492,584.40	\$ 145,191.76	\$ 886,394.54
Freeman Concrete	\$ 694,862.80	\$ 172,258.92	\$ 214,697.60	\$ 77,905.60	\$ 344,726.72	\$ 176,668.64	\$ 1,043,790.36
McAnany	\$ 654,566.20	\$ 162,758.80	\$ 212,799.20	\$ 83,431.00	\$ 375,242.80	\$ 158,202.00	\$ 975,527.00
Sunflower Paving	\$ 581,861.78	\$ 167,349.14	\$ 219,506.54	\$ 59,664.70	\$ 341,233.94	\$ 161,110.90	\$ 910,321.82
JM Fahey	\$ 551,976.10	\$ 139,456.00	\$ 168,636.75	\$ 58,882.50	\$ 361,303.00	\$ 130,972.00	\$ 822,404.10
Engineer's Estimate	\$ 616,677.00	\$ 157,734.00	\$ 194,332.00	\$ 61,640.00	\$ 435,734.00	\$ 145,505.00	\$ 919,916.00

Policy Considerations: The bids were solicited in accordance with the City of Lansing Purchasing Policy, opened, and read aloud at 10:30am on Thursday, April 10, 2025.

Financial Considerations: The City of Lansing Capital Improvement Fund 70 has the following line items:
70-010-43320 Street Contract \$800,000
There are also reserve funds that could be used to augment the alternate sections.

PW Recommends accepting the Bids from JM Fahey with the following combination
Base Bid: \$551,976.10 - Alt #1 (147th): \$139,456.00 - Alt#5 (155th): \$130,972
TOTLA: \$822,404.10

Action:

Accept the bids and unit prices as presented and award the 2025 Mill & Overlay project to J.M. Fahey Construction. This project will consist of the Base Bid + Alternate #1 + Alternate #5 for \$822,04.10 plus a 5% construction contingency.