
AGENDA ITEM

TO: Tim Vandall, City Administrator
FROM: Anthony J. Zell, Jr., Wastewater Utility Director *TZ*
DATE: April 25, 2025
SUBJECT: Bid Approval for Ida/Gamble Street Sewer Relocation Project (City Project 2024-04)

Four bids were received and opened on April 22nd, for the above-mentioned project. This project will relocate sewers at that intersection and reroute them to the 7 Mile Interceptor to the south. The project will also remove aging infrastructure that is still connected to the sewer network. All necessary easements have been acquired. An exhibit showing the alignment of the sewer and the abandonment is attached.

Bid Results

Haven's Construction	\$359,950.00
Linaweaver Construction, Inc.	\$375,167.50
Rodriguez	\$456,095.00
Westland Construction	\$351,236.00

The engineering estimate for this project was \$503,000.00. George Butler Associates, the design engineer, has reviewed the bids and found that Westland Construction met the requirements of the bid, and is a qualified, competent contractor in the state of Kansas. A copy of the engineer's acceptance letter is attached.

The project will begin once school is out for the summer, as the project will necessitate the closure of Ida Street. The total contract time for final completion is 120 days. Construction observation services will be provided by Monarch Engineering under a separate contract.

Policy Consideration: N/A

Financial Consideration: Adequate funds for this project are available through bond issuance 2024-A from March 2024 (\$1,100,000). There is approximately \$159,000 remaining from the McIntyre project, and the remaining funds will come reserve funds.

Recommended Action: A motion to accept the bid from Westland Construction for the construction of City Project 2024-04, in the amount of \$368,798 (**Base bid plus 5% construction contingency**).